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LEGENDROADWAY STANDARD DRAWINGS

TITLESTD. NO.

PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,

FLAGGER

TRAFFIC CONTROL DEVICES

CONE

DRUM

STATIONARY SIGN

PORTABLE SIGN

CHANGEABLE MESSAGE SIGN

STATIONARY OR PORTABLE SIGN

SKINNY DRUM

BARRICADE (TYPE III)

TEMPORARY SIGNING

SIGNALS LAW ENFORCEMENT

TEMPORARY CRASH CUSHION

PAVEMENT MARKING SYMBOLS

PAVEMENT MARKING SYMBOLS

DIRECTION OF TRAFFIC FLOW

NORTH ARROW

GENERAL

WORK AREA

 

                                         

 
 

 

           

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

        

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -

ARE CONSIDERED A PART OF THESE PLANS:

DATED JANUARY 2012 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY

1261.01         GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING

1205.12         PAVEMENT MARKINGS - BRIDGES

1250.01         RAISED PAVEMENT MARKERS - INSTALLATION SPACING

1261.02         GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING 

1205.03         PAVEMENT MARKINGS - EXITS AND ENTRANCE RAMPS

1205.02         PAVEMENT MARKINGS - TWO-LANE AND MULTI-LANE ROADWAYS

1205.01         PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

1165.01         WORK VEHICLE LIGHTING SYSTEMS AND TMA DELINEATION

1160.01         TEMPORARY CRASH CUSHION 

1150.01         FLAGGING DEVICES

1145.01         BARRICADES

1135.01         CONES

1130.01         DRUM 

1115.01         FLASHING ARROW BOARDS

1110.02         PORTABLE WORK ZONE SIGNS

1110.01         STATIONARY WORK ZONE SIGNS

1101.11         TRAFFIC CONTROL DESIGN TABLES

1101.05         WORK ZONE VEHICLE ACCESSES

1101.04         TEMPORARY SHOULDER CLOSURES

1101.02         TEMPORARY LANE CLOSURES

FLASHING ARROW BOARD

TRUCK MOUNTED ATTENUATOR (TMA)

T

P

1101.01         WORK ZONE ADVANCE WARNING SIGNS

1170.01         POSITIVE PROTECTION

1180.01         SKINNY-DRUM

1251.01         RAISED PAVEMENT MARKERS - PERMANENT AND TEMPORARY 
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APPROVED:  

DATE:  

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED
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STRATEGIES
MANAGEMENT 

STRATEGIES & LEGEND

DRAWINGS, MANAGEMENT

ROADWAY STANDARD 

THROUGH THE EXISTING MEDIAN GUARDRAIL.

AND PAINTING MAY REQUIRE A SHOULDER CLOSURES AND ALLOWING ACCESS 

FOR THE BRIDGES OVER THE PIGEON RIVER THE BRIDGE STRUCTURAL REPAIRS

PORTABLE SIGNALS.

I-40 WILL BE PLACED IN 1 LANE, 2 WAY TRAFFIC PATTERNS UTILIZING

FOR THE BRIDGE REPAIRS AND PAINTING UNDER I-40 ALL OF THE ROADS UNDER

PERFORMED AFTER BRIDGE DECK REHABILITATION WORK. 

RESURFACING OF THE ROADWAY BETWEEN SAME BRIDGES ON I-40 WILL BE 

CLOSURES ON I-40 WITHIN SPECIFIC TIME PERIODS.

CONCRETE BARRIER.  AN ICT IS REQUIRED WHICH WILL PROHIBIT LANE

THE SHIFTED TRAFFIC.  ALL WORK WILL BE CONDUCTED BEHIND PORTABLE

EXISTING RUMBLE STRIPS AND POSSIBLY IMPROVE THE PAVEMENT TO HANDLE

APPROACHING EACH BRIDGE WILL REQUIRE REMOVAL OF THE

LANE CLOSURES.  PRIOR TO SHIFTING TRAFFIC THE PAVED SHOULDERS

TRAFFIC WHICH REQUIRES TRAFFIC BE SHIFTED AND PLACED IN CONTINUOUS

BE PLACED IN A ONE LANE PATTERN FOR I-40 EASTBOUND AND WESTBOUND

FOR THE BRIDGE DECK REHAB PORTION OF THIS PROJECT TRAFFIC WILL

THE BRIDGE.

I-40 MAY BE IMPACTED TO ALLOW THE CONTRACTOR ACCESS BELOW

THE OTHER 2 BRIDGES SPAN THE PIGEON RIVER AND TRAFFIC ALONG

BRIDGES  WILL IMPACT TRAFFIC ON ROADS RUNNING UNDER I-40.  

PAINTING ON  11 BRIDGES INCLUDING THE 8 ABOVE.  9 OF THE 11

ON I-40 AND TO PERFORM BRIDGE STRUCTURAL REPAIRS AND 

THE SCOPE OF THIS PROJECT IS TO REHABILITATE 8 BRIDGE DECKS

3/1/2016
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