DocuSign Envelope ID: DC775682-5E1B-4E0B-8996-A8064F053A1C

PENTABLE: NCDOT _fcp. 1ol

TIME: 10:27:03 AM
PwWNANPWAPPTPAOL:SouthEast _TampaNDocuments\000166\NCONOOT79759\000000000220964\06.00 _Project_Design\B-4490\Traffic\TrafficControNTCP\B-4490_TMP_TMP-21.dgn

3/28/2016

DATE:

charnden

PLOT DRIVER: NCDOT_pdf_color_eng_100.plt

USER:
FILE:

WEDGE UP TO
FINAL ELEVATION
UNDER TRAFFIC

MESSAGE
NO. 1

MESSAGE
NO. 2

CHANGEABLE MESSAGE

SIGN

PLACE CMS IN MEDIAN
OF BRAGG BLVD 500’ +/-
PRIOR TO US 401 INTER.
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WEDGE UNDER
TRAFFIC

TEMPORARY WEDGING, AS
NECESSARY, TO MAINTAIN
EXISTING TRAFFIC

PLACE TEMPORARY MARKINGS IN THE FINAL PATTERN AND

SHIFT TRAFFIC TO THE FINAL PATTERN ON

Y11 -

A MODIFIED FINAL PATTERN ON -Y3-

(BRUNNER ST) & -Y11A- (DURHAM ST) AND TO
(MURCHISON RD)

CLOSE LEFT TURN LANE

CLOSE MIDDLE (THRU) LANE
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PROJ. REFERENCE NO. SHEET NO.

B-4490 TMP - 21

HDR Engineering, Inc. of the Carolinas
3733 National Drive, Suite 207 Raleigh, N.C. 27612
N.C.B.E.L.S. License Number: F-0116

.Y3- STA. 23+50 +/-
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DOCUMENT NOT CONSIDERED FINAL
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