DocuSign Envelope ID: C651D33D-A0D3-4D38-AFF0-ED710E8ED3FD

PROJ. REFERENCE NO.	SHEET NO.
R-4753	TMP-9

HDR Engineering, Inc. of the Carolinas
555 Fayetteville St, Suite 900 Raleigh, N.C. 27601
N.C.B.E.L.S. License Number: F-0116

R11-2
48" x 30"
ROAD CLOSED
TYPE III BARRICADE

STA. -L- 85+00, SEE TMP-8

END WEDGING
-L- STA. 86+65 +/-

24'
+00

30'
+84

R11-2
48" x 30"
ROAD CLOSED
TYPE III BARRICADE

-Y2A-

TEMPORARY TIE-IN
(INCIDENTAL STONE)

END CONSTRUCTION
-Y2A- STA. 10+30 +/-

BEGIN WEDGING
-L- STA. 88+96 +/-

R11-2
48" x 30"
ROAD CLOSED
TYPE III BARRICADE

END WEDGING
-L- STA. 91+50 +/-

END LEFT SIDE WIDENING
-L- STA. 90+50 +/-

BEGIN TEMPORARY PAVEMENT
-L- STA. 94+20 +/-

-L- (NC 107)

90

95

+50, 1' OFFSET
+00, 3.25' OFFSET
+50, 6.3' OFFSET
+00, 6.25' OFFSET
+50, 4.7' OFFSET
+00, 3.0' OFFSET
+50, 2.0' OFFSET

H

BEGIN WEDGING
-L- STA. 96+18 +/-

BEGIN RIGHT SIDE WIDENING
-L- STA. 96+82 +/-

BEGIN 4' TEMPORARY PAVEMENT
(MATCH PROPOSED PAVEMENT)
-L- STA. 98+08 +/-

END TEMPORARY PAVEMENT
-L- STA. 98+01 +/-

-DRV2-

END CONSTRUCTION
-DRV2- STA. 11+07 +/-

R11-2
48" x 30"
ROAD CLOSED
TYPE III BARRICADE

-Y3- MOODY BRIDGE RD
(SR 1172)

MATCHLINE STA. -L- 99+50, SEE TMP-10

SR 1175 WIKE CEMETARY RD 19' BST

SR 1171 ROY TRITT RD 18' BST



SECTION H-H @ -L- STA. 95+50

APPROVED: Michelle Ward
F83857568926486...

DATE: 9/2/2016

SEAL

NORTH CAROLINA PROFESSIONAL SEAL 033789 ENGINEER MICHELLE WARD

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
WORK ZONE TRAFFIC CONTROL

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

PHASE 1, STEP 1

PLOT DRIVER: NCDOT_pdf_color_eng_50.plt PENTABLE: NCDOT_tcp.tbl
USER: bscott DATE: 9/2/2016 TIME: 1:59:58 PM
FILE: pw:\\PWAPPTPA01:SouthEast_Tampa\Documents\000166\CON0079759\CON0099518\0000000002589941\6.0_CAD.BIM\6.2_Work_In_Progress\R-4753\Traffic\TrafficControl\TCP\R-4753_TMP_TMP-09.dgn