



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

May 10, 2017

**Addendum No. 1**

RE: Contract # C203844

WBS # 34900.3.5

STATE FUNDED

**Alamance County (U-3109A)**

NC-119 Relocation From I-40/85 To SR 1921 (Mebane Rogers Road/Stage Coach Road)

**May 16, 2017 Letting**

To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on this project.

The following revisions have been made to the Structure plans:

Sheet No.	Revisions
S01-3	Revised the total pounds of Structural Steel
S01-14	Revised to add detail for Intermediate Bearing Stiffener

Please void existing Sheet Nos. S01-3 and S01-14 in your plans and staple the revised Sheet Nos. S01-3 and S01-14 thereto.

The following revisions have been made to the proposal:

Page No.	Revisions
Proposal Cover	Note added that reads "Includes Addendum No. 1 Dated 05-10-2017".
G-1	Revised the completion date within the project special provisions entitled "Contract Time And Liquidated Damages" and "Intermediate Contract Time and Liquidated Damages"
G-9	Revised the percentages within the project special provision entitled "Schedule Of Estimated Completion Progress"

Please void the Proposal Cover, Page Nos. G-1 and G-9 in your proposal and staple the revised pages thereto.

*Mailing Address:*  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT  
1591 MAIL SERVICE CENTER  
RALEIGH, NC 27699-1591

*Telephone:* (919) 707-6900  
*Fax:* (919) 250-4127  
*Customer Service:* 1-877-368-4968

*Location:*  
1020 BIRCH RIDGE DR.  
RALEIGH, NC 27610

*Website:* [www.ncdot.gov](http://www.ncdot.gov)

On the item sheets the following pay item quantities have been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
079-1491000000-E-610	Asphalt Concrete Base Course, Type B25.0C	10,750 TON	29,400 TON
081-1503000000-E-610	Asphalt Concrete Intermediate Course, Type I 19.0C	10,800 TON	35,700 TON
085-1575000000-E-620	Asphalt Binder For Plant Mix	5,830 TON	7,845 TON
346-8280000000-E-440	Approximate LBS Structural Steel	444,500 LS	446,250 LS

The Contractor's bid must be based on these revised pay item quantities.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

The contract will be prepared accordingly.

Sincerely,

DocuSigned by:  
  
 F81B6038A47A442...  
 Ronald. E. Davenport, Jr., PE  
 State Contract Officer

RED/jag  
 Attachments

cc: Mr. Lamar Sylvester, PE  
 Mr. Mike Mills, PE  
 Mr. Bobby Lewis, PE  
 Mr. Ken Kennedy, PE  
 Mr. Brian Hanks, PE  
 Ms. Jaci Kincaid  
 Project File (2)

Mr. Ray Arnold, PE  
 Ms. Theresa Canales, PE  
 Mr. Mike Gwyn  
 Ms. Penny Higgins  
 Mr. Mitchell Dixon  
 Ms. Lori Strickland