SHEET NO. PROJECT REFERENCE NO. U-3⁻330 UO-10

UTILITIES BY OTHERS

NOTE:

ALL PROPOSED UTILITY WORK SHOWN ON THIS SHEET WILL BE DONE BY OTHERS. NO PAYMENT WILL BE MADE TO THE CONTRACTOR FOR PROPOSED UTILITY WORK SHOWN ON THIS SHEET.



MCNC & CONTERRA AT&T ABAND MCNC & LMK SPIN AND SLIDE HANDHOLES INTO MIDDLE OF SIDEWALK ADJUST EXISTING LINES TO TIE INTO PROPOSED HANDHOLES CORME *SEE NOTE 1 ABAND RETAIN CORMG CAP OF 2" U/G GAS LINE CORME RETAIN NEW HOP WAYNE D. NEWNAME DB 1447 PG 380 NO CLAIM CORMG DB IIOO P RETAIN PB- POJ Sta. 17+52/1 POT Sta.12+69.34/ THOMAS W. HENS DB 1128 PG 71 LMK RETAIN BEGIN CONSTRUCTION -YI- POT Sta.II+75.00, -\-HET-CONTERRA RETAIN \$ S 37° 23°31.3°E Z H AT&T RETAIN - CENTURYLINK RETAIN CORMG RETAIN 보뽕 AT&T ABAND POT Sta. 10+00.00 CORMG RETAIN CORME RETAIN FM TARRYTOWN SD TARRYTOWN LLC PB 33 PG 295 CORME CORME CORME *SEE NOTE 2 *SEE NOTE 4 1 "49,69°78 N RETAIN CENTURYLINK AT&T CORME *SEE NOTE 3

NOTES:

1: CITY OF ROCKY MOUNT ENERGY RESOURCES ELECTRIC DIVISION TO REMOVE EXISTING POLES AND OH LINES DURING PRECONSTRUCTION THEN PERMANENTLY INSTALL OH LINES ON NEWLY RELOCATED POLES AFTER BRIDGE CONSTRUCTION 2: CITY OF ROCKY MOUNT ENERGY RESOURCES ELECTRIC DIVISION TO INSTALL TEMPORARY POLES AND ANCHORS DURING PRECONSTRUCTION AND WILL REMOVE AFTER BRIDGE CONSTRUCTION

3: CITY OF ROCKY MOUNT ENERGY RESOURCES ELECTRIC DIVISION TO INSTALL NEW POLES & OH LINES AFTER BRIDGE CONSTRUCTION
4: CITY OF ROCKY MOUNT ENERGY RESOURCES ELECTRIC DIVISION OR CENTURYLINK

TO MAINTAIN EXISTING POLES UNTIL SUNSET AVE IS CLOSED

