
SKETCH SHOWING STRUCTURE/PAVEMENT RELATIONSHIP
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CIVIL/SITE DESIGN - GIS/GPS - CONSTRUCTION OBSERVATION

TRANSPORTATION PLANNING/DESIGN - BRIDGE/STRUCTURE DESIGN

Liscense No. F-0377
 

 

 

1223 Jones Franklin Rd. 

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

A

-L- STA. 195+70 +/-

 CHURCH ROAD -Y4-

BIZZLE GROVE

BRIDGE # 111

DETAIL

PHASE I

-L- (I-95 NB) 

-L- (I-95 SB) 

OUTSIDE SHOULDER NB

END 6’ SHIFT TO 

-L- STA. 191+30 +/-

BEGIN PCB NB

-L- STA. 192+30 +/-

OFF-SET

2’
OFF-SET

4’

KEEP EXISTING GUARDRAIL NB

TEMPORARY GUARDRAIL NB

CONCRETE BARRIER OR INSTALL 

KEEP EXISTING SINGLE FACE 

GUARDRAIL NB

BEGIN TEMPORARY 

-L- STA. 199+05 +/- 

*SEE SHEET TMP-2D FOR OFF-SITE DETOURS.

NOTES:  SEE SHEET TMP-1A FOR PAVEMENT MARKING SCHEDULE.  

A

PAVEMENT SB

BEGIN 8’ TEMPORARY 

-L- STA. 192+45 +/-

TO EXISTING SB

BEGIN 6’ SHIFT 

GUARDRAIL

BEGIN TEMPORARY 

BEGIN PCB

-L- STA. 195+60 +/-

*

*
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KEEP EXISTING GUARDRAIL SB

TEMPORARY GUARDRAIL SB

CONCRETE BARRIER OR INSTALL 

KEEP EXISTING SINGLE FACE 
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TIE TO EXISTING SB

OUTSIDE SHOULDER

END 6’ SHIFT FROM 

-L- STA. 193+50 +/-

TIE TO EXISTING

OUTSIDE SHOULDER NB

BEGIN 6’ SHIFT TO 

BEGIN 8’ TEMPORARY PAVEMENT

-L- STA. 189+20 +/-

PA PC

MI

PB
PA PC

MI

PB

PA PC

MI

PB

GUARDRAIL SB 

END TEMPORARY 

-L- STA. 198+55 +/-
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SEE PHASE I, STEP 4 ON SHEET TMP-3B.

CONSTRUCTION OF PROPOSED MEDIAN,

PA PC
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BOB A. MAY

15’ 15’

12’

TYP.

6’

TYP.

6’

30’ TYP.

2’2’2’2’2’2’ SHLDR
4’ EXIST.

PCB PCB

SHLDR
4’ EXIST.

   AREA
CONSTRUCTION

PAVEMENT
TEMPORARY

PAVEMENT
TEMPORARY

TYPICAL SECTION A-A

PBPC

12’

SHOULDER
TEMPORARY

2’

PA
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SAWCUT
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-L- STA. 198+79.15 +/-
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-Y4- 20+25.64
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I-95 NB   36.5’ BST

I-95 SB   36.5’ BST
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