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GENERAL DRAWING

EXISTING BRIDGE PLANS.

BRIDGE ORIENTATION CONFORMS TO 

INSPECTION REPORT DATED 10/28/2015.
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RESIDENT ENGINEER DATE

ACCORDING TO THESE PLANS OR AS NOTED HEREIN.

I HEREBY CERTIFY THAT THIS STRUCTURE WAS REHABILITATED 

SCOPE OF WORK

CONSTRUCTION SEQUENCE

VENEER

- REMOVE, CLEAN AND RE-INSTALL EXISTING GRANITE STONE 

- SUBSTRUCTURE REPAIRS

- CLEANING AND REPAINTING STRUCTURAL STEEL

- BEARING REPAIRS AND REPLACEMENT

- STRUCTURAL STEEL REPAIRS

- BRIDGE DECK OVERLAY WITH LMC-VES

NOTE:

SUPERSTRUCTURE AND SUBSTRUCTURE.

11.) CLEAN GRANITE STONE BLOCKS AND RE-INSTALL VENEER ON 

AND APPLY EPOXY CAP COATING.

10.) CLEAN TOPS OF ALL CAPS, PERFORM SURFACE PREPARATION, 

SUPERSTRUCTURE AND SUBSTRUCTURE.

9.) PERFORM SHOTCRETE OR CONCRETE REPAIRS TO 

8.) GROOVE LMC-VES.

BENTS AND SILICONE JOINTS AT END BENTS.

7.) INSTALL ELASTOMERIC CONCRETE AND FOAM JOINTS AT 

GUARDRAIL.

BRIDGE DECK AND RE-INSTALL BRIDGE AND ROADWAY 

6.) PERFORM ASPHALT RESURFACING TO TIE APPROACHES TO 

OPERATIONS.

GUARDRAIL AS REQUIRED FOR BRIDGE DECK OVERLAY 

TEMPORARILY REMOVE AND STORE BRIDGE AND ROADWAY 

SURFACE PREPARATON AND PLACE LMC-VES OVERLAY. 

5.) PERFORM ROADWAY APPROACH MILLING AND BRIDGE DECK 

4.) CLEAN AND PAINT STRUCTURAL STEEL. 

UNDER OR ADJACENT TO BEARINGS.

TO DELAMINATED OR OTHERWISE DETERIORATED AREAS OF CAP 

JACKING AS REQUIRED. PERFORM NECESSARY CONCRETE  REPAIRS 

BEARING REPAIRS OR REPLACEMENTS. PERFORM BEAM OR SPAN 

REPAIRS AND PERFORM STRUCUTURAL STEEL REPAIRS AND 

3.) REMOVE LEAD BASED PAINT IN AREAS RECEIVING STEEL 

MATCH MARK STONE FOR REINSTALLATION.

SUPERSTRUCTURE AND SUBSTRUCTURE AND PROPERLY STORE. 

2.) TEMPORARILY REMOVE GRANITE STONE VENEER FROM 

DRAWINGS.

PROPOSED BEAM CUT DIMENSIONS AND INCORPORATE IN SHOP 

1.) FIELD MEASURE EXISTING BEARING HEIGHTS AND VERIFY 
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