STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No.1 DATED 02-14-2019
DATEAND TIME OF BID oPENiNG:  FEBRUARY 19, 2019 AT 2:00 PM

CONTRACT ID C204203
WBS 15BPR.14

FEDERAL-AID NO. STATE FUNDED

COUNTY NEW HANOVER

T.I.P. NO.

MILES 0.437

ROUTE NO. us 74

LOCATION BRIDGE NO. 640011 ON US-74 OVER NORTH EAST CAPE FEAR RIVER.

TYPEOF WORK  BRIDGE PRESERVATION.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO ISAWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAY S OF BID OPENING.

BIDSWILL BE RECEIVED ASSHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C204203 IN NEW HANOVER COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204203 has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by
him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete
the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices,
as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C204203 in New Hanover County, for the unit
or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction
of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.

State Contract Officer

@ML:L ‘é Davenport, .

rFs1Be03saa7asdz..  2/14/2019
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A

The date of availability for this contract is April 1, 2019.
The completion date for this contract is November 1, 2020.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Two Thousand Dollars ($ 2,000.00) per calendar
day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1 G14B

The Contractor shall not narrow or close a lane of traffic on US-74 & Any Associated Ramps,
North 37! Street, and Martin Luther King Jr. Parkway, detain and /or alter the traffic flow on
or during holiday weekends, special events, or any other time when traffic is unusually heavy,
including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 5:00 A.M. December 31% and 7:00 P.M.
January 2™, If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
7:00 P.M. the following Tuesday.

3. For the Martin Luther King Jr. Parade, between the hours of 5:00 A.M. the Sunday
before the Martin Luther King Jr. Parade and 7:00 P.M. the following Tuesday after
the Martin Luther King Jr. Parade.

4. For Easter, between the hours of 5:00 A.M. Thursday and 7:00 P.M. Monday.

5. For Memorial Day, between the hours of 5:00 A.M. Friday and 7:00 P.M Tuesday.

6. For Independence Day, between the hours of 5:00 A.M. the day before Independence Day
and 7:00 P.M. the day after Independence Day.
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If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours
of 5:00 A.M. the Thursday before Independence Day and 7:00 P.M. the Tuesday after
Independence Day.

7. For the YMCA Tri-Span Race, between the hours of 5:00 A.M. the Friday after
Independence Day and 7:00 P.M. the following Sunday after the YMCA Tri-Span Race.

8. For Labor Day, between the hours of 5:00 A.M. Friday and 7:00 P.M. Tuesday.

0. For the Ironman Triathlon, between the hours of 5:00 A.M. the Friday before the
Ironman Triathlon and 7:00 P.M. the following Sunday after the Ironman Triathlon.

10. For the Battleship Half-Marathon, between the hours of 5:00 A.M. the Saturday before
the Battleship Half-Marathon and 7:00 P.M. the following Monday after the Battleship
Half-Marathon.

11. For Thanksgiving, between the hours of 5:00 A.M. Tuesday and 7:00 P.M. Monday.

12. For the City of Wilmington Holiday Parade, between the hours of 5:00 A.M. the
Saturday before the City of Wilmington Holiday Parade and 7:00 P.M. the following
Monday after the City of Wilmington Holiday Parade.

13. For the Wilmington Historic Half-Marathon, between the hours of 5:00 A.M. the Friday
before the Wilmington Historic Half-Marathon and 7:00 P.M. the following Sunday
after the Wilmington Historic Half-Marathon.

14. For Christmas, between the hours of 5:00 A.M. the Friday before the week of Christmas
Day and 7:00 P.M. the following Tuesday after the week of Christmas Day.

15.  For the Azalea Festival, between the hours of 5:00 A.M. the Tuesday before the weekend
of the Azalea Festival and 7:00 P.M. the following Monday after the weekend of the
Azalea Festival.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins
to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required
to complete the removal of all traffic control devices for lane closures according to the time

restrictions stated herein and place traffic in the existing traffic pattern.

The liquidated damages are Two Thousand Dollars ($ 2.000.00) per hour.



C204203 15BPR.14 G-3 New Hanover County

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1 G14 D

The Contractor shall complete the required work of installing, maintaining and removing the traffic
control devices for road closures and restoring traffic to the existing traffic pattern. The Contractor
shall not close US-74, NC-133, Wrightsville Beach-Burgaw Exit Ramp, and Wilmington
Downtown Exit Ramp during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Thursday
5:00 A.M. to 9:00 P.M.

And from Friday at 5:00 A.M. to Sunday at 9:00 P.M.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for road closures according to the time restrictions stated
herein.

The completion time for this intermediate contract time will be the time the Contractor is required
to complete the removal of traffic control devices required for the road closures according to the
time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 G4 F

The Contractor shall complete the work require of Operation #2, Step #1 as shown on Sheet
TMP-3 and shall place and maintain traffic on same. The Contractor may close the Isabell
Holmes Bridge on two (2) separate weekends to complete this work.

The time of availability for each weekend of this intermediate contract time is the Friday at
9:00 P.M. that the Contractor elects to begin the work.

The completion time for each weekend of this intermediate contract time is the following Monday
at 5:00 A.M. after the time of availability.

The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour.

MANDATORY PRE-BID CONFERENCE (Prequalifyving To Bid):
(7-18-06) (Rev. 3-25-13) SPI 1-14

In order for all prospective bidders to have an extensive knowledge of the project, all prospective
bidders shall attend a mandatory pre-bid conference on Wednesday, February 6™ at 1:00pm at:

NCDOT Division 3 Conference Room
5501 Barbados Blvd.
Castle Hayne, NC 28429
Contact: Kevin Bowen 910-341-2000
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The bidders may also attend a voluntary site visit immediately following the pre-bid conference.
A van will be provided to shuttle bidders to the site. Other specifics of the site visit will be
discussed at the mandatory pre-bid conference. Closed toed shoes and a reflective safety vest will
be required of all participants to visit the site.

The pre-bid conference will include a thorough discussion of the plans, contract pay items, special
provisions, etc.

Only bidders who have attended and properly registered at the above scheduled pre-bid conference
and who have met all other prequalification requirements will be considered prequalified to bid on
this project. A bid received from a bidder who has not attended and properly registered at the
above scheduled pre-bid conference will not be accepted and considered for award.

Attendance at the pre-bid conference will not meet the requirements of proper registration unless
the individual attending has registered at the pre-bid conference in accordance with the following:

(A)  The individual has signed his name on the official roster no later than 30 minutes after the
above noted time for the beginning of the conference.

(B)  The individual has written in the name and address of the company he or she represents.
(C)  Only one company has been shown as being represented by the individual attending.

(D)  The individual attending is an officer or permanent employee of the company they are
representing.

Attendance at any prior pre-bid conference will not meet the requirement of this provision.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1 G31

None of the items included in this contract will be major items.

SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2018 Standard Specifications).

Line # Description

14-17 and 21- Long-Life Pavement Markings
22

18 Removable Tape

23 Permanent Pavement Markers

24 Erosion Control
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2019 (7/01/18 - 6/30/19) 23% of Total Amount Bid
2020 (7/01/19 - 6/30/20) 66% of Total Amount Bid
2021 (7/01/20 - 6/30/21) 11% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 2-19-19) 102-15(3) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not
be used to meet the Combined MBE /WBE Goal. No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be
performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent. Or any MBE or
WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than the
advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed participation along with a listing of the committed MBE and
WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.
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MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that
is anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a
committed (or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that
is anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
[S%20Subcontractor%20Payment%?20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf
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SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form
acts as a written joint check agreement among the parties providing full and prompt disclosure of
the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/J0int%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20
a%?20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on
a project that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA %20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the
work areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith
effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 0.0 %

The Combined Goal was established utilizing the following anticipated participation for Minority
Business Enterprises and Women Business Enterprises:

(A)  Minority Business Enterprises 0.0 %

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise
all necessary and reasonable steps to ensure that MBEs participate in at least the
percent of the contract as set forth above.

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to
recruit and use MBEs during the performance of the contract. Any MBE
participation obtained shall be reported to the Department.
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(B)  Women Business Enterprises 0.0 %

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise
all necessary and reasonable steps to ensure that WBEs participate in at least the
percent of the contract as set forth above.

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to
recruit and use WBEs during the performance of the contract. Any WBE
participation obtained shall be reported to the Department.

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a
combination of MBE and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE Goal. The
Directory can be found at the following link.
https://www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use
during the life of the contract. Only those identified to meet the Combined MBE/WBE Goal will
be considered committed, even though the listing shall include both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractors. = Any additional MBE/WBE
subcontractor participation above the goal will follow the banking guidelines found elsewhere in
this provision. All other additional MBE/WBE subcontractor participation submitted at the time
of bid will be used toward the Department’s overall race-neutral goals. Only those firms with
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the
bidder's submittal of MBE and WBE participation. The Contractor shall indicate the following
required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of
the electronic submittal file.

(1) Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. If the bidder uses the updated listing of MBE and WBE firms shown
in the electronic submittal file, the bidder may use the dropdown menu to access
the name and address of the firms.
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Submit the contract line numbers of work to be performed by each MBE and WBE
firm. When no figures or firms are entered, the bidder will be considered to have
no MBE or WBE participation.

The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm is
not certified at the time of the bid-letting, that MBE’s or WBE's participation will
not count towards achieving the Combined MBE/WBE goal.

(B)  Paper Bids

(1)

)

If the Combined MBE/WBE Goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety. Blank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

(©) The bidder shall be responsible for ensuring that the MBE/WBE is certified
at the time of bid by checking the Directory of Transportation Firms. If the
firm is not certified at the time of the bid-letting, that MBE’s or WBE’s
participation will not count towards achieving the Combined MBE/WBE
Goal.

If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance with
requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE goal,
the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like
any other bidder. In most cases, a MBE or WBE bidder on a contract will meet the Combined
MBE/WBE Goal by virtue of the work it performs on the contract with its own forces. However,
all the work that is performed by the MBE or WBE bidder and any other similarly certified
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subcontractors will count toward the goal. The MBE or WBE bidder shall list itself along with
any MBE or WBE subcontractors, if any, in order to receive credit toward the goal.

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of MBE/WBE
Subcontractor just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the
MBE/WBE in the contract. This documentation shall be submitted on the Department’s form titled
Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of the
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE
Goal. If the lack of this participation drops the commitment below the Combined MBE/WBE
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m.
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state
holiday. In that situation, it is due in the office of the State Contractor Utilization Engineer no
later than 10:00 a.m. on the next official state business day.

Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE Goal
by $1,000 or more, the excess will be placed on deposit by the Department for future use by the
bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long as
there are adequate funds available from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort
If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest

responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal.
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A hard copy and an electronic copy of this information shall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday. In that
situation, it would be due in the office of the State Contractor Utilization Engineer no later than
10:00 a.m. on the next official state business day. If the contractor cannot send the information
electronically, then one complete set and 5 copies of this information shall be received under the
same time constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More
Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to
obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder
actively and aggressively sought MBE/WBE participation. Mere pro forma efforts are not
considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a
bidder has made. Listed below are examples of the types of actions a bidder will take in making
a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it
intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the
NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that
are also prequalified subcontractors. The bidder must solicit this interest within at least
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and
surrounding Divisions where the project is located. The bidder must determine with
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial
solicitations.

(B)  Selecting portions of the work to be performed by MBEs/WBEs in order to increase the
likelihood that the Combined MBE/WBE Goal will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
advertised goal when the work to be sublet includes potential for MBE/WBE
participation (2" and 3™ tier subcontractors).
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(D)

(E)

(F)

(G)

(H)

@

Providing interested certified MBEs/WBEs that are also prequalified subcontractors with
adequate information about the plans, specifications, and requirements of the contract in a
timely manner to assist them in responding to a solicitation.

(1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors
and suppliers and to select those portions of the work or material needs consistent
with the available MBE/WBE subcontractors and suppliers, so as to facilitate
MBE/WBE nparticipation. Evidence of such negotiation includes the names,
addresses, and telephone numbers of MBEs/WBEs that were considered;
a description of the information provided regarding the plans and specifications for
the work selected for subcontracting; and evidence as to why additional agreements
could not be reached for MBEs/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as the advertised goal into
consideration. However, the fact that there may be some additional costs involved
in finding and using MBEs/WBE:s is not in itself sufficient reason for a bidder’s
failure to meet the contract goal, as long as such costs are reasonable. Also, the
ability or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes from
MBEs/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WBEs. Contact within 7 days from
the bid opening the Business Opportunity and Work Force Development Unit at
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE
quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the advertised goal.
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In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving
the Combined MBE/WBE Goal.

(2) The bidders’ past performance in meeting the contract goal.

3) The performance of other bidders in meeting the advertised goal. For example,
when the apparent successful bidder fails to meet the goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts the
apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the advertised goal, but meets or exceeds the average MBE and
WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate
good faith effort has been made to meet the advertised goal.

Non-Good Faith Appeal

The State Contractual Services Engineer will notify the contractor verbally and in writing of non-
good faith. A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Contractual Services Engineer or at
DBE@ncdot.gov. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work actually performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check wuse shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.
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(D)

(E)

(F)

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE
firm may be counted toward the anticipated MBE participation. The same holds true for
work that a WBE subcontracts to another WBE firm. Work that a MBE/WBE subcontracts
to a non-MBE/WBE firm does not count toward the contract goal requirement. It should
be noted that every effort shall be made by MBE and WBE contractors to subcontract to
the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the
MBE or WBE participation breakdown. This, however, may not always be possible due to
the limitation of firms in the area. If the MBE or WBE firm shows a good faith effort has
been made to reach out to similarly certified firms and there is no interest or availability,
and they can get assistance from other certified firms, the Engineer will not hold the prime
responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE
contractor or subcontractor subcontracts a significantly greater portion of the work of the
contract than would be expected on the basis of standard industry practices, it shall be
presumed that the MBE or WBE is not performing a commercially useful function.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation with
the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct
clearly defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE/ WBE requirement 60 percent of its expenditures
for materials and supplies required to complete the contract and obtained from a MBE or
WBE regular dealer and 100 percent of such expenditures from a MBE or WBE
manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE/ WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site
(but not the cost of the materials and supplies themselves), provided the fees are
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determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs
and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work,
and any other relevant factors. If it is determined that a MBE or WBE is not performing a
Commercially Useful Function, the contractor may present evidence to rebut this
presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the Combined
MBE/WBE Goal.

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

(4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts work
receives credit for the total value of the transportation services the subcontracted
MBE or WBE provides on the contract. It should be noted that every effort shall
be made by MBE and WBE contractors to subcontract to the same certification (i.e.,
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MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation
breakdown. This, however, may not always be possible due to the limitation of
firms in the area. If the MBE or WBE firm shows a good faith effort has been made
to reach out to similarly certified transportation service providers and there is no
interest or availability, and they can get assistance from other certified providers,
the Engineer will not hold the prime responsible for meeting the individual MBE
or WBE participation breakdown.

(%) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including
from an owner-operator. The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only for
the fee or commission it receives as a result of the subcontract arrangement. The
value of services performed under subcontract agreements between the MBE/WBE
and the Contractor will not count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude the
leased truck from working for others during the term of the lease with the consent
of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for
use of the leased truck. This type of lease may count toward the MBE/WBE’s credit
as long as the driver is under the MBE/WBE’s payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it
is not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE subcontractor for convenience. This includes, but is
not limited to, instances in which the Contractor seeks to perform the work of the terminated
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with
the Contractor’s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute,
and the reason for the request. The Contractor must give the MBE/WBE subcontractor five (5)
business days to respond to the Contractor’s Notice of Intent to Request Termination and/or
Substitution. If the MBE/WBE subcontractor objects to the intended termination/substitution, the
MBE/WBE, within five (5) business days must advise the Contractor and the Department of the
reasons why the action should not be approved. The five-day notice period shall begin on the next
business day after written notice is provided to the MBE/WBE subcontractor.
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A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s
written approval based upon a finding of good cause for the proposed termination and/or
substitution. For purposes of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract
in a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the MBE/WBE subcontractor to perform its work
on the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s
reasonable, nondiscriminatory bond requirements;

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects
because of suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and
1,200 or applicable state law;

(f) The listed MBE/WBE subcontractor is not a responsible contractor;

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice
of withdrawal;

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work
required;

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE
contractor is unable to complete its work on the contract;

(j) Other documented good cause that compels the termination of the MBE/WBE
subcontractor. Provided, that good cause does not exist if the prime contractor seeks to
terminate a MBE/WBE it relied upon to obtain the contract so that the prime contractor
can self-perform the work for which the MBE/WBE contractor was engaged or so that
the prime contractor can substitute another MBE/WBE or non-MBE/WBE contractor
after contract award.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an additional
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE
commitment to meet the Combined MBE/WBE Goal. A good faith effort will only be
required for removing a committed MBE/WBE if there were no additional MBE/WBEs
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was
terminated.
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If a replacement MBE/WBE is not found that can perform at least the same amount of work
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting
the steps taken. Such documentation shall include, but not be limited to, the following:

(1)

)

)
(4)

Copies of written notification to MBE/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of MBE/WBEs who were
contacted.

(b) A description of the information provided to MBE/WBEs regarding the
plans and specifications for portions of the work to be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Decertification Replacement

(1

)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor
shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another MBE/WBE subcontractor to perform at least the same
amount of work to meet the Combined MBE/WBE goal requirement. If a
MBE/WBE firm is not found to do the same amount of work, a good faith effort
must be submitted to NCDOT (see A herein for required documentation).

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (DBE Replacement Request). 1If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
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by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by
the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish
the Engineer a copy of the agreement. The documentation shall also indicate the percentage (60%
or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE/
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report
all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from further
bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from

being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

CONTRACTOR'S LICENSE REQUIREMENTS:
(7-1-95) 102-14 SP1 G88

If the successful bidder does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, he will be required to sublet such work to a
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of
the General Statutes (licensing of electrical contractors).

REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials):
(7-1-95) (Rev. 8-16-11) 1205-10 SP1 G124

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of
the delivered cost of pavement marking tape, provided that these materials have been delivered on
or in the vicinity of the project, stored in an acceptable manner, not to exceed the shelf life
recommended by the manufacturer, and further provided the documents listed in
Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer.

The Contractor shall be responsible for the material and the satisfactory performance of the
material when used in the work.

The provisions of Article 109-6 of the 2018 Standard Specifications will not apply to removable
pavement marking materials.
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ELECTRONIC BIDDING:
(2-19-19) 101, 102, 103 SP1 G140

Revise the 2018 Standard Specifications as follows:

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1,
replace “Bid Express®” with “the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with
“via the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express®
miscellaneous folder within the .ebs” with “electronic submittal”.

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data
file of Expedite” with “electronic submittal file”

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve
months following the date of final acceptance of the work for maintenance and shall replace
such defective materials and workmanship without cost to the Department. The Contractor
will not be responsible for damage due to faulty design, normal wear and tear, for
negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair work
with the manufacturer. The Contractor’s responsibility shall be limited to the term of the
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by
the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not
parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.
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To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed
in the United States of America. No work shall be outsourced outside of the United States of
America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

NOTES TO CONTRACTOR:

1. Refer to actuators that are to be removed and reconditioned as referenced in Note 2 on
Sheet M-11. All 4 actuators may be removed at one time.

2. All existing machinery that is to be removed and replaced with new machinery becomes
the property of the Contractor upon removal.
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PROJECT SPECIAL PROVISIONS

ROADWAY

BURNING RESTRICTIONS:
(7-1-95) 200,210, 215 SP2 RO5

Open burning is not permitted on any portion of the right-of-way limits established for this project.
Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from
the project at locations within the project limits, off the project limits or at any waste or borrow
sites in this county. Dispose of the clearing, grubbing and demolition debris by means other than
burning, according to state or local rules and regulations.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year.
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided funds
are available. The State reserves the right to terminate or suspend any transportation project
contract, and any transportation project contract shall be so terminated or suspended if funds will
not be available for payment of the work to be performed during that fiscal year pursuant to the
contract. In the event of termination of any contract, the contractor shall be given a written notice
of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in
accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(D) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final.
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall
not be delivered to North Carolina Department of Transportation warehouses. If seed has been
delivered it shall be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall
be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species on
the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts will
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory will be used. Allowances, as established by the NCDOT, will be
recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged 27 seeds
Robin)
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall
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not contain more than 2% other crop seed nor more than 1% total weed seed. The germination
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which
includes both dormant and hard seed. Seed shall be labeled with not more than 7%, 5% or 2%
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not
be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not
be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not
be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not
be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be
approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(10-16-18) (Rev.1-15-19) 74

Revise the 2018 Standard Specifications as follows:

Division 6
Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with
“609-9”.

Division 7
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number
“725-1” with “724-4”.

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number
“725-1” with “725-3”.

Division 10
Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace
“Table 6P with “Table 7P and Permittivity, Type 38, replace “Table 7P with “Table 8P”.

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article
number “1080-50” with “1080-10".

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace
article number “1080-61" with “1080-11".

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL,
line 22, replace article number “1080-72” with “1080-12".

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace
article number “1080-83” with “1080-13.

Division 17
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the
second sentence with the following:

An example is an installation of a single 1.25 inch HDPE conduit would be paid as:

Directional Drill (1)(1.25") Linear Foot
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious

Weeds)
(3-18-03) (Rev. 12-20-16) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining a
certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or http.//www.ncagr.gov/plantindustry/ to determine those
specific project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, or other noxious weeds.

XN R LD
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:

(6-28-77)(Rev 6/19/2018) Z-6

Revise the 2018 Standard Specifications as follows:

Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S.
Department of Transportation’s policy of ensuring nondiscrimination in the award and
administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT)
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all
related subcontracts, material supply, engineering, architectural and other service contracts,
regardless of dollar amount. Any Federal provision that is specifically required not specifically set
forth is hereby incorporated by reference.
(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)

During the performance of this contract, the contractor, for itself, its assignees, and

successors in interest (hereinafter referred to as the "contractor") agrees as follows:

(a) Compliance with Regulations

The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they may
be amended from time to time, which are herein incorporated by reference and made a
part of this contract.

(b) Nondiscrimination

The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of
equipment. The contractor shall not participate directly or indirectly in the
discrimination prohibited by the Acts and the Regulations, including employment
practices when the contract covers any activity, project, or program set forth in
Appendix B of 49 CFR Part 21.

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment

In all solicitations, either by competitive bidding, or negotiation made by the contractor
for work to be performed under a subcontract, including procurements of materials, or
leases of equipment, each potential subcontractor or supplier shall be notified by the
contractor of the contractor's obligations under this contract and the Acts and the
Regulations relative to Nondiscrimination on the grounds of race, color, or national
origin.

(d) Information and Reports

The contractor shall provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and shall permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts,
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Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set
forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

In the event of a contractor's noncompliance with the Non-discrimination provisions of

this contract, the Recipient will impose such contract sanctions as it and/or the FHWA

may determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor
complies; and/or

(i) Cancelling, terminating, or suspending a contract, in whole or in part.

(f) Incorporation of Provisions
The contractor shall include the provisions of paragraphs (a) through (f) in every
subcontract, including procurements of materials and leases of equipment, unless
exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor shall take action with respect to any subcontract or procurement as the
Recipient or the FHWA may direct as a means of enforcing such provisions including
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or
is threatened with litigation by a subcontractor, or supplier because of such direction,
the contractor may request the Recipient to enter into any litigation to protect the
interests of the Recipient. In addition, the contractor may request the United States to
enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that,
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and
related nondiscrimination authorities to ensure that no person shall, on the ground of race,
color, national origin, limited English proficiency, sex, age, or disability (including
religion/creed or income-level, where applicable), be excluded from participation in, be
denied the benefits of, or be subjected to discrimination under any programs, activities, or
services conducted or funded by NCDOT. Contractors and other organizations under
contract or agreement with NCDOT must also comply with Title VI and related authorities,
therefore:

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors,
consultants, vendors, prime contractors) are responsible for complying with NCDOT’s
Title VI Program. Contractors are not required to prepare or submit Title VI Programs.
To comply with this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all
employees, applicants and subcontractors on the jobsite.

2. Physically incorporate the required Title VI clauses into all subcontracts on
federally-assisted and state-funded NCDOT projects, and ensure inclusion by
subcontractors into all lower-tier subcontracts.

3. Required Solicitation Language. The Contractor shall include the following
notification in all solicitations for bids and requests for work or material, regardless
of funding source:

“The North Carolina Department of Transportation, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§
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6.

2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to
submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, or national origin in consideration for an award. In
accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age,
disability, low-income level, creed/religion, or limited English proficiency in
consideration for an award.”

Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and
subsequent lower tier subcontracts on Federal-aid highway construction contracts
only.

Provide language assistance services (i.e., written translation and oral
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT
OCR for further assistance, if needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or
agreements. Subrecipients must also ensure compliance by their contractors and
subrecipients with Title VI. (23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take
affirmative action to correct any deficiencies found within a reasonable time period,
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR
200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External
Discrimination Complaints Process.

1.

Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of

the public and contractors) from discrimination by NCDOT employees,

subrecipients and contractors, regardless of funding source.

Eligibility

Any person—or class of persons—who believes he/she has been subjected to

discrimination based on race, color, national origin, Limited English Proficiency

(LEP), sex, age, or disability (and religion in the context of employment, aviation,

or transit) may file a written complaint. The law also prohibits intimidation or

retaliation of any sort.

Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must

be filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or

(ii) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that
conduct was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following

entities:
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» North Carolina Department of Transportation, Office of Civil Rights, Title VI
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights,
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE,
Washington, DC 20590; 202-366-4070

4. Format for Complaints
Complaints must be in writing and signed by the complainant(s) or a representative,
and include the complainant’s name, address, and telephone number. Complaints
received by fax or e-mail will be acknowledged and processed. Allegations
received by telephone will be reduced to writing and provided to the complainant
for confirmation or revision before processing. Complaints will be accepted in other
languages, including Braille.

5. Discrimination Complaint Form
Contact NCDOT Civil Rights to receive a full copy of the Discrimination
Complaint Form and procedures.

6. Complaint Basis
Allegations must be based on issues involving race, color, national origin (LEP),
sex, age, disability, or religion (in the context of employment, aviation or transit).
“Basis” refers to the complainant’s membership in a protected group category.

New Hanover County

TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition

Examples

Applicable Nondiscrimination
Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually on
physical characteristics that a
person is a member of a racial

group

Black/African
American,
Hispanic/Latino,
Asian, American
Indian/Alaska Native,
Native
Hawaiian/Pacific
Islander, White

Color

Color of skin, including shade

Black, White, brown,

of skin within a racial group yellow, etc.
National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,
Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an Women and Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, | Blind, alcoholic, Section 504 of the Rehabilitation Act of

permanent or temporary, or
perceived.

para-amputee,
epileptic, diabetic,
arthritic

1973;
Americans with Disabilities Act of 1990
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Religion (in the context of
employment)

(Religion/ Creed in all aspects of
any aviation or transit-related
construction)

An individual belonging to a
religious group; or the
perception, based on
distinguishable characteristics
that a person is a member of a

Muslim, Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(b);

49 U.S.C. 47123)

religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to
be associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest agrees to comply with the following non-discrimination statutes and
authorities, including, but not limited to:

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part
21.

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and projects);

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination
on the basis of sex);

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms "programs or activities" to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities (42
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations
at 49 C.F.R. parts 37 and 38;

(1) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Nondiscrimination against
minority populations by discouraging programs, policies, and activities with
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disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

(k) Executive Order 13166, Improving Access to Services for Persons with Limited

)

English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of Limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP persons
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et

seq).

(m)Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352),

(prohibits employment discrimination on the basis of race, color, religion, sex, or
national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of
real property, structures, or improvements thereon, or granting interest therein from the
United States pursuant to the provisions of Assurance 4.

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and
upon the condition that the North Carolina Department of Transportation (NCDOT)
will accept title to the lands and maintain the project constructed thereon in accordance
with the North Carolina General Assembly, the Regulations for the Administration of
the Federal-Aid Highway Program, and the policies and procedures prescribed by the
Federal Highway Administration of the U.S. Department of Transportation in
accordance and in compliance with all requirements imposed by Title 49, Code of
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S
Department of Transportation pertaining to and effectuating the provisions of Title VI
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and
interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina
Department of Transportation (NCDOT) and its successors forever, subject, however,
to the covenants, conditions, restrictions and reservations herein contained as follows,
which will remain in effect for the period during which the real property or structures
are used for a purpose for which Federal financial assistance is extended or for another
purpose involving the provision of similar services or benefits and will be binding on
the NCDOT, its successors and assigns.
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The NCDOT, in consideration of the conveyance of said lands and interests in lands,
does hereby covenant and agree as a covenant running with the land for itself, its
successors and assigns, that (1) no person will on the grounds of race, color, or national
origin, be excluded from participation in, be denied the benefits of, or be otherwise
subjected to discrimination with regard to any facility located wholly or in part on,
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the
lands and interests in lands and interests in lands so conveyed, in compliance with all
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S.
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of
the above-mentioned nondiscrimination conditions, the Department will have a right to
enter or re-enter said lands and facilities on said land, and that above described land
and facilities will thereon revert to and vest in and become the absolute property of the
U.S. Department of Transportation and its assigns as such interest existed prior to this
instruction].*

(*Reverter clause and related language to be used only when it is determined that such
a clause is necessary in order to make clear the purpose of Title VI.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity,

Facility, or Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar

instruments entered into by the North Carolina Department of Transportation

(NCDOT) pursuant to the provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree [in the case of deeds and
leases add "as a covenant running with the land"] that:

(i.) In the event facilities are constructed, maintained, or otherwise operated on the
property described in this (deed, license, lease, permit, etc.) for a purpose for
which a U.S. Department of Transportation activity, facility, or program is
extended or for another purpose involving the provision of similar services or
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate
such facilities and services in compliance with all requirements imposed by the
Acts and Regulations (as may be amended) such that no person on the grounds
of race, color, or national origin, will be excluded from participation in, denied
the benefits of, or be otherwise subjected to discrimination in the use of said
facilities.

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the
above Nondiscrimination covenants, the NCDOT will have the right to terminate
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never
been made or issued. *

3. Withrespect to a deed, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will have the right to enter or re-enter the lands and
facilities thereon, and the above described lands and facilities will there upon revert
to and vest in and become the absolute property of the NCDOT and its assigns. *
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(*Reverter clause and related language to be used only when it is determined that such
a clause is necessary to make clear the purpose of Title VI.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity,
Facility or Program (1050.2A, Appendix D)
The following clauses will be included in deeds, licenses, permits, or similar
instruments/ agreements entered into by the North Carolina Department of
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b):

1.

The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree (in the case of deeds and
leases add, "as a covenant running with the land") that (1) no person on the ground
of race, color, or national origin, will be excluded from participation in, denied the
benefits of, or be otherwise subjected to discrimination in the use of said facilities,
(2) that in the construction of any improvements on, over, or under such land, and
the furnishing of services thereon, no person on the ground of race, color, or
national origin, will be excluded from participation in, denied the benefits of, or
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee,
permittee, etc.) will use the premises in compliance with all other requirements
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this
Assurance.

With respect to (licenses, leases, permits, etc.), in the event of breach of any of the
above Non— discrimination covenants, the NCDOT will have the right to terminate
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said
land and the facilities thereon, and hold the same as if said (license, permit, etc., as
appropriate) had never been made or issued. *

With respect to deeds, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will there upon revert to and vest in and become the
absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such
a clause is necessary to make clear the purpose of Title VI.)
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All
contractors (existing and newcomers) will be automatically placed in the Alternate Program.
Standard OJT requirements typically associated with individual projects will no longer be applied
at the project level. Instead, these requirements will be applicable on an annual basis for each
contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make every
effort to enroll minority and women as trainees to the extent that such persons are available within
a reasonable area of recruitment. This training commitment is not intended, and shall not be used,
to discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s
activity with the Department. At the beginning of each year, all contractors eligible will be
contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year. The
Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level

workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not
all-inclusive. Where the training is oriented toward construction applications, training will be
allowed in lower-level management positions such as office engineers and estimators. Contractors
shall submit new classifications for specific job functions that their employees are performing.
The Department will review and recommend for acceptance to FHWA the new classifications
proposed by contractors, if applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to the
subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company

compliance under these contract documents. These documents and any other information as
requested shall be submitted to the OJT Program Manager.
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Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred

between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off
the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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STABILIZATION REQUIREMENTS:
(3-11-16) S-2A

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective August 1, 2016 issued by the North Carolina
Department of Environmental Quality Division of Water Resources. Temporary or permanent
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity,
with the following exceptions in which temporary or permanent ground cover shall be provided in
14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (East Crimp)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

All Roadway Areas
March 1 - August 31 September 1 - February 28
50# Tall Fescue 50# Tall Fescue
10# Centipede 10# Centipede
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone
10# Millet 25# Choose ONE of the Following
Rye Grain,
Wheat FFR 555, or
Roane Wheat

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon
Engineer’s request.
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06 Dust

2" Millennium
3" Millennium
Apache 111
Avenger
Barlexas
Barlexas II
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner I1
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

EC-2

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse 11
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison
Gazelle 11
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

Ol’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor II
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment II
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket

New Hanover County

Scorpion
Serengeti
Shelby
Sheridan
Signia

Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choice 11
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe 11
Talladega
Tarheel
Terrano
Titan 1td
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo

Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack I1
Xtremegreen

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and
add 20# of Sericea Lespedeza from January 1 - December 31.
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt
tack shall not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be
maintained or allowed during construction. In areas within six feet of the edge of pavement, straw
is to be applied and then crimped. After the crimping operation is complete, an additional
application of straw shall be applied and immediately tacked with a sufficient amount of undiluted
emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer
providing that maximum spacing of crimper blades shall not exceed 8".
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SANITARY WASTE AND VENT PIPING (SPECIAL) «..c.viviriireierinmereesree s BP-410
SANITARY WASTE PIPING SPECIALTIES (SPECIAL) ....ceuvrreirereenreneesreneesrsseesnenesesssne e nens BP-423
STORM DRAINAGE PIPING (SPECIAL) ..uveviiieiteiteetieeeiestestestesneetasseessesaessestessessesseassessensessessessessessennes BP-434
STORM DRAINAGE PIPING SPECIALTIES (SPECIAL)......iiuiitiiteitiateseeieseeste st st sie e eseesseae b e seesnesneenes BP-445
COMMON WORK RESULTS FOR HVAC (SPECIAL)....cuvtititiieniieieeeeiie ettt s BP-450
SLEEVES AND SLEEVE SEALS FOR HVAC PIPING (SPECIAL) ...c.vviiiiiieieie et BP-456
ESCUTCHEONS FOR HVAC PIPING (SPECIAL) ..euviitiiieiieieisie ettt eiee e sie sttt se e sae b sae s aneas BP-461
HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT (SPECIAL) ....vcvveiiieiieiieie e BP-463
VIBRATION CONTROLS FOR HVAC PIPING AND EQUIPMENT (SPECIAL) ..c.cciveiiiaiinieie e BP-474
IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT (SPECIAL) ....ccviuvirereinreieenrererenreeeesrenenennenenens BP-481
HVAC PIPING INSULATION (SPECIAL) ....evvitetestestesseeseeseestestessessesseessessessessessessessesssessessessessessessesses BP-486
REFRIGERANT PIPING (SPECIAL) .vvtviueerieeitestestestesseeseeseessestessessesseassessessesssssessessesssesssssessessessessessens BP-502
METAL DUCTS (SPECIAL) . vveveteitestesteesieseestestestestesseaseessessestessessesseassessessessessessessesssesssssessessensessennes BP-513
DUCT ACCESSORIES (SPECIAL) wveuvvveereerteeetestessesseaseaseessessessessessessesssessessessessessessesssessessessessessessesses BP-521
POWER VENTILATORS (SPECIAL) ....uvitttiiteitiateeeesie et ste st st te e esee s e be st saesbesbesbe s e aneesnesaesbesbessesseaneas BP-524
SPLIT-SYSTEM AIR-CONDITIONING UNITS (SPECIAL) ...vititeiuiatiaieeiiesiesiesie st siesieeseessesieseesne e snesseenes BP-530
LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES (SPECIAL) ....ccuveuieieienienieniesieenns BP-541
GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS (SPECIAL) ..c.covveieieirienieerieieeie e e BP-546
HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS (SPECIAL) ....ccuveiiiirteitiniesieeieeieesie e e siesieeneas BP-552
RACEWAYS AND BOXES FOR ELECTRICAL SYSTEMS (SPECIAL) ...cveeuieiiieriestesiesieeieeseesie i i siesneaneas BP-558
IDENTIFICATION FOR ELECTRICAL SYSTEMS (SPECIAL) ...vveuvireiecnrereesreieresneieesrese s BP-569
WIRING DEVICES (SPECIAL) ..vevtiteiteereeeetestestestesseeseeseessesssssessesseassssssssessesssssessessessesssessessessessessensenns BP-576
LED INTERIOR LIGHTING (SPECIAL) ..uvvvervitestestestesseeseeseestessessessesseessessessesesssessessesssessessessessessessesses BP-582

DIGITAL, ADDRESSABLE FIRE-ALARM SYSTEM (SPECIAL) ......ovuevrieiieeseiseaessisseesessesessesssses s seens BP-591
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

PROJECT NO. 15BPR.14
NEW HANOVER COUNTY
REHABILITATION OF

ISABEL HOLMES BASCULE BRIDGE AND FIXED APPROACH SPANS
PROJECT SPECIAL PROVISIONS - STRUCTURE

Volumetric Mixer (12-18-12)

Concrete for Deck Repair (12-18-12)
Shotcrete Repairs (12-05-12)

Falsework and Formwork (04-05-12)
Crane Safety (8-15-05)

Maintenance of Water Traffic (12-05-12)

Work in, Over or Adjacent to Navigable Waters (12-05-12)

Securing of Vessels (10-12-01)
Submittal of Working Drawings (06-28-17)

Asbestos Assessment for Bridge Demolition and Renovation Activities (12-30-15)

Elastomeric Concrete for Preservation (Special)
Foam Joint Seals for Preservation (Special)
Expansion Joint Seal Repair (Special)

Concrete Repairs (Special)

Epoxy Resin Injection (Special)

Platform Extensions (Special)

Under Structure Work Platform (Special)

Coast Guard Coordination (Special)
Replacement of Open Steel Grid Deck (Special)
Replacement of Filled Grid Deck (Special)
Silane Deck Treatment (Special)

Painting Existing Structure (Special)

Repairs to Prestressed Concrete Girders (Special)
Epoxy Protective Coating (Special)

Structural Steel for Repairs (Special)

Class II Surface Preparation (Special)

Bridge Joint Demolition (Special)

Bird Deterrent Screening (Special)

Plastic Glazing Panels (Special)

Embedded Galvanic Anode (Special)

Thermal Sprayed Anode (Special)

DocuSigned by:
QMW E @o«ﬂﬂy

S5F73FA2DEAQ74ES...
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VOLUMETRIC MIXER (12-18-12)
DESCRIPTION

This provision addresses the requirements for batching deck repair concrete at the point of
delivery using a Mobile High Performance Volume Mixer (MHPVM). Work shall be in
accordance with the general requirements of Section 1000-12 of the Standard Specifications and
as amended by these provisions.

MATERIALS

Produce high early strength concrete with MHPVM equipment. Furnish project site storage
facilities that will provide protection of materials in accordance with the Standard Specifications
and all material suppliers’ recommendations.

EQUIPMENT

MHPVM devices shall have prominently displayed stamped metal plate(s) from the Volumetric
Mixers Manufacturers Bureau stating that the equipment conforms to the requirements of ASTM
C685.

Hydraulic cement concrete shall be mixed at the point of delivery by a combination of materials
and mixer unit conforming to the following:

1.) The unit shall be equipped with calibrated proportioning devices for each ingredient
added to the concrete mix. The unit shall be equipped with a working recording meter
that is visible at all times and furnishes a ticket printout with the calibrated measurement
of the mix being produced. If at any time the mixer fails to discharge a uniform mix,
production of concrete shall be suspended until such time that problems are corrected.

2.) Each unit shall have prominently displayed stamped metal plate(s) attached by the
manufacturer on which the following are plainly marked: the gross volume of the
transportation unit in terms of mixed concrete, the discharge speed and the mass
calibrated constant of the machine in terms of volume.

3.) MHPVMs shall be calibrated by a Department approved testing agency in accordance
with the manufacturer’s recommendations at an interval of every 6 months or a maximum
production of 2500 cubic yards, whichever comes first prior to use on the project. The
yield shall be maintained within a tolerance of +/- 1% and verified using a minimum 2
cubic feet container every 500 cubic yards or a minimum of once per week.

4.) The three cubic feet initially discharged from the truck shall be discarded and not used
for concrete placement. Acceptance of the concrete shall comply with the Standard
Specifications except that the sample secured for acceptance testing will be taken after
four cubic feet is discharged from the delivery vehicle. During discharge, the consistency
as determined by ASTM C143 on representative samples taken from the mixer discharge
at random intervals shall not vary by more than 1 inch. Acceptance tests shall be
performed on each load. If test data demonstrates that acceptable consistency of concrete
properties is being achieved, the Engineer may reduce testing requirements.

5.) MHPVM equipment shall be operated by a person who is a certified operator by the
equipment manufacturer. Any equipment adjustments made during the on-site



DocusSign Envelope ID: FBF5061B-A6B0-4F9F-8BB2-5499CB380901
15BPR.14 BP -5 New Hanover County

production of concrete shall be done under the direct on-site supervision of the
producer’s NCDOT Certified Concrete Batch Technician.

UNIFORMITY AND ACCEPTANCE
The contractor is responsible for providing a Certified Concrete Plant Technician during

batching operations, and a Certified Concrete Field Technician during placing operations

MEASUREMENT AND PAYMENT

Volumetric Mixer will be paid for as lump sum and will be full compensation for furnishing the
certified MHPVM devices and calibration of the equipment.

Pay Item Pay Unit

Volumetric Mixer Lump Sum
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CONCRETE FOR DECK REPAIR (12-18-12)
DESCRIPTION

This provision addresses the material requirements of high early strength structural concrete to
be used for reconstruction of deck slab and, if necessary, bent diaphragms as noted in the plans.

MATERIALS

Furnish Department approved pre-packaged concrete or bulk concrete materials in a mix
proportioned to satisfy provisions for Class AA Concrete detailed in Section 1000-4 of the
Standard Specifications or as otherwise noted in these provisions. Concrete mix shall meet the
following requirements:

Physical Property Threshold Test Method
Limitation
Compressive Strength 4500 psi (min.) ASTM C39/C109
(at 3 hrs.)
Slump 4 in. (min.) AASHTO T119
7 in. (max.)
Water to Cement Ratio 0.450 (max.) N/A
Modulus of Elasticity 5200 ksi (max.) ASTM C469
(at 28 days)
Coefficient of Thermal Expansion | 4.5 in./in./°F (min.) AASHTO T336
(at 28 days) 5.5 in./in./°F (max.)
Concrete Setting Times ASTM C191
Initial | 30 min. (max.)
Final | 40 min. (max)

Concrete shall be capable of placement on existing concrete substrate surfaces within the
following temperature limitations:

40°F (min.)
100°F (max.)

Measurement for determination of concrete material compositions shall be in accordance with
Section 1000-8 of the Standard Specifications.
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Submit pre-packaged concrete mix contents or concrete mix design, including laboratory
compressive strength data, for a minimum of six 4-inch by 8-inch cylinders at an age of 3 hours
and 1 day to the Engineer for review. Include test results for the slump and air content of the
laboratory mix. Perform tests in accordance with AASHTO T119 and T152.

Provide aggregates that are free from ice, frost and frozen particles when introduced into the
mixer.

For equipment, proportioning and mixing of concrete compositions, see Section 1000-12 of the
Standard Specifications and the Special Provision entitled “Volumetric Mixer”. Prior to
beginning any work, obtain approval for all equipment to be used for joint area preparation,
mixing, placing, finishing, and curing the deck repair concrete.

Measurement and Payment

Concrete for Deck Repair will be measured and paid for at the contract unit price bid for the
actual cubic feet of concrete incorporated into the completed and accepted structure. This price
and payment will be full compensation for furnishing the required amount of material to
complete the deck repair.

Pay Item Pay Unit
Concrete for Deck Repair Cubic Feet
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SHOTCRETE REPAIRS (12-5-12)
GENERAL

The work covered by this Special Provision consists of removing deteriorated concrete
from the structure in accordance with the limits, depth and details shown on the plans,
described herein and as established by the Engineer. This work also includes removing and
disposing all loose debris, cleaning and repairing reinforcing steel and applying shotcrete.

The location and extent of repairs shown on the plans are general in nature. The Engineer
shall determine the extent of removal in the field based on an evaluation of the condition of
the exposed surfaces.

Any portion of the structure that is damaged from construction operations shall be repaired
to the Engineer’s satisfaction, at no extra cost to the Department.

MATERIAL REQUIREMENTS

Use prepackaged shotcrete conforming to the requirements of ASTM C1480, the applicable
sections of the Standard Specifications and the following:

Iy Specified

Test Description Test Method Age (Days) Requirements
Silica Fume (%) ASTM C1240 | - 10 (Max.)
Water/Cementitious Materials Ratio - - 0.40 (Max.)
Air Content - As Shot (%) ASTM C231 - 4+1
Slump - As Shot (Range in inches) ASTM C143 - 2-3
Minimum Compressive Strength (psi) | ASTM C39 / 3,000

P ghip 28 5,000
Minimum Bond Pull-off Strength (psi) | ASTM C1583 | 28 145
Rapid Chlorlde Permeability Tests ASTM C1202 | - 100 - 1000
(range in coulombs)

Admixtures are not allowed unless approved by the Engineer. Store shotcrete in an
environment where temperatures remain above 40°F and less than 95°F

All equipment must operate in accordance with the manufacturer's specifications and
material must be placed within the recommended time.
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QUALITY CONTROL
A. Qualification of Shotcrete Contractor

The shotcrete Contractor shall provide proof of experience by submitting a description
of jobs similar in size and character that have been completed within the last 5 years.
The name, address and telephone number of references for the submitted projects shall
also be furnished. Failure to provide appropriate documentation will result in the
rejection of the proposed shotcrete contractor.

B. Qualification of Nozzleman

The shotcrete Contractor’s nozzleman shall be certified by the American Concrete
Institute (ACI). Submit proof of certification to the Engineer prior to beginning repair
work. The nozzleman shall maintain certification at all times while work is being
performed for the Department. Failure to provide and maintain certification will result
in the rejection of the proposed nozzleman.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary work
platform at each repair location. Design steel members to meet the requirements of the
American Institute of Steel Construction Manual. Design timber members in accordance
with the “National Design Specification for Stress-Grade Lumber and Its Fastenings” of the
National Forest Products Association. Submit the platform design and plans for review and
approval. The design and plans shall be sealed and signed by a North Carolina registered
Professional Engineer. Do not install the platform until the design and plans are approved.
Drilling holes in the superstructure for the purpose of attaching the platform is prohibited.
Upon completion of work, remove all anchorages in the substructure and repair the
substructure at no additional cost to the Department.

SURFACE PREPARATION

Prior to starting the repair operation, delineate all surfaces and areas assumed to be
deteriorated by visually examining and sounding the concrete surface with a hammer or
other approved method. The Engineer is the sole judge in determining the limits of
deterioration.

Prior to removal, introduce a shallow saw cut approximately '2” in depth around the repair
area at right angles to the concrete surface. Remove all deteriorated concrete 1 inch below
the reinforcing steel with a 17 Ib (maximum) pneumatic hammer with points that do not
exceed the width of the shank or with hand picks or chisels as directed by the Engineer. Do
not cut or remove the existing reinforcing steel. Unless specifically directed by the
Engineer, do not remove concrete deeper than 1 inch below the reinforcing steel.

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to
remove all debris, loose concrete, loose mortar, rust, scale, etc. Use a wire brush to clean
all exposed reinforcing steel. After sandblasting examine the reinforcing steel to ensure at
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least 90% of the original diameter remains. If there is more than 10% reduction in the
rebar diameter, splice in and securely tie supplemental reinforcing bars as directed by the
Engineer.

Provide welded stainless wire fabric at each repair area larger than one square foot if the
depth of the repair exceeds 2 inches from the “As Built” outside face. Provide a minimum
4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on the plans.
Rigidly secure the welded wire fabric to existing steel or to 3/16" diameter stainless hook
fasteners adequately spaced to prevent sagging. Encase the welded wire fabric in shotcrete
a minimum depth of 1’ inches.

The contractor has the option to use synthetic fiber reinforcement as an alternate to welded
wire fabric if attaching welded wire fabric is impractical or if approved by the Engineer.
Welded wire fabric and synthetic fiber reinforcement shall not be used in the same repair
area.

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove all
loose or weakened material before applying shotcrete. Saturate the repair area with clean
water the day before applying shotcrete. Bring the wetted surface to a saturated surface dry
(SSD) condition prior to applying shotcrete and maintain this condition until the
application begins. Use a blowpipe to facilitate removal of free surface water. Only oil-
free compressed air is to be used in the blowpipe.

The time between removal of deteriorated concrete and applying shotcrete shall not exceed
5 days. If the time allowance exceeds 5 days, prepare the surface at the direction of the
Engineer before applying shotcrete.

APPLICATION AND SURFACE FINISH

Apply shotcrete only when the surface temperature of the repair area is greater than 40°F
and less than 95°F. Do not apply shotcrete to frosted surfaces. Maintain shotcrete at a
minimum temperature of 40°F for 3 days after placement.

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper
thickness of each layer or lift.

The nozzleman should hold the nozzle 3 to 4 feet from the surface being covered in a
position that ensures the shotcrete strikes at right angles to the surface being covered
without excessive impact. The nozzleman shall maintain the water amount at a practicable
minimum, so the mix properly adheres to the repair area. Water content should not become
high enough to cause the mix to sag or fall from vertical or inclined surfaces, or to separate
in horizontal layers.

Use shooting wires or guide strips that do not entrap rebound sand. Use guide wires to
provide a positive means of checking the total thickness of the shotcrete applied. Remove
the guide wires prior to the final finish coat.
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To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds and
does not fall clear of the work, or which collects in pockets in the work. Do not reuse
rebound material in the work.

If a work stoppage longer than 2 hours takes place on any shotcrete layer prior to the time it
has been built up to required thickness, saturate the area with clean water and use a
blowpipe as outlined previously, prior to continuing with the remaining shotcrete course.
Do not apply shotcrete to a dry surface.

Finish all repaired areas, including chamfered edges, as close as practicable to their original
“As Built” dimensions and configuration. Provide a minimum 2" of cover for reinforcing
steel exposed during repair. Slightly build up and trim shotcrete to the final surface by
cutting with the leading edge of a sharp trowel. Use a rubber float to correct any
imperfections. Limit work on the finished surface to correcting imperfections caused by
trowel cutting.

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for sags,
bridging, and other deficiencies. Repair any imperfections at the direction of the Engineer.

Prevent finished shotcrete from drying out by maintaining 95% relative humidity at the
repair and surrounding areas by fogging, moist curing or other approved means for seven
days.

MATERIAL TESTING & ACCEPTANCE

Each day shotcreting takes place, the nozzleman shall shoot one 18" x 18" x 3" test panel in
the same position as the repair work that is being done to demonstrate the shotcrete is being
applied properly. Store, handle and cure the test panel in the same manner as the repaired
substructure.

Approximately 72 hours after completing the final shotcrete placement, thoroughly test the
surface with a hammer. At this time, the repair area should have sufficient strength for all
sound sections to ring sharply. Remove and replace any unsound portions prior to the final
inspection of the work. No additional compensation will be provided for removal and
replacement of unsound shotcrete.

After 7 days, core three 3" diameter samples from each test panel and from the repaired
structure as directed by the Engineer. Any cores taken from the structure shall penetrate
into the existing structure concrete at least 2 inches. Cores shall be inspected for
delamination, sand pockets, tested for bond strength and compressive strength. If a core
taken from a repaired structure unit indicates unsatisfactory application or performance of
the shotcrete, take additional cores from the applicable structure unit(s) for additional
evaluation and testing as directed by the Engineer. Any repair work failing to meet the
requirements of this provision will be rejected and the Contractor shall implement a
remediation plan to correct the deficiency at no additional cost to the Department. No extra
payment will be provided for drilling extra cores. Patch all core holes in repaired structure
units to the satisfaction of the Engineer. All material testing, core testing and sampling will
be done by the Materials and Tests Unit of North Carolina Department of Transportation.
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MEASUREMENT AND PAYMENT

Shotcrete Repairs will be measured and paid for at the contract unit price bid per cubic foot
and will be full compensation for removal, containment and disposal off-site of unsound
concrete including the cost of materials, labor, tools, equipment and incidentals necessary
to complete the repair work. Depth will be measured from the original outside concrete
face. The Contractor and Engineer will measure quantities after removal of unsound
concrete and before application of repair material. Payment will also include the cost of
sandblasting, surface cleaning and preparation, cleaning of reinforcing steel, placement of
new steel, cost of temporary work platform, testing for soundness, curing of shotcrete and
taking core samples from the test panels and substructure units.

Payment will be made under:
Pay Item Pay Unit

Shotcrete Repairs Cubic Feet
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FALSEWORK AND FORMWORK (4-5-12)
1.0 DESCRIPTION

2.0

3.0

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.
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When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Qverhang Max. _Slab Edge Max. Scn_eed I?/r;(;li(;;[l '\If:arg];
Type Depth, Width, Thickness, Wheel Weight, .
(PCG) | (inches) (inches) (inches) (Ibs.) Extension,

(inches)
I 36 39 14 2000 26
1] 45 42 14 2000 35
v 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48
Overhang width is measured from the centerline of the girder to the edge of the deck
slab.
For Type II, 11l & IV prestressed concrete girders (PCG), 45-degree cast-in-place half

hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 %2” from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.
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Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than %4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county
in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

COUNTY 25 YR COUNTY 25 YR COUNTY 25 YR
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.
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5.0

6.0

7.0

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.
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CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane lInspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.
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MAINTENANCE OF WATER TRAFFIC (12-5-12)

The Contractor will be required to maintain water traffic in a manner satisfactory to both the
Engineer and the U.S. Coast Guard and in conformance with the conditions of the Bridge Permit
issued by the U.S. Coast Guard. The Contractor shall provide and maintain navigational lights in
conformance with the requirements of the U.S. Coast Guard on both temporary and permanent
work and shall carry on all operations in connection with the construction of the project in such a
manner as to avoid damage or delay to water traffic.

No direct payment will be made for work under this section. All costs shall be considered
incidental to items for which direct payment is made.
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WORK IN, OVER OR ADJACENT TO NAVIGABLE WATERS (12-5-12)

All work in, over, or adjacent to navigable waters shall be in accordance with the special
provisions and conditions contained in the permits obtained by the Department from the U.S.
Coast Guard, U.S. Army Corps of Engineers, or other authority having jurisdiction. The work
shall have no adverse effect on navigation of the waterway including traffic flow, navigational
depths, and horizontal and vertical clearances without approval from the authorities granting the
permuts.

The Contractor shall prepare drawings necessary to obtain any permits which may be required
for his operations which are not included in the Department's permit including but not limited to
excavation and dumping, constructing wharves, piers, ramps, and other structures connecting to
bank or shore, and drawings for constructing falsework, cofferdams, sheeting, temporary bridges,
and any other construction within the waterway. Submittals shall show locations of such work
with respect to the navigational opening. The Contractor shall coordinate the submittal of
drawings with the Engineer.

All construction shall progress and be maintained in a safe and timely manner. Temporary
construction facilities shall be removed completely and promptly upon discontinuation of their
useful purpose. Navigational lights, signals, or facilities shall be provided and maintained by the
Contractor on temporary or permanent construction or vessels until such facilities are no longer
needed as determined by the Engineer or permitting agency.

The Contractor shall immediately notify the appropriate authorities and take corrective measures
as needed when any situation occurs that imposes a threat to the public. He shall also
immediately correct any acts or occurrences that contradict or violate any requirements in the
plans, special provisions, or permits when corrective measures can be performed in a safe
manner. The Contractor shall notify the appropriate authorities when such corrective measures
cannot be performed in a safe manner.

All costs incurred by the Contractor in complying with the above requirements shall be included
in the prices bid for the various pay items and no additional payment will be made.
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SECURING OF VESSELS (10-12-01)

Secure vessels in accordance with Section 107 of the Standard Specifications and the following
provision.

When utilizing barges, tugboats or other vessels, take all necessary precautions to ensure that
such vessels are securely anchored or moored when not in active operation. Take all necessary
measures to ensure that the vessels are operated in a manner that avoids damage to or
unnecessary contact with bridges and other highway structures and attachments. If severe
weather conditions are anticipated, or should be anticipated through reasonable monitoring of
weather forecasts, take additional measures to protect bridges and other highway structures and
attachments from extreme conditions. The Contractor is strictly liable for damages to any bridge
or other highway structure or attachment caused by a vessel owned or controlled by the
Contractor. The Contractor is also liable to third parties for property damages and loss of
revenue caused by vessels under the Contractor’s control.
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SUBMITTAL OF WORKING DRAWINGS (6-28-17)
1.0 GENERAL

2.0

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Engineer. State the reason for the proposed variation in the submittal. To
minimize review time, make sure all submittals are complete when initially submitted.
Provide a contact name and information with each submittal. Direct any questions
regarding submittal requirements to the Engineer, Structures Management Unit contacts or
the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.

ADDRESSES AND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. J. L. Bolden, P. E. Attention: Mr. J. L. Bolden, P. E.

Submittals may also be made via email.
Send submittals to:

jlbolden@ncdot.gov (James Bolden)

Send an additional e-copy of the submittal to the following address:
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ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15)
RENOVATION ACTIVITIES

1.0 INSPECTION FOR ASBESTOS CONTAINING MATERIAL

2.0

3.0

Prior to conducting bridge demolition or renovation activities, the Contractor shall
thoroughly inspect the bridge or affected components for the presence of asbestos
containing material (ACM) using a firm prequalified by NCDOT to perform asbestos
surveys. The inspection must be performed by a N.C. accredited asbestos inspector with
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos
inspector must conduct a thorough inspection, identifying all asbestos-containing material
as required by the Environmental Protection Agency National Emission Standards for
Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61,
Subpart M.

The Contractor shall submit an inspection report to the Engineer, which at a minimum must
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project
location map, photos of existing structure, the date of inspection and the name, N.C.
accreditation number, and signature of the N.C. accredited asbestos inspector who
performed the inspection and completed the report. The cover sheet of the report shall
include project identification information. Place the following notes on the cover sheet of
the report and check the appropriate box:

____ ACM was found
__ ACM was not found

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is
considered extra work in accordance with Article 104-7 of the Standard Specifications.

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health,
if more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is
to be removed from a structure and this work must be completed by a contractor
prequalified by NCDOT to perform asbestos abatement. RACM is defined in 40 CFR, Part
61, Subpart M. Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and
Miscellaneous which does not meet the NESHAP RACM.

DEMOLITION NOTIFICATION

Even if no ACM is found (or if quantities are less than those required for a permit), a
Demolition Notification (DHHS-3768) must be submitted to the HHCU. Notifications and
Asbestos Permit applications require an original signature and must be submitted to the
HHCU 10 working days prior to beginning demolition activities. The 10 working day
period starts based on the post-marked date or date of hand delivery. Demolition that does
not begin as originally notified requires submission of a separate revision form HHCU
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4.0

5.0

3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A,
Subchapter 41C, Article .0605 for directives on revision submissions.

Contact Information

Health Hazards Control Unit (HHCU)

N.C. Department of Health and Human Services
1912 Mail Service Center

Raleigh, NC 27699-1912

Telephone: (919) 707-5950

Fax: (919) 870-4808

SPECIAL CONSIDERATIONS

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and
NESHAP requirements must be followed. For projects involving permitted RACM
removals, both the applicable county and the state (HHCU) must be notified.

For demolitions with no RACM, only the local environmental agencies must be notified.
Contact information is as follows:

Buncombe County

WNC Regional Air Pollution Control Agency
49 Mt. Carmel Road

Asheville, NC 28806

(828) 250-6777

Forsyth County

Environmental Affairs Department
537 N. Spruce Street
Winston-Salem, NC 27101

(336) 703-2440

Mecklenburg County

Land Use and Environmental Services Agency
Mecklenburg Air Quality

700 N. Tryon Street

Charlotte, NC 28202

(704) 336-5430

ADDITIONAL INFORMATION

Additional information may be found on N.C. asbestos rules, regulations, procedures and
N.C. accredited inspectors, as well as associated forms for demolition notifications and
asbestos permit applications at the N.C. Asbestos Hazard Management Program website:

www.epi.state.nc.us/epi/asbestos/ahmp.html
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6.0 BASIS OF PAYMENT

Payment for the work required in this provision will be at the lump sum contract unit price
for “Asbestos Assessment”. Such payment will be full compensation for all asbestos
inspections, reports, permitting and notifications.
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ELASTOMERIC CONCRETE FOR PRESERVATION (SPECIAL)
DESCRIPTION

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or epoxy
and kiln-dried aggregate. Provide an elastomeric concrete and binder system that is preapproved.
Use the concrete in the blocked out areas on both sides of the bridge deck joints as indicated on
the plans.

MATERIALS

Provide materials that comply with the following minimum requirements at 14 days (or at the end
of the specified curing time).

e ROPERTIES | TESTMETHOD | ppoiippmeny
Compressive Strength, psi ASTM D695 2000
5% Deflection Resilience ASTM D695 95
Splitting Tensile Strength, psi ASTM D3967 625
Bond Strength to Concrete, psi ASTM (C882 (C882M) 450
Durometer Hardness ASTM D2240 50
! (ithout ageregate) TESTMETHOD | by o iREMENT
Tensile Strength, psi ASTM D638 1000
Ultimate Elongation ASTM D638 150%
Tear Resistance, Ib/in ASTM D624 200

In addition to the requirements above, the elastomeric concrete must be resistant to water,
chemical, UV and ozone exposure and withstand temperature extremes. Elastomeric concrete
systems requiring preheated aggregates are not allowed.

PREQUALIFICATION

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, primer
and binder materials) and a Type 3 certification in accordance with Article 106-3 of the Standard
Specifications for prequalification to:

North Carolina Department of Transportation
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Materials and Tests Unit
1801 Blue Ridge Road
Raleigh, NC 27607

Prequalification will be determined for the system. Individual components will not be evaluated,
nor will individual components of previously evaluated systems be deemed prequalified for use.

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples will
be evaluated for compliance with the Materials requirements specified above. Systems satisfying
all of the Materials requirements will be prequalified for a one (1) year period. Before the end of
this period new product samples shall be resubmitted for prequalification evaluation.

If, at any time, any formulation or component modifications are made to a prequalified system that
system will no longer be approved for use.

INSTALLATION

The elastomeric concrete shall not be placed until the reinforced concrete deck slab or overlay has
cured for seven (7) full days and reached a minimum strength of 3,000 psi.

Provide a manufacturer’s representative at the bridge site during the installation of the elastomeric
concrete to ensure that all steps being performed comply with all manufacturer installation
requirements including, but not limited to: weather conditions (ambient temperature, relative
humidity, precipitation, wind, etc.), concrete deck surface preparation, binder and aggregate
mixing, primer application, elastomeric concrete placement, curing conditions and minimum
curing time before joint exposure to traffic. Do not place elastomeric concrete if the ambient air
or surface temperature is below 45°F.

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete. Before
placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.
Sandblast the concrete surface in the blockout and clear the surface of all loose debris. Do not
place the elastomeric concrete until the surface preparation is completed and approved.

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to be in
contact with elastomeric concrete, and to areas specified by the manufacturer.

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s
instructions. Place the elastomeric concrete in the areas specified on the plans while the primer is
still tacky and within two (2) hours after applying the primer. Trowel the elastomeric concrete to
a smooth finish.

The joint opening in the elastomeric concrete shall match the formed opening in the concrete deck
prior to sawing the joint.
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FIELD SAMPLING

Provide additional production material to allow freshly mixed elastomeric concrete to be sampled
for acceptance. A minimum of six (6) 2-inch cube molds and three (3) 3-inch diameter x 6-inch
cylinders will be taken by the Department for each day’s production. Compression, splitting
tensile, and durometer hardness testing will be performed by the Department to determine
acceptance. Materials failing to meet the requirements listed above are subject to removal and
replacement at no cost to the Department.

BASIS OF PAYMENT

Elastomeric Concrete for Preservation will be measured and paid for at the contract unit price
bid per cubic foot and will be full compensation for material, labor, tools, and equipment
necessary for satisfactorily installing the elastomeric concrete in place.

Pay Item Pay Unit

Elastomeric Concrete for Preservation Cubic Feet
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FOAM JOINT SEALS FOR PRESERVATION (SPECIAL)

SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, gasoline,
salt, and other materials that are spilled on or applied to the surface. Use a resilient, UV stable,
preformed, impermeable, flexible, expansion joint seal. The joint seal shall consist of low-density,
closed cell, cross-linked polyethylene non-extrudable foam. The joint seal shall contain no EVA
(Ethylene Vinyl Acetate). Cell generation shall be achieved by being physically blown using
nitrogen. No chemical blowing agents shall be used in the cell generation process.

Use seals manufactured with grooves '6” + wide by '6” + deep and spaced between 4 and /2
apart along the bond surface running the length of the joint. Use seals with a depth that meets the
manufacturer’s recommendation, but is not less than 70% of the uncompressed width. Provide a
seal designed so that, when compressed, the center portion of the top does not extend upward
above the original height of the seal by more than '4”. Provide a seal that has a working range of
30% tension and 60% compression and meets the requirements given below.

TEST

TEST METHOD

REQUIREMENT

Tensile Strength

ASTM D3575, Suffix T

110 — 130 psi

Compression Set ASTM D1056 o o
Suffix B, 2 hr recovery 10% - 16%

Water Absorption ASTM D3575 < 0.03 Ib/ft?

Elongation at Break ASTM D3575 180% - 210%

Tear Resistance

ASTM D624 (D3575, Suffix G)

14 — 20 pli

. ASTM D3575, 3
Density Suffix W, Method A 1.8 -2.2 Ib/ft
Toxicity ISO-10993.5 Pass (not cytotoxic)

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to ensure

that the marks are clearly visible before installation.

BONDING ADHESIVE

Use a two-component, 100% solid, modified epoxy adhesive supplied by the joint seal

manufacturer that meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D638 3,000 psi (min.)
Compressive strength ASTM D695 7,000 psi (min.)
Hardness Shore D Scale 75-85 psi
Water Absorption ASTM D570 0.25% by weight max.
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Elongation to Break ASTM D638 5% (max.)
Bond Strength ASTM C882 2,000 psi (min.)

Use an adhesive that is workable to 40°F. When installing in ambient air or surface temperatures
below 40°F or for application on moist, difficult to dry concrete surfaces, use an adhesive specified
by the manufacturer of the joint seal.

SAWING THE JOINT

The concrete at the face of the joint (elastomeric concrete, polyester polymer concrete, Portland
cement concrete, etc.) shall have sufficient time to cure such that no damage can occur to the
concrete prior to sawing to the final width and depth as specified in the plans.

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw in the
desired direction. To control the saw and to produce a straight line as indicated on the plans, anchor
and positively connect a template or a track to the bridge deck. Do not saw the joint by visual
means such as a chalk line. Fill the holes used for holding the template or track to the deck with
an approved flowable, non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one (1) or two (2) passes of the saw by placing and
spacing two (2) metal blades on the saw shaft to the desired width for the joint opening.

The desired depth is the depth of the seal plus /4” above the top of the seal plus approximately 1”
below the bottom of the seal. An irregular bottom of sawed joint is permitted as indicated on the
plans. Grind exposed corners on saw cut edges to a /4"’ chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width specified in the
plans. Prevent any chipping or damage to the sawed edges of the joint.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION

The elastomeric concrete or polyester polymer concrete at the joint shall cure a minimum of 24
hours prior to seal installation. Portland cement concrete at the joint shall cure following the special
provisions.

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for spalls,
popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to blast cleaning
and installing the seal, at no cost to the Department.

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding agent.
Sandblast the joint opening to provide a firm, clean joint surface free of curing compound, loose
material and any foreign matter. Sandblast the joint opening without causing pitting or uneven
surfaces. The aggregate in the joint concrete may be exposed after sandblasting.
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After blasting, either brush the surface with clean brushes made of hair, bristle, or fiber, blow the
surface with compressed air, or vacuum the surface until all traces of blast products and abrasives
are removed from the surface, pockets, and corners.

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain
detrimental amounts of water or oil.

Examine the blast-cleaned surface and remove any traces of oil, grease, or smudge deposited in
the cleaning operations.

Bond the seal to the blast-cleaned surface on the same day the surface is blast cleaned.
SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and as
recommended below. Do not install the joint seal if the ambient air or surface temperature is below
45°F. Have a manufacturer’s certified trained factory representative present during the installation
of the first seal of the project.

Before installing the joint seal, check the uninstalled seal length to ensure the seal is the same
length as the deck opening. When the joint seal requires splicing, use the heat welding method by
placing the joint material ends against a Teflon heating iron of 425-475°F for 7 - 10 seconds, then
pressing the ends together tightly. Do not test the welding until the material has completely cooled.

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical walls of
the joint as a means to minimize clean up. Stir each epoxy bonding agent component
independently, using separate stirring rods for each component to prevent premature curing of the
bonding agent. Pour the two (2) components, at the specified mixing ratio, into a clean mixing
bucket. Mix the components with a low speed drill (400 rpm max.) until a uniform gray color is
achieved without visible marbling. Apply bonding agent to both sides of the joint concrete, as well
as both sides of the joint seal, making certain to fill completely the grooves with epoxy. With
gloved hands, compress the joint seal and with the help of a blunt probe, push the seal into the
joint opening until the seal is recessed approximately '4” below the surface. When pushing down
on the joint seal, apply pressure only in a downward direction. Do not push the joint seal into the
joint opening at an angle that would stretch the material. Seals that are stretched during installation
shall be removed and rejected. Once work on placing a seal begins, do not stop until it is completed.
Clean the excess epoxy from the top of the joint seal immediately with a trowel. Do not use
solvents or any cleaners to remove the excess epoxy from the top of the seal. Remove the protective
cover at the joint edges and check for any excess epoxy on the surface. Remove excess epoxy with
a trowel, the use of solvents or any cleaners will not be allowed.

The installed system shall be watertight and will be monitored until final inspection and approval.

(A) Watertight Integrity Test

(1) Upon completion of each foam seal expansion joint, perform a water test on the top
surface to detect any leakage. Cover the roadway section of the joint from curb to curb,
or barrier rail to barrier rail, with water, either ponded or flowing, not less than 1 inch
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above the roadway surface at all points. Block sidewalk sections and secure an unnozzled
water hose delivering approximately 1 gallon of water per minute to the inside face of
the bridge railing, trained in a downward position about six (6) inches above the sidewalk,
such that there is continuous flow of water across the sidewalk and down the curb face
of the joint.

(2) Maintain the ponding or flowing of water on the roadway and continuous flow across
sidewalks and curbs for a period of five (5) hours. At the conclusion of the test, the
underside of the joint is closely examined for leakage. The foam seal expansion joint is
considered watertight if no obvious wetness is visible on the Engineer’s finger after
touching a number of underdeck areas. Damp concrete that does not impart wetness to
the finger is not considered a sign of leakage.

(3) If the joint system leaks, locate the place(s) of leakage and take any repair measures
necessary to stop the leakage at no additional cost to the Department. Use repair measures
recommended by the manufacturer and approved by the Engineer prior to beginning
corrective work.

(4) If measures to eliminate leakage are taken, perform a subsequent water integrity test
subject to the same conditions as the original test. Subsequent tests carry the same
responsibility as the original test and are performed at no additional cost to the
Department.

Do not place pavement markings on top of foam joint seals.
BASIS OF PAYMENT

Foam Joint Seals for Preservation will be measured and paid for at the contract unit price bid per
linear foot and will be full compensation for furnishing all material, labor, tools, and equipment
necessary for installing these seals in place and accepted.

Pay Item Pay Unit

Foam Joint Seals for Preservation Linear Feet
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EXPANSION JOINT SEAL REPAIR (SPECIAL)
1.0 GENERAL

2.0

The work covered by this Special Provision consists of removal of existing continuous
premolded neoprene or epdm gland and furnishing and installing a new premolded
neoprene or epdm gland as shown on the contract drawings. All materials, labor,
equipment and incidentals necessary for the proper replacement of the expansion joint seal
gland are included.

MATERIAL

Provide expansion joint seal gland capable of accommodating a total movement measured
parallel to the centerline of the roadway as shown on plans.

Provide an elastomeric component for each expansion joint seal that is a continuous unit
for the entire length of the joint. Do not field splice the elastomeric component. Only
vulcanized shop splicing of the elastomeric component is permitted. The minimum length
of an elastomeric component before shop splicing is 20 feet. However, one piece shorter
than 20 feet is permitted. Provide an elastomeric component that is clearly shop marked to
indicate the top side and joint location of the elastomeric component. On skewed bridges,
or under unsymmetrical conditions, clearly mark the left side of the elastomeric
component. Left is defined as being on the left when facing in the direction of increasing
station. Inspect the seals upon receipt to ensure that the marks are clearly visible upon
installation.

Make sure the convolution of the gland does not project above the top of the hold-down
plates when the joint opening is in the most compressed condition. Use either elastic
polychloroprene (neoprene) or ethyl propylene diene monomer (EPDM) for the elastomer
that meets the following minimum properties:

ASTM
TEST METHOD REQUIREMENTS
Hardness, Durometer - 60 & 5, Neoprene (upward
Shore A D2240 corrugated shape -
fabric reinforced)
75 £ 5, EPDM and Neoprene
(upward non-corrugated
shape)
80 + 5, EPDM (upward corrugated
shape-fabric reinforced)
Tensile Strength D412 2000 psi (min.)
Elongation at Break D412 250% (min.)
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Width of Gland in N/A 10" +0.25"
Relaxed Condition
Thickness of Upturned N/A 0.25" non-corrugated shape,
portion of gland -0.032" to +0.032"
Thickness of Upturned N/A 0.1875" corrugated shape,
portion of gland -0.032" to +0.032"
Thickness of Flat N/A 0.1563", -0.032" to +0.032"
portion of gland

Inspect the condition of the existing hold-down plates for cracks, deformations or other
damage that the Engineer might determine necessitates replacement of a hold-down plate.
If a hold-down plate replacement is warranted, coordinate with Engineer.

Replace hold-down bolts with new bolts that conform to ASTM F593 alloy 304 stainless
steel. Replace washers with new washers that conform to ASTM F844 except they shall be
made from allow 304 stainless steel.

3.0 INSTALLATION

See contract plans for installation procedure.

If the Engineer deems any aspects of the expansion joint seals unacceptable, make
necessary corrections.

4.0 INSPECTION

Watertight Integrity Test

Upon completion of an expansion joint seal gland replacement, perform a water test
on the top surface to detect any leakage. Cover the roadway section of the joint
from curb to curb, or barrier rail to barrier rail, with water, either ponded or
flowing, not less than 1 inch above the roadway surface at all points. Block
sidewalk sections and secure an unnozzled water hose delivering approximately
1 gallon of water per minute to the inside face of the bridge railing, trained in a
downward position about 6 inches above the sidewalks, such that there is
continuous flow of water across the sidewalk and down the curb face of the joint.

Maintain the ponding or flowing of water on the roadway and continuous flow
across sidewalks and curbs for a period of 5 hours. At the conclusion of the test,
the underside of the joint is closely examined for leakage. The expansion joint seal
is considered watertight if no obvious wetness is visible on the Engineer’s finger
after touching a number of underdeck areas. Damp concrete that does not impart
wetness to the finger is not a sign of leakage.
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o If the joint system leaks, locate the place(s) of leakage and take any repair measures
necessary to stop the leakage at no additional cost to the Department. Use repair
measures recommended by the manufacturer and approved by the Engineer prior to
beginning corrective work.

o If measures to eliminate leakage are taken, perform a subsequent water integrity test
subject to the same conditions as the original test. Subsequent tests carry the same
responsibility as the original test and are performed at no extra cost to the
Department.

5.0 BASIS OF PAYMENT

Expansion Joint Seal Repair will be paid at the lump sum contract price and will be full
compensation for all work and material specified in this project special provision, contract
plans and all incidental items necessary to provide a functioning expansion joint seal.

Payment will be made under:

1.0

PAY ITEM PAY UNIT

Expansion Joint Seal Repair Lump Sum
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CONCRETE REPAIRS (SPECIAL)
DESCRIPTION

Work includes removal of concrete in spalled, delaminated and/or cracked areas of the existing
bent caps and bent columns in reasonably close conformity with the lines, depth, and details shown
on the plans, described herein and as established by the Engineer. This work also includes
straightening, cleaning, and replacement of reinforcing steel, doweling new reinforcing steel,
removing all loose materials, removing and disposing of debris, formwork, applying repair
material, and protecting adjacent areas of the bridge and environment from material leakage. The
repair material shall be one of the materials described in this Special Provision, unless otherwise
noted in the plans or special provisions.

The location and extent of repairs shown on the plans described herein are general in nature. The
Engineer shall determine the extent of removal in the field based on an evaluation of the condition
of the exposed surfaces. The Contractor shall coordinate removal operations with the Engineer.
No more than 30% of a round or square column or 30% of the bearing area under a beam shall be
removed without a temporary support system and approval from the Engineer.

Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from
construction operations. No extra payment is provided for these repairs.

SURFACE PREPARATION

Adhere to the following surface preparation requirements or the repair material manufacturer’s
requirements, whichever is more stringent.

Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated by
visually examining and sounding the concrete surface with a hammer or other approved method.
The Engineer is the sole judge in determining the limits of deterioration.

Prior to concrete removal, introduce a shallow saw cut, ¥2” in depth, around the repair area at right
angles to the concrete surface. Sawcut should be located a minimum 2” beyond the perimeter of
the deteriorated concrete area to be repaired. Remove all concrete within the sawcut to a minimum
depth of %2”. If concrete removal exposes reinforcing steel, remove all deteriorated concrete 1”
below the reinforcing steel with a 17 Ib (maximum) pneumatic hammer, with points that do not
exceed the width of the shank, or with hand picks or chisels, as directed by the Engineer. Do not
cut or remove the existing reinforcing steel. Unless specifically directed by the Engineer, do not
remove concrete deeper than 1” below the reinforcing steel.

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to remove
all debris, loose concrete, loose mortar, rust, scale, etc. After blasting, examine the reinforcing
steel to ensure at least 90% of the original diameter remains. If there is more than 10% reduction
in the rebar diameter, splice in and securely tie supplemental reinforcing bars as directed by the
Engineer. This might require additional removal of concrete, in order to achieve an appropriate
splice length of the reinforcing steel.
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Thoroughly clean the repair area of all dirt, grease, oil, or foreign matter, and remove all loose or
weakened material by abrasive blasting before applying concrete repair material. Acid etch with
15% hydrochloric acid, only if approved by the Engineer. Follow acid etching by scrubbing and
flushing with copious amounts of clean water. Check the cleaning using moist pH paper. Water
cleaning is complete when the paper reads ten (10) or higher.

Follow all abrasive blasting with vacuum cleaning.

The time between removal of deteriorated concrete and applying concrete repair material shall not
exceed 72 hours. If the time allowance exceeds 72 hours, prepare the surface at the direction of the
Engineer before applying concrete repair material.

APPLICATION AND SURFACE FINISH

Apply repair material to damp surfaces only when allowed by repair material recommendations
and approved by the Engineer. Prepare damp surfaces in accordance with the Standard
Specifications and/ or repair material manufacturer’s recommendations. Use a blowpipe to
facilitate removal of free surface water. Only oil-free compressed air is to be used in the blowpipe.

When surface preparation is completed, mix and apply repair material in accordance with the
Standard Specifications and/ or repair material manufacturer’s recommendations.

Use aggregate that is washed, kiln-dried, and bagged. Maximum size of aggregate shall not exceed
2/3 of the minimum depth of the repair area, or 3/4 of the depth of excavation behind the
reinforcing steel, whichever is smaller.

Unless otherwise required by the repair material manufacturer, apply bonding agent to all repair
areas immediately prior to placing repair material.

Repair areas shall be formed unless otherwise approved by the Engineer. Form and finish all
repaired areas, including chamfered edges, as close as practicable to their original “As Built”
dimensions and configuration. After applying the repair material, remove excessive material and
provide a smooth, flush surface, unless directed otherwise.

Cure finished Class A concrete repair material by maintaining 95% relative humidity at the repair
and surrounding areas by fogging, moist curing, or other approved means for seven (7) days. Cure
polymer modified concrete repair material in accordance with manufacturer’s recommendations.

REPAIR MATERIAL OPTIONS

(A) Polymer Modified Concrete Repair Material

Repair material shall be polymer modified cement mortar for vertical or overhead applications
and shall be suitable for applications in marine environments. Material shall be approved for
use by NCDOT. Submit repair material to the Engineer for review and approval prior to
beginning the work. Color of repair material shall be concrete gray.
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(B) Class A Concrete Repair Material

Repair material shall be Class A Portland Cement Concrete as described in Article 1000-4 of
the Standard Specifications.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary work platform
at each repair location. Design steel members to meet the requirements of the American Institute
of Steel Construction Manual. Design timber members in accordance with the National Design
Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products
Association. Submit the platform design and plans for review and approval. The design and plans
shall be sealed and signed by a North Carolina registered Professional Engineer. Do not install
the platform until the design and plans are approved. Drilling holes in the superstructure for the
purpose of attaching the platform is prohibited. Upon completion of work, remove all anchorages
in the substructure and repair the substructure at no additional cost to the Department.

MEASUREMENT AND PAYMENT

Concrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and
will be full compensation for removal, containment and disposal off-site of unsound concrete
including the cost of materials, reinforcing steel, labor, tools, equipment and incidentals necessary
to complete the repair work. Depth will be measured from the original outside concrete face. The
Contractor and Engineer will measure quantities after removal of unsound concrete and before
application of repair material. Payment will also include the cost of abrasive blasting, surface
cleaning and preparation, blast cleaning of reinforcing steel, placement of new reinforcing steel,
cost of temporary work platform, testing of the soundness of the exposed concrete surface,
furnishing and installation of repair mortar material, curing and sampling of concrete, and
protection/cleaning of adjacent areas from splatter or leakage.

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the
Standard Specifications.

Payment will be made under:

Pay Item Pay Unit

Concrete Repairs Cubic Feet
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EPOXY RESIN INJECTION (SPECIAL)
1.0 GENERAL

2.0

3.0

4.0

5.0

For repairing cracks, an approved applicator is required to perform the epoxy resin
injection. Make certain the supervisor and the workmen have completed an instruction
program in the methods of restoring concrete structures utilizing the epoxy injection
process and have a record of satisfactory performance on similar projects.

The applicator furnishes all materials, tools, equipment, appliances, labor and supervision
required when repairing cracks with the injection of an epoxy resin adhesive.

SCOPE OF WORK

The Engineer will determine a minimum crack width to repair. Interior bent columns and
caps, and end bent caps, bascule piers, trunnion columns, wingwalls, and backwalls are
potential locations for crack repairs.

COOPERATION

Cooperate and coordinate with the Technical Representative of the epoxy resin
manufacturer for satisfactory performance of the work.

Have the Technical Representative present when the job begins and until the Engineer is
assured that his service is no longer needed.

The expense of having this representative on the job is the Contractor’s responsibility and
no direct payment will be made for this expense.

TESTING

The North Carolina Department of Transportation Materials and Tests Unit will obtain
cores from the repaired concrete for testing, for all repairs except those located on trunnion
columns. If the failure plane is located at the repaired crack, a minimum compressive
strength of 3000 psi is required of these cores. Do not obtain cores from trunnion columns.

MATERIAL PROPERTIES

Provide a two-component structural epoxy adhesive for injection into cracks or other voids.
Provide modified epoxy resin (Component “A”) that conforms to the following
requirements:
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Test Method Specification
Requirements
. . o Brookfield RVT Spindle
Viscosity @ 40 + 3°F, cps No. 4 @ 20 rpm 6000 - 8000
. . o Brookfield RVT Spindle
Viscosity @ 77 + 3°F, cps No. 2 @ 20 rpm 400 - 700
Epoxide Equivalent Weight ASTM D1652 152 - 168
Ash Content, % ASTM D482 1 max.

Provide the amine curing agent (Component “B”) used with the epoxy resin that meets the

following requirements:

Test Method Specification
Requirements
. . o Brookfield RVT Spindle
Viscosity @ 40 + 3°F, cps No. 2 @ 20 rpm 700 - 1400
. . o Brookfield RVT Spindle
Viscosity @ 77 + 3°F, cps No. 2 @ 20 rpm 105 - 240
Amine Value, mg KOH/g ASTM D664* 490 - 560
Ash Content, % ASTM D482 1 max.

*  Method modified to use perchloric acid in acetic acid.

Certify that the Uncured Adhesive, when mixed in the mix ratio that the material supplier

specifies, has the following properties:
Pot Life (60 gram mass)

@ 77 = 3°F - 15 minutes minimum
@ 100 £ 3°F - 5 minutes minimum

Certify that the Adhesive, when cured for 7 days at 77 + 3°F unless otherwise specified,

has the following properties:

Test Method Specification Requirements
Ultimate Tensile Strength ASTM D638 7000 psi (min.)
Tensile Elongation at Break ASTM D638 4% max.
Flexural Strength ASTM D790 10,000 psi (min.)
Flexural Modulus ASTM D790 3.5 x 10° psi
Compressive Yield Strength ASTM D695 11,000 psi (min.)
Compressive Modulus ASTM D695 2.0-3.5x 10° psi
Heat Deflection Temperature ASTM D648* 125°F m1'n.
Cured 28 days @ 77 + 3°F 135°F min.
Slant Shear Strength, AASHTO T237
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6.0

7.0

5000 psi (34.5 MPa)
compressive strength
concrete

Cured 3 days @ 40°F

3500 psi (min.)
wet concrete
Cured 7 d 40°F
ured 7 days @ 4000 psi (min.)
wet concrete
Cured 1 d 77°F
ured 1 day @ 5000 psi (min.)

dry concrete

*  Cure test specimens so that the peak exothermic temperature of the adhesive does not
exceed 77°F.

Use an epoxy bonding agent, as specified for epoxy mortar, as the surface seal (used to
confine the epoxy resin during injection).

EQUIPMENT FOR INJECTION

Use portable positive displacement type pumps with interlock to provide positive ratio
control of exact proportions of the two components at the nozzle to meter and mix the two
injection adhesive components and inject the mixed adhesive into the crack. Use electric or
air powered pumps that provide in-line metering and mixing.

Use injection equipment with automatic pressure control capable of discharging the mixed
adhesive at any pre-set pressure up to 200 + 5 psi and equipped with a manual pressure
control override.

Use equipment capable of maintaining the volume ratio for the injection adhesive as
prescribed by the manufacturer. A tolerance of + 5% by volume at any discharge pressure
up to 200 psi is permitted.

Provide injection equipment with sensors on both the Component A and B reservoirs that
automatically stop the machine when only one component is being pumped to the mixing
head.

PREPARATION
Follow these steps prior to injecting the epoxy resin:

e Remove all dirt, dust, grease, oil, efflorescence and other foreign matter detrimental to
the bond of the epoxy injection surface seal system from the surfaces adjacent to the
cracks or other areas of application. Acids and corrosives are not permitted.

e Provide entry ports along the crack at intervals not less than the thickness of the
concrete at that location.
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8.0

9.0

10.0

e Apply surface seal material to the face of the crack between the entry ports. For
through cracks, apply surface seal to both faces.

e Allow enough time for the surface seal material to gain adequate strength before
proceeding with the injection.

ErPOXY INJECTION

Begin epoxy adhesive injection in vertical cracks at the lower entry port and continue until
the epoxy adhesive appears at the next higher entry port adjacent to the entry port being
pumped.

Begin epoxy adhesive injection in horizontal cracks at one end of the crack and continue as
long as the injection equipment meter indicates adhesive is being dispensed or until
adhesive shows at the next entry port.

When epoxy adhesive appears at the next adjacent port, stop the current injection and
transfer the epoxy injection to the next adjacent port where epoxy adhesive appeared.

Perform epoxy adhesive injection continuously until cracks are completely filled.

If port to port travel of epoxy adhesive is not indicated, immediately stop the work and
notify the Engineer.

FINISHING

When cracks are completely filled, allow the epoxy adhesive to cure for sufficient time to
allow the removal of the surface seal without any draining or runback of epoxy material
from the cracks.

Remove the surface seal material and injection adhesive runs or spills from concrete
surfaces.

Finish the face of the crack flush to the adjacent concrete, removing any indentations or
protrusions caused by the placement of entry ports.

BASIS OF PAYMENT

Payment for epoxy resin injection will be at the contract unit price per linear foot for
“Epoxy Resin Injection”. Such payment will be full compensation for all materials, tools,
equipment, labor, and for all incidentals necessary to complete the work.
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PLATFORM EXTENSIONS (SPECIAL)
DESCRIPTION

This work consists of field measuring existing conditions, field drilling and installation of
adhesively anchored anchor bolts, field welding, fabricating and installing structural steel
brackets, installing pultruded fiber-reinforced plastic (FRP) grating, installing steel pipe railings,
providing access to platform locations for construction and inspection, and furnishing and
installing associated attachments and hardware at the locations shown on the plans and as
specified herein.

There is approximately 290 square feet of FRP grating to be installed.

MATERIALS
Select the FRP grating from one of the following manufacturers or provide and Engineer
approved equivalent.

Company Product

Fibergrate Composite Structures Inc. Safe-T-Span

Seasafe, Inc. GatorDeck

American Grating LLC Open I-Bar

Strongwell Corporation Duradek/Duragrid

The color will be selected by the Engineer from the manufacturer’s standard colors.

Grating must be at least 1 inch deep for outrigger modifications and 1.5 inches deep for
submarine cable platform extensions and shall meet manufacturer’s published recommended
loadings for 100 pounds per square foot uniform loading or 300 pounds concentrated loading
with deflection not to exceed 1/4 inch for span lengths indicated on plans. Ensure surface is slip
resistant.

Ensure the fiberglass resin used to manufacture FRP grating is suitable for an outdoor marine
environment, year round usage and includes ultraviolet (UV) inhibitors.

Attach FRP grating according to the manufacturer’s recommendations.

Field measure dimensions prior to fabrication, including size and location of required holes or
cutouts. Fabricate gratings to the field dimensions with tolerances as indicated on the approved
shop drawings.

Coat all cut or sanded surfaces with resin, containing air inhibiting additives, according to the
manufacturer’s recommendations.
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Steel pipe railings shall be ASTM AS53, extra strong, galvanized pipe. All areas damaged by
welding and handling shall be given one coat of zinc rich paint. The zinc rich paint shall meet
the requirements of Section 1080-9 of the Standard Specifications.

Structural Steel shall conform to ASTM A709 Grade 50, galvanized in accordance with ASTM
A123 and shall be in accordance with Sections 440 and 1072 of the Standard Specifications.

Unless otherwise designated on plans, bolts, nuts, and washers shall be high -strength and shall
conform to Sections 440 and 1072 of the Standard Specifications and galvanized in accordance
with ASTM 153.

Adhesively anchored anchor bolts shall conform to Section 420-13 of the Standard
Specifications. For field testing requirements, refer to plans.

All welding shall be in accordance with AWS D1.1 and AASHTO/AWS D1.5 and the standard
specifications.

CONSTRUCTION
Prepare platform modifications as shown on the plans using procedures outlined on the plans.

The contractor shall provide access to platform locations to facilitate their installation and to
facilitate inspection by the engineer.

Bolting and field welding modifications shall be performed in accordance with Section 440 of
the Standard Specification and as noted on plans.

Install gratings and associated hardware in conformance with the approved shop drawings and
the manufacturer’s recommendations.

Install hold-down clips spaced at 4 feet maximum with a minimum of four clips per grating
panel or as recommended by the manufacturer for this application.

Field drill holes for hold-down clips and touch up supporting members in conformance with the
manufacturer’s recommendations. Galvanizing on supporting members shall be touched up as
required using zinc rich paint per section 1080-9 of the Standard Specifications. The contractor
has the option to use short slotted holes or oversized holes in connection angles to allow for
adjustability in the field. If modified holes are used in connection angles, submit size and
location to engineer for review prior to fabrication.
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SUBMITTALS

Submit structural steel and FRP grating shop drawings showing product details, FRP grating
layout, dimensions, cross sections, fastening details and all other fabrication and installation
details for approval.

Provide sample of grating of chosen color to engineer to accompany shop drawings for review.

MEASUREMENT AND PAYMENT

Platform Extensions shall be paid for at the lump sum price bid and shall be full compensation
for field measurement existing conditions, field drilling and installation of adhesively anchored
anchor bolts, field welding, fabricating and installing structural steel brackets, installing
pultruded fiber-reinforced plastic (FRP) grating, installing steel pipe railings, providing access to
platform locations for construction and inspection, and furnishing and installing associated
attachments and hardware at the locations shown on the plans and as specified herein. The
complete work shall be paid for using the following pay item:

Pay Item Pay Unit

Platform Extensions Lump Sum



DocusSign Envelope ID: FBF5061B-A6B0-4F9F-8BB2-5499CB380901
15BPR.14 BP - 48 New Hanover County

UNDER STRUCURE WORK PLATFORM (SPECIAL)

Prior to performing any repairs on the structure (fixed spans or movable span), where the
contractor wishes to furnish and install a temporary under structure work platform, provide
details for a sufficiently sized under structure work platform that will provide access for
performing the repairs shown on the plans.

The under structure work platform is to be used for work that is not covered by work platforms
or containment systems that are included in other pay items.

The Contractor shall determine the size and required capacity of the platform, but the capacity
shall not be less than that required by Federal or State regulations. Design steel members to meet
the requirements of the American Institute of Steel Construction Manual. Design timber
members in accordance with the “National Design Specification for Stress-Grade Lumber and Its
Fastenings” of the National Forest Products Association. The platform shall be constructed of
materials capable of withstanding damage from any of the steel repairs or other repair work
required on this project and shall be fireproof. Submit the platform design and plans for review
and approval.

The design and plans shall be sealed and signed by a North Carolina registered Professional
Engineer. Do not install the platform until the design and plans are approved. Drilling holes in
the superstructure for the purpose of attaching the platform is prohibited. Upon completion of
work, remove all anchorages in the substructure and repair the substructure at no additional cost
to the Department.

The platform shall be cleaned after each work day to prevent materials from falling or washing
into the river.

Under Structure Work Platform will be paid at the lump sum contract price and will be full
compensation for the design, materials, installation, maintenance, and removal of the platform

Payment will be made under:

Pay Item Pay Unit
Under Structure Work Platform Lump Sum
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COAST GUARD COORDINATION (SPECIAL)

At no time during work will the waterway be closed or narrowed to navigation without
prior approval from the Coast Guard. The contractor is required to maintain close and
regular contact with the Coast Guard, Sector North Carolina to keep them informed to
activities in the waterway. The U.S. Coast Guard Sector North Carolina contacts are
LT Derek Burrill at (910)-772-2230 or BM1 Poden Petrus ar (910)-772-2212 or email
ncmarineevents@uscg.mil. The contractor must also contact the 5th Coast Guard
District Bridges Branch, Mr. Hall Pitts (757) 398-6222 or email at
Hal.R.Pitts@uscg.mil.

The Contractor shall bear full responsibility for all required coordination with
the Coast Guard. Advance coordination with the Coast Guard for any
anticipated disruptions to waterway traffic shall begin within 30 days following
award of Contract and prior to commencing on-site activities. Approval for
scheduled waterway disruptions shall be initiated approximately 45 days in
advance, and confirmed no less than 30 days but no more than 45 days, in
advance of the first disruption.

All work shall be conducted so that free navigation of the waterway is not
unreasonably interfered with and the present navigable depths are not impaired.
Timely notice of any and all events that affect navigation shall be given to the
District Commander during the work on the moveable span. The channel shall be
promptly cleared of all obstructions placed therein or caused by the contractor.
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REPLACEMENT OF OPEN STEEL GRID DECK SPECIAL
Description

This work involves the removal of the existing open steel grid deck; grinding smooth of all existing
welds that attach the grid deck to the stringers/supports; taking field measurements; temporarily
and permanently installing the new grid deck, including any necessary shimming; field touch-up of
galvanizing; welding skid resistant studs on the new grid deck.

Grid deck shall be designed for HS20-44 loading. Signed and sealed plans and design calculations
shall be prepared by a professional engineer, registered in the state of North Carolina, and shall be
submitted for approval to the engineer prior to beginning fabrication.

Modified grid deck as indicated by the plans also is included in this specification. Portions of the
new steel open grid deck noted as “modified grid deck” shall not have diagonal bars and shall have
additional supplemental bars as shown on the plans.

There is approximately 12,800 square feet of steel open grid deck to be replaced. This area
includes the area of modified grid deck.

Quality Assurance
Manufacturer of the steel decking shall conform to the following minimum codes and standards:

1. Manufacturer must be a current member of the Bridge Grid Flooring Manufacturers
Association. BGFMA shop practices and fabrication tolerances for grid bridge floors
shall apply.

2. Manufacturer must have American Institute of Steel Construction (AISC) certification
for Simple Steel Bridges.

3. All welding is to meet AWS D1.5 Bridge Welding Code, 2015.

4. Manufacturer must have an AWS certified welding inspector present during
manufacturing.

Contractor's representative must take field measurements prior to the preparation of shop
drawings.

Submittals

Submit shop drawings showing product detail, bridge deck layout, dimensions, joining details
including cross section, fastening details, adjacent construction interface, and all other
fabrication and installation details for approval, prior to beginning fabrication.

Handling

Deliver the steel grid deck to the job site free of any defects and bearing proper identifying marks.

During all stages of construction, store fabricated grid and materials in a dry, protected, and well-
ventilated area, above ground, blocking grid and materials to maintain any fabrication camber
and/or design flatness.

Do not overstress the steel grid deck units during lifting and assembly. Submit lifting locations and
lifting procedures for review and approval by engineer. Avoid twisting or bending of the steel grid
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deck in the weak (perpendicular to the main bar) direction. Do not lift the steel grid deck from the
cross bars, distribution bars, or supplemental bars.

Materials

The grid decking shall consist of panels fabricated from ASTM A709 steel, in panel widths
determined by the contractor and approved by the Engineer.

The steel grid deck shall consist of the following elements:
1. Main bars: 5-3/16" deep, spaced at 7 2", and weigh 5.3 Ibs./ft.

2. Supplemental bars shall be 1” x ¥4”, one between the main bars at 4-way grid deck and 5

between main bars at modified grid deck.
3. Cross bars: 2 %" x ¥4” spaced at 3 %" c /c.

4. Diagonal bars shall be 1” x ¥”, one between the main bars.

5. Bottom cross bars shall be 5/8" dia. round bars.

6. 5/16" diameter, 3/8" high studs shall be welded to the panels at the crossing as shown on
the plans.

7. End trim bars shall be provided at both ends of the span and where shown on the plans.

8. Steel grid decking shall be galvanized in accordance with ASTM A123. Repair any
defects in galvanizing in accordance with ASTM A780. Do not use materials containing
aluminum to restore defective areas.

9. All steel shall be in conformance with Section 1072 of the Standard Specifications and
shall be ASTM A709, Grade 50 or Grade 50W, or ASTM A572 Grade 50.

10.Steel grid decking, not including the modified grid deck areas, shall have a minimum
section modulus (steel only) of: Sip = 4.038 in®/ft and Spe = 4.321 in®/ft

All elements shall be serrated on their top surfaces. Serration pattern shall be at maximum of 1"
c/c. The grid deck shall provide a skid resistance number (S/N) of 53 at 40 mph (prior to stud
installation) when tested in accordance with ASTM E274. Cost of testing shall be included in the
bid price for the steel open grid decking. The decking shall be assembled such that the top of all
elements are in the same plane. Notching (other than serrations) of the grid deck main beams at
supports will not be permitted. Notching of the bottom cross bars will not be permitted.

The grid shall be welded at all intersections.

The steel grid decking shall be fabricated in accordance with Bridge Grid Flooring
Manufacturer's Association tolerances. Tolerances between sections shall provide for no more
than ¥%” clearance between adjacent sections.

All welding shall use E70XX electrodes. Electrodes shall be compatible with ASTM A709 steel.

Installation
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Install the steel grid decking in accordance with the drawings, specifications, approved shop
drawings, manufacturer's installation standards, and the most recent version of BGFMA TS-
02, Installation Tolerances and Guidelines for Open Grid Decks and BGFMA TS-03,
Installation Tolerances and Guidelines for Grid Reinforced Concrete Bridge Decks published
by the BGFMA.

Contractor shall submit a grid deck replacement sequence to the Engineer for review prior to
removal of any existing grid decking.

Field assemble panels of the steel grid deck for proper fit before welding the grid deck to the
supports. Place the steel grid deck panels on the structure with careful consideration given to
the alignment and elevation of each adjacent panel. Measure from fixed points to avoid
cumulative error.

Before any welding is performed, load or clamp the steel grid deck to make a tight joint with
full bearing.

After installation of panels, top flange of stringers and any other areas of painting damaged shall be
painted in accordance with Section 442 of the Standard Specifications. Top flange shall be cleaned
to the satisfaction of the engineer prior to painting.

Based on the contractor’s construction schedule and to accommodate required bridge openings, if
new grid deck panels are to be temporarily installed, removed, and reinstalled prior to final welding
to the stringers, temporary clamping of the grid panels to the stringers will be permitted. Optional
clamp details are provided in the plans to facilitate grid deck construction. If used, the clamp
details shall be shown on the grid deck shop drawings and proposed locations of their use shall be
provided. Clamps shall be capable of fully securing the grid deck panels to the existing
superstructure when in the opened or closed position.

Ensure that steel grid deck panels are straight prior to installation. If straightening is required, use
methods that will not injure the metal or the galvanizing that are approved by the Engineer. Obtain
the Engineer’s approval prior to commencing straightening.

Measurement and Payment

Replacement of Open Steel Grid Deck shall be paid for at the lump sum price bid and shall be full
compensation for taking necessary field measurements, the removal of the existing open steel grid
deck, grinding of the existing welds, preparing the existing steel to accept the new steel grid deck,
installing new skid resistant studs to the new grid deck as shown on the plans, the design,
fabrication, galvanizing, and installation of the new open steel grid floor and any clamping,
removal, or reinstallation of panels required for bridge openings.
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REPLACEMENT OF FILLED STEEL GRID DECK SPECIAL
Description

This work involves the removal of the existing concrete filled steel grid deck; grinding smooth of
all existing welds that attach the filled grid deck to the stringers/supports; taking field
measurements; temporarily and permanently installing the new grid deck to be concrete filled,
including any necessary shimming and bolting; field touch-up of galvanizing; placing formwork
and placing and finishing concrete fill.

Filled grid deck shall be designed for HS20-44 loading. Signed and sealed plans and design
calculations shall be prepared by a professional engineer, registered in the state of North Carolina,
and shall be submitted for approval to the engineer prior to beginning fabrication.

There is approximately 3,840 square feet of concrete filled grid deck to be replaced.
Quality Assurance

Manufacturer of the steel decking shall conform to the following minimum codes and standards:

1. Manufacturer must be a current member of the Bridge Grid Flooring Manufacturers
Association. BGFMA shop practices and fabrication tolerances for grid bridge floors
shall apply.

2. Manufacturer must have American Institute of Steel Construction (AISC) certification
for Simple Steel Bridges.

3. All welding is to meet AWS D1.5 Bridge Welding Code, 2015.

4. Manufacturer must have an AWS certified welding inspector present during
manufacturing.

Contractor's representative must take field measurements prior to the preparation of shop
drawings.

Submittals

Submit shop drawings showing product detail, concrete mix to be used, bridge deck layout,
dimensions, joining details including cross section, fastening details, adjacent construction
interface, and all other fabrication and installation details for approval, prior to beginning
fabrication.

Handling

Deliver the steel grid deck to the job site free of any defects and bearing proper identifying marks.

During all stages of construction, store fabricated grid and materials in a dry, protected, and well-
ventilated area, above ground, blocking grid and materials to maintain any fabrication camber
and/or design flatness.

Do not overstress the steel grid deck units during lifting and assembly. Submit lifting locations and
lifting procedures for review and approval by engineer. Avoid twisting or bending of the steel grid
deck in the weak (perpendicular to the main bar) direction. Do not lift the steel grid deck from the

cross bars, distribution bars, or supplemental bars.
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Materials

The grid decking shall consist of panels fabricated from ASTM A709 steel, in panel widths
determined by the contractor and approved by the Engineer.

The steel grid deck shall consist of the following elements:
1. Main bars: 5-3/16" deep, spaced at 7 ¥2”, and weigh 5.3 Ibs./ft.
2. Supplemental bars shall be 1” x ¥4, one between the main bars.
3. Cross bars: 2%” x ¥4 spaced at 3 %” c /c.

4. Diagonal bars shall be 1” x ¥4”, one between the main bars.

5. Bottom cross bars shall be 5/8" dia. round bars.

6. End trim bars shall be provided at both ends of the span and where shown on the plans.

7. Steel grid decking shall be galvanized in accordance with ASTM A123. Repair any
defects in galvanizing in accordance with ASTM A780. Do not use materials containing
aluminum to restore defective areas.

8. All steel shall be in conformance with Section 1072 of the Standard Specifications and
shall be ASTM A709, Grade 50 or Grade 50W, or ASTM A572 Grade 50.

9. Steel grid decking in filled grid regions shall have a minimum section moduli
(properties of steel only) of: Siop = 4.038 in®/ft and Spot = 4.321 in®/ft

10. High strength bolts, nuts, and washers used for connections between filled grid
sections and the open (unfilled) grid section and for bolted splices between adjacent filled
grid panels shall conform to Sections 440 and 1072 of the NCDOT Standard Specifications.

11.Reinforcing steel splice bars shall conform to Sections 420 and 1070 of the NCDOT
Standard Specifications as applicable and shall be galvanized.

All elements shall be serrated on their top surfaces. Serration pattern shall be at maximum of 1"
c/c. The grid deck shall provide a skid resistance number (S/N) of 53 at 40 mph (prior to stud
installation) when tested in accordance with ASTM E274. Cost of testing shall be included in the
bid price for the steel open grid decking. The decking shall be assembled such that the top of all
elements are in the same plane. Notching (other than serrations) of the grid deck main beams at
supports will not be permitted. Notching of the bottom cross bars will not be permitted.

The steel grid shall be welded at all intersections.

The steel grid decking shall be fabricated in accordance with Bridge Grid Flooring
Manufacturer's Association tolerances. Tolerances between sections shall provide for no more
than ¥4 clearance between adjacent sections.

All welding shall use E70XX electrodes. Electrodes shall be compatible with ASTM A709 steel.

Metal Form Pans: Provide vertical steel sheet metal form pans that conform to the latest
specification of ASTM A366 or A1011. Provide bottom sheet metal form pans of galvanized
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metal conforming to ASTM A653.

Concrete: Concrete in-fill shall be normal-weight and shall be Class AA in accordance with
Section 1000 of the NCDOT Standard Specifications, except use a maximum coarse aggregate
that does not exceed 3/8” in size and concrete shall meet the physical and testing requirements
given in the Concrete for Repair special provision included herein, including the requirement to
achieve a compressive strength of 4500 psi within 3 hours.

Installation

Install the steel grid decking in accordance with the drawings, specifications, approved shop
drawings, manufacturer's installation standards, and the most recent version of BGFMA TS-
02, Installation Tolerances and Guidelines for Open Grid Decks and BGFMA TS-03,
Installation Tolerances and Guidelines for Grid Reinforced Concrete Bridge Decks published
by the BGFMA.

Contractor shall submit a filled grid deck replacement sequence to the Engineer for review
prior to removal of any existing grid decking.

During the period of time when portions of the existing filled grid deck is removed, existing
machinery and other equipment below the filled grid deck region that will be temporarily
exposed to the weather shall be temporarily protected from the weather until the new filled
grid is constructed. Contractor shall submit a procedure and method for temporary protection
measures.

Field assemble panels of the steel grid deck for proper fit before welding the grid deck to the
supports. Place the steel grid deck panels on the structure with careful consideration given to
the alignment and elevation of each adjacent panel. Measure from fixed points to avoid
cumulative error.

Before any welding is performed, load or clamp the steel grid deck to make a tight joint with
full bearing.

After installation of panels, top flange of stringers and any other areas of painting damaged shall be
painted in accordance with Section 442 of the Standard Specifications. Top flange shall be cleaned
to the satisfaction of the engineer prior to painting.

Based on the contractor’s construction schedule and to accommodate required bridge openings, if
new grid deck panels are to be temporarily installed, removed, and reinstalled prior to final welding
to the stringers, temporary clamping of the grid panels to the stringers will be permitted. Optional
clamp details are provided in the plans to facilitate grid deck construction. If used, the clamp
details shall be shown on the grid deck shop drawings and proposed locations of their use shall be
provided. Clamps shall be capable of fully securing the grid deck panels to the existing
superstructure when in the opened or closed position.

Contractor shall coordinate concrete placement and curing operations with NCDOT and USCG as
required to accommodate bridge openings.

Ensure that steel grid deck panels are straight prior to installation. If straightening is required, use
methods that will not injure the metal or the galvanizing that are approved by the Engineer. Obtain
the Engineer’s approval prior to commencing straightening.
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For filled grid deck, install vertical steel sheet metal form pans in the grid prior to galvanizing.
Install bottom sheet metal form pans after galvanizing and fit metal forms tightly to retain the
concrete and prevent excessive leakage. Protect all sheet metal form pans during shipment and
store to retain their shape until grid deck installation.

Do not place concrete until steel grid deck is in the proper position on the bridge and final welding
to supports is complete. Place, cure, and finish concrete in accordance with Section 420 of the
NCDOT Standard Specifications.

During concrete placement, thoroughly clean any concrete seepage around the metal forms or on
the structural steel with a high-pressure water hose prior to setting of the concrete. Do not disturb
the metal forms with the high-pressure water stream.

Remove and repair all unsatisfactory concrete as directed by the Engineer.

Existing sheet metal forms that require removal and replacement as indicated on the plans and
associated with construction of the filled grid deck shall be included in the work covered by this
specification. This includes, but is not limited to, the formwork in the vicinity of the deck-end
joints at the existing end diaphragms.

Materials, tools, equipment, and labor required to remove and replace concrete in the vicinity of the
deck-end joints over the existing end diaphragm shall be included in the work covered by this
specification.

Measurement and Payment

Replacement of Filled Steel Grid Deck shall be paid for at the lump sum price bid and shall be full
compensation for removing of the existing concrete filled steel grid deck; grinding smooth of all
existing welds that attach the filled grid deck to the stringers/supports; taking field measurements;
temporarily and permanently installing the new grid deck to be concrete filled, including any
necessary shimming and bolting; field touch-up of galvanizing; removal and replacement of
existing sheet metal forms; placing new sheet metal forms; removal and replacement of existing
superstructure concrete; and placing and finishing Class AA concrete fill.
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ILANE DECK TREATMENT (SPECIAL)
DESCRIPTION

This work consists of preparation of concrete bridge deck and approach slab surfaces and the
furnishing and application of alkylalkoxysilane (silane) penetrant sealers, with 100% solids, to
seal bridge deck surfaces and cracks. Prepare the surface of the concrete deck and apply the
silane bridge deck sealer in accordance with this special provision and as indicated on the
plans, or as approved by the Engineer.

Work includes: bridge deck surface preparation, placement of silane deck sealer, and any
incidentals necessary to complete the project, as specified or as indicated on the plans.

SUBMITTALS

Submit for approval the following requested items and any other relevant documents:
e A safety data sheet (SDS) for each shipment of the silane materials.
e Silane material information and manufacturer’s written preparation and application
instructions.
e C(Certification from an independent testing laboratory that the materials meet the
requirements of these provisions. Do not incorporate these materials into the project until
the Engineer has accepted and approved the certification for the material.

e The dates of manufacture of the silane materials, their lot numbers and date of shelf-life
expiration for each lot number.

e A table indicating the likely cure time, in minutes, to allow vehicular traffic on the silane-
treated deck surface. Provide time for the allowable ambient temperature range, in
increments of 10° F.

e A work plan for each structure that includes estimated times for surface preparation and
silane application.

MATERIAL DELIVERY AND STORAGE
Store at the site sufficient quantities of silane materials to perform the entire application.

Deliver materials in manufacturer’s original, unopened, undamaged containers with identification
labels intact. Ensure that each container is clearly marked by the manufacturer with the following
information:

Manufacturer’s name and address.

Product name.

Date of manufacture.

Expiration date.

LOT identification number.

Container serial number.

Mmoo o

Provide the Engineer a certification from the manufacturer, confirming that the silane materials
meet the requirements of this special provision. Do not incorporate these materials into the project
until the Engineer has accepted and approved the certification for the material. Submit such
certification for each LOT of material delivered to the project. In each certification, identify the
serial or LOT numbers of the containers certified.
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The Engineer may require samples from each LOT or container of materials delivered to the
project or from containers at the point of use. When samples are required, furnish samples in
accordance with the Engineer’s instructions.

Store silane materials in unopened containers in a clean, dry area between 40° F and 90° F. Store
containers in a manner that prevents leakage or spillage.

MANUFACTURER’S REPRESENTATIVE

On the first bridge to be treated, provide a manufacturer’s representative on site for the duration
of the surface preparation and silane application work, to provide expert assistance on surface
preparation, storage, mixing, application, clean-up, and disposal of materials.

MATERIALS

Provide silane from a single manufacturer, and provide silane that conforms to requirements
indicated in Table 1, below.

Table 1
SILANE PROPERTIES
Property Test Method Requirement

Silane Content 100%
VOC content EPA method 24 Less than 350 g/l
Surface Appearance Unchanged
after Application
Flash Point ASTM D3278 140° F, minimum
Resistance to AASHTO T259 and | Less than:
Chloride Ion T260 0.52 pounds/yd>(criteria of 1.5) at 1/2
Penetration inch level;

0.00 pounds/yd>(criteria of 0.75) at 1

inch level
Water absorption test ASTM C 642 0.50% maximum/48 hours;

1.5% maximum/50 days
Scaling resistance ASTM C 672 (non-air-entrained concrete) 0 rating

“No Scaling” (100 cycles)

NCHRP 244
Water weight gain Series II - cube test | 85% reduction, minimum
Absorbed chloride 87% reduction, minimum
Absorbed chloride Series IV - Southern | 95% reduction, minimum
climate
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SURFACE PREPARATION

Prepare the surface of the concrete deck for application of the silane by shotblasting in order to
remove all existing grease, slurry, oils, paint, dirt, striping, curing compound, rust, membrane,
weak surface mortar, or any other contaminants that could interfere with the proper adhesion,
penetration, and the curing of the silane material.

Prepare a final surface that adheres to the following requirements:

Y

2)

3)

For areas to receive deck seal treatment, clean by shotblasting. Where approved by the
Engineer, abrasive sandblasting may be used in areas that cannot be accessed by the
shotblaster. Select the size of shot or sand, and travel speed of the equipment to provide a
uniformly clean surface with a uniform profile. Remove striping to the maximum extent
determined to be practical by the Engineer using up to three passes with shotblasting,
sandblasting, or other approved equipment. Do not expose cleaned surfaces to vehicular
traffic unless approved by the Engineer. If the deck becomes contaminated before placing
the silane deck sealer, shotblast or abrasive sandblast the contaminated areas to the
satisfaction of the Engineer, at no additional cost.

Prior to silane application, protect cracks on the concrete bridge deck from materials that
can interfere with the penetration and the curing of the silane material. Just prior to
placement of the silane, remove, by magnets and oil-free compressed air and vacuuming,
any loose particles, such that no excess particles remain. The concrete deck shall be
completely dry. Power washing will not be allowed.

The silane manufacturer may suggest cleaning and preparation methods other than those
detailed by this special provision. The Engineer must approve such alternative methods
prior to implementation.

SILANE APPLICATION

Test Area

Test a small area of the surface (minimum 5 ft. by 5 ft.) before general application to ensure
desired performance results, aesthetics, and application rates and to verify application
technique. Allow 5-7 days for the product to react fully before evaluating. Application
rates may vary depending on field conditions.

Conduct at least one absorption test in the test area, using a Rilem Tube Test. Acceptable
results are no loss of water in the Rilem tube over a period of 20 minutes. Adjust
application to achieve required repellent performance.

The manufacturer’s representative shall assist the Contractor in determining the application
rates. Use test applications on actual surfaces to determine accurate application rates.
Extremely porous surfaces may require two coats of silane.

Do not begin production application of silane until Engineer has approved the test area,
including approval of aesthetics, color, texture, and appearance.
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Application
Immediately before placing silane, all exposed surfaces shall be completely dry and blown
clean with oil-free compressed air to remove any loose dust and debris. Apply silane as soon
as practical after the exposed surfaces have been properly prepared and conditions are
satisfactory:

Stir material thoroughly before and during application.

Apply silane with low-pressure spray or by flooding, followed by brooming or squeegeeing
for even distribution, in accordance with manufacturer’s instructions.

Maintain operating pressures in sprayers used for application of the silane sealer material
sufficiently low so that atomization or misting of the material does not occur.

Begin the application of the silane at the lowest elevation and proceed upward, toward
higher elevations, unless otherwise approved by the Engineer.

Apply even distribution of silane. Avoid ponding of silane; take care when applying the
silane, so that running or puddling does not occur.

Apply silane in a single application to the concrete deck surface with enough material to
saturate the surface. Remove excess material with a broom or squeegee and dispose of
excess material appropriately. If a second coat is required, it should be applied “wet on
wet” before first coat dries.

Allow product to penetrate the bridge deck and dry, as required by the manufacturer, prior
to opening to traffic.

LIMITATIONS OF OPERATIONS

Prior to application of any silane sealer, cure concrete or concrete repairs for a minimum
of 21 days.

Do not use silane material after the shelf life date.

Do not return unused material in opened containers to storage for later use. Either apply
such material to appropriate areas on concrete deck surfaces or remove and appropriately
dispose of it at offsite locations provided by the Contractor.

If expansion joints are not being replaced or have been replaced prior to shotblasting, they
shall be protected from damage from the shotblasting operation. Deck drains and areas of
curb or railing above the proposed surface shall be protected from the shotblasting
operation.

Pick up and store all blast media and contaminants in a vacuum unit. Do not create dust
during the blasting operation that will obstruct the view of motorists in adjacent roadways.
Store, handle, and dispose of blast media and contaminants in accordance with all
applicable local, state, and federal requirements.

Cover deck joint seal and elastomeric material, plug deck drain scuppers, seal cracks on
underside of deck, and use other necessary protective measures to prevent leakage of silane
below the concrete deck, to protect waterways, bridge components, pedestrians, vehicles,
roadway, vegetation, and any other items or areas below or near the bridge.

Application of sealant by spray methods will not be permitted when wind speeds are 20
mph or more, or if in the opinion of the Engineer, unsatisfactory results will be obtained.
Other application methods or rescheduling will be required.

Avoid application with hand pump sprayers. For small areas of silane application, the use
of hand pump sprayers might be allowed, but must be approved by the Engineer.

Protect traffic from rebound, dust, overspray, and construction activities. Provide
appropriate shielding, as required and/or directed by the Engineer.

The Contractor shall provide suitable coverings (e.g. heavy-duty drop cloths) as needed to
protect all exposed areas not to receive silane treatment, such as asphalt pavement, curbs,
sidewalks, parapets, etc.
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Contractor shall protect from overspray all pedestrians, vehicles, plants and vegetation, and
other areas not receiving silane application.

Clean and/or repair all damage or defacement resulting from Contractor’s operations to the
Engineer’s satisfaction at no additional cost to the Department.

The equipment used for silane application must be clean of foreign materials and approved
by the Engineer before use.

The surface to receive the treatment shall be dry for at least 48 hours before treatment and
shall be free from sand, surface dust and dirt, oil, grease, chemical films, and other
contaminants prior to application of the silane.

The surface, air, and material temperatures shall be between 40°F and 90°F during
application.

Do not apply silane materials during cold, hot, or wet weather conditions or when adverse
weather conditions are forecasted within twelve (12) hours of the completion of the silane
application. Correct any coating damaged by rain or moisture by an additional application
or as required by the silane manufacturer.

Protect prepared surfaces from precipitation and heavy dew during and after the application
of the silane.

Conduct the work in a continuous operation, with the silane application as soon as practical
following surface preparation.

Apply silane during the lowest temperature period of the day, typically between 1:00 a.m.
and 9:00 a.m., when the cracks are open to the greatest extent.

Clean up, dispose of any surplus material, and restore any disturbed areas unless otherwise
directed.

100% Silane is a combustible liquid; take appropriate precautions during handling, storage,
and operations. KEEP AWAY FROM OPEN FLAME.

Work crews should wear appropriate personal protection equipment and fol