



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

April 12, 2019

Addendum No. 2

RE: Contract # C204244

WBS # 53061.3.GV1

F. A. # NHPP-0085(019)

Rowan County (I-5858)

I-85 FROM US-29/601 IN CHINA GROVE TO US-601 IN SALISBURY &
FROM S OF US-52 IN SALISBURY TO N OF SR-2120 IN SPENCER.

April 16, 2019 Letting

To Whom It May Concern:

Reference is made to proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No.	Revisions
Proposal Cover	Note added that reads "Includes Addendum No. 2 Dated 04-12-2019"
G-1	Revised date of availability, completion date and liquidated damages in the project special provision entitled CONTRACT TIME AND LIQUIDATED DAMAGES
G-6	Revised progress % in the project special provision entitled SCHEDULE OF ESTIMATED COMPLETION PROGRESS

Please void the above listed existing Pages in your proposal and staple the revised Pages thereto.

On the item sheets the following pay item revision has been made:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
0018-1891000000-E-SP	Diamond Grinding PCC Pavement	342,720 SY	684,350 SY

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT
1591 MAIL SERVICE CENTER
RALEIGH, NC 27699-1591

Telephone: (919) 707-6900
Fax: (919) 250-4127
Customer Service: 1-877-368-4968

Location:
1020 BIRCH RIDGE DR.
RALEIGH, NC 27610


Website: www.ncdot.gov

The Contractor's bid must include this pay item revision.

The electronic bidding file has been updated to reflect this revision. Please download the Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

The contract will be prepared accordingly.

Sincerely,

DocuSigned by:

F81B6038A47A442...

Ronald E. Davenport, Jr., PE
State Contract Officer

RED/jjr
Attachments

cc: Mr. Lamar Sylvester, PE
Mr. Pat Ivey, PE
Mr. Ron Hancock, PE
Mr. Jon Weathersbee, PE
Mr. Ken Kennedy, PE
Ms. Lori Strickland
Project File (2)

Mr. Ray Arnold, PE
Mr. Jamie Lancaster, PE
Ms. Jaci Kincaid
Mr. Mike Gwyn
Mr. Mitchell Dixon
Ms. Penny Higgins

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No.2 DATED 04-12-2019

DATE AND TIME OF BID OPENING: **APRIL 16, 2019 AT 2:00 PM**

CONTRACT ID C204244
WBS 53061.3.GV1

FEDERAL-AID NO. NHPP-0085(019)
COUNTY ROWAN
T.I.P. NO. I-5858
MILES 10.888
ROUTE NO. I 85
LOCATION I-85 FROM US-29/601 IN CHINA GROVE TO US-601 IN SALISBURY &
FROM S OF US-52 IN SALISBURY TO N OF SR-2120 IN SPENCER.

TYPE OF WORK PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS \$30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED

PROJECT SPECIAL PROVISIONSGENERALCONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07)

108

SP1 G10 A

The date of availability for this contract is **July 1, 2019, except the southbound lanes from the beginning of the project to Mile Marker 72 will not be available until January 2, 2020.**

The completion date for this contract is **June 1, 2021.**

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Two Thousand Dollars (\$ 2,000.00)** per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(2-20-07)

108

SP1 G14 B

The Contractor shall not close or narrow a **single (1) lane of traffic on I-85**, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For **unexpected occurrence** that creates unusually high traffic volumes, as directed by the Engineer.
2. For **New Year's Day**, between the hours of **6:00 A.M.** December 31st and **10:00 P.M.** January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until **10:00 P.M.** the following Tuesday.
3. For **Easter**, between the hours of **6:00 A.M.** Thursday and **10:00 P.M.** Monday.
4. For **Memorial Day**, between the hours of **6:00 A.M.** Friday and **10:00 P.M.** Tuesday.
5. For **Independence Day**, between the hours of **6:00 A.M.** the day before Independence Day and **10:00 P.M.** the day after Independence Day.

If **Independence Day** is on a Friday, Saturday, Sunday or Monday, then between the hours of **6:00 A.M.** the Thursday before Independence Day and **10:00 P.M.** the Tuesday after Independence Day.

6. For **Labor Day**, between the hours of **6:00 A.M.** Friday and **10:00 P.M.** Tuesday.

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:

(7-15-08) (Rev. 6-19-18)

108-2

SPI G58

The Contractor's attention is directed to the Standard Special Provision entitled *Availability of Funds Termination of Contracts* included elsewhere in this proposal. The Department of Transportation's schedule of estimated completion progress for this project as required by that Standard Special Provision is as follows:

	<u>Fiscal Year</u>	<u>Progress (% of Dollar Value)</u>
2020	(7/01/19 - 6/30/20)	66% of Total Amount Bid
2021	(7/01/20 - 6/30/21)	34% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the *2018 Standard Specifications*. Any acceleration of the progress as shown by the Contractor's progress schedule over the progress as shown above shall be subject to the approval of the Engineer.

DISADVANTAGED BUSINESS ENTERPRISE:

(10-16-07)(Rev. 2-19-19)

102-15(J)

SPI G61

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation's policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to meet the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's approved, committed DBE participation along with a listing of the committed DBE firms.

County : Rowan

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum	L.S.	
0003	0156000000-E	250	REMOVAL OF EXISTING ASPHALT PAVEMENT	17,480 SY		
0004	0318000000-E	300	FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES	20 TON		
0005	0320000000-E	300	FOUNDATION CONDITIONING GEOTEXTILE	40 SY		
0006	0448200000-E	310	15" RC PIPE CULVERTS, CLASS IV	87 LF		
0007	0582000000-E	310	15" CS PIPE CULVERTS, 0.064" THICK	25 LF		
0008	0636000000-E	310	*** CS PIPE ELBOWS, ***** THICK (15", 0.064")	2 EA		
0009	1121000000-E	520	AGGREGATE BASE COURSE	7 TON		
0010	1297000000-E	607	MILLING ASPHALT PAVEMENT, **** DEPTH (3")	35,904 SY		
0011	1491000000-E	610	ASPHALT CONC BASE COURSE, TYPE B25.0C	5,360 TON		
0012	1503000000-E	610	ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C	2,930 TON		
0013	1523000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5C	8,330 TON		
0014	1575000000-E	620	ASPHALT BINDER FOR PLANT MIX	890 TON		
0015	1735000000-E	723	REPAIR OF JOINTED CONCRETE PAVEMENT SLABS	580 SY		
0016	1736000000-E	723	SELECT MATERIAL, CLASS IV	290 TON		
0017	1737000000-E	723	PATCHING CONCRETE PAVEMENT SPALLS	10,550 SF		

County : Rowan

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0018	1891000000-E	SP	GENERIC PAVING ITEM DIAMOND GRINDING PCC PAVEMENT	684,350	SY	
0019	2099000000-E	816	SHOULDER DRAIN	20	LF	
0020	2110000000-E	816	4" SHOULDER DRAIN PIPE	20	LF	
0021	2121000000-E	816	4" OUTLET PIPE FOR SHOULDER DRAINS	10	LF	
0022	2132000000-N	816	CONCRETE PAD FOR SHOULDER DRAIN PIPE OUTLET	1	EA	
0023	2286000000-N	840	MASONRY DRAINAGE STRUCTURES	2	EA	
0024	2364200000-N	840	FRAME WITH TWO GRATES, STD 840.20	2	EA	
0025	2556000000-E	846	SHOULDER BERM GUTTER	120	LF	
0026	3030000000-E	862	STEEL BEAM GUARDRAIL	125	LF	
0027	3287000000-N	SP	GUARDRAIL END UNITS, TYPE TL-3	42	EA	
0028	3360000000-E	863	REMOVE EXISTING GUARDRAIL	125	LF	
0029	3649000000-E	876	RIP RAP, CLASS B	5	TON	
0030	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	10	SY	
0031	4400000000-E	1110	WORK ZONE SIGNS (STATIONARY)	368	SF	
0032	4405000000-E	1110	WORK ZONE SIGNS (PORTABLE)	450	SF	
0033	4410000000-E	1110	WORK ZONE SIGNS (BARRICADE MOUNTED)	36	SF	
0034	4415000000-N	1115	FLASHING ARROW BOARD	8	EA	
0035	4420000000-N	1120	PORTABLE CHANGEABLE MESSAGE SIGN	6	EA	
0036	4422000000-N	1120	PORTABLE CHANGEABLE MESSAGE SIGN (SHORT TERM)	40	DAY	

County : Rowan

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0037	4423000000-N	SP	WORK ZONE DIGITAL SPEED LIMIT SIGNS	6 EA		
0038	4424000000-N	SP	WORK ZONE PRESENCE LIGHTING	5 EA		
0039	4430000000-N	1130	DRUMS	280 EA		
0040	4434000000-N	SP	SEQUENTIAL FLASHING WARNING LIGHTS	60 EA		
0041	4445000000-E	1145	BARRICADES (TYPE III)	32 LF		
0042	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	1 EA		
0043	4470000000-N	1160	REMOVE & RESET TEMPORARY CRASH CUSHION	11 EA		
0044	4480000000-N	1165	TMA	7 EA		
0045	4485000000-E	1170	PORTABLE CONCRETE BARRIER	1,000 LF		
0046	4500000000-E	1170	REMOVE & RESET PORTABLE CONCRETE BARRIER	14,000 LF		
0047	4510000000-N	1190	LAW ENFORCEMENT	200 HR		
0048	4595000000-E	SP	GENERIC TRAFFIC CONTROL ITEM TEMPORARY RUMBLE STRIP PATCHING	41,120 SF		
0049	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM CONNECTED LANE CLOSURE DEVICE	4 EA		
0050	4600000000-N	SP	GENERIC TRAFFIC CONTROL ITEM STOC MANAGED PCMS	1 EA		
0051	4650000000-N	1251	TEMPORARY RAISED PAVEMENT MARKERS	1,100 EA		
0052	4710000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (24", 120 MILS)	745 LF		
0053	4775000000-E	1205	COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (6") (IV)	51,150 LF		

County : Rowan

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0054	4805000000-N	1205	COLD APPLIED PLASTIC PAVEMENT MARKING SYMBOL, TYPE ** (IV)	100 EA		
0055	4815000000-E	1205	PAINT PAVEMENT MARKING LINES (6")	471,173 LF		
0056	4825000000-E	1205	PAINT PAVEMENT MARKING LINES (12")	23,352 LF		
0057	4847030000-E	1205	POLYUREA PAVEMENT MARKING LINES (6", 20 MILS)	471,173 LF		
0058	4847070000-E	1205	POLYUREA PAVEMENT MARKING LINES (12", 20 MILS)	23,352 LF		
0059	4855000000-E	1205	REMOVAL OF PAVEMENT MARKING LINES (6")	498,673 LF		
0060	4865000000-E	1205	REMOVAL OF PAVEMENT MARKING LINES (12")	23,352 LF		
0061	4875000000-N	1205	REMOVAL OF PAVEMENT MARKING SYMBOLS & CHARACTERS	100 EA		
0062	4905000000-N	1253	SNOWPLOWABLE PAVEMENT MARKERS	5,613 EA		
0063	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum	L.S.	
0064	6000000000-E	1605	TEMPORARY SILT FENCE	150 LF		
0065	6036000000-E	1631	MATTING FOR EROSION CONTROL	360 SY		
0066	6071010000-E	SP	WATTLE	30 LF		
0067	6084000000-E	1660	SEEDING & MULCHING	0.1 ACR		
0068	6090000000-E	1661	SEED FOR REPAIR SEEDING	100 LB		
0069	6093000000-E	1661	FERTILIZER FOR REPAIR SEEDING	25 TON		
0070	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	2 EA		
0071	6117500000-N	SP	CONCRETE WASHOUT STRUCTURE	1 EA		

County : Rowan

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0083	1671000000-E	652	PERMEABLE ASPHALT DRAINAGE COURSE, TYPE P-78M	145 TON		
0084	1881000000-E	SP	GENERIC PAVING ITEM JOINT CONSTRUCTION, REPAIR & SEAL	920,700 LF		
STRUCTURE ITEMS						
0072	8660000000-E	SP	CONCRETE REPAIRS	5 CF		
0073	8664000000-E	SP	SHOTCRETE REPAIRS	1 CF		
0074	8699000000-N	SP	STRIP SEALS	Lump Sum	L.S.	
0075	8867000000-E	SP	GENERIC STRUCTURE ITEM FOAM JOINT SEALS FOR PRESERVATION	1,026 LF		
0076	8867000000-E	SP	GENERIC STRUCTURE ITEM POURABLE SILICONE JOINT SEALANT	286 LF		
0077	8882000000-E	SP	GENERIC STRUCTURE ITEM ELASTOMERIC CONCRETE FOR PRESERVATION	379.5 CF		
0078	8892000000-E	SP	GENERIC STRUCTURE ITEM BRIDGE JOINT DEMOLITION	1,312 SF		
0079	8892000000-E	SP	GENERIC STRUCTURE ITEM CONCRETE DECK REPAIR FOR SILANE DECK TREATMENT	35 SF		
0080	8892000000-E	SP	GENERIC STRUCTURE ITEM CONCRETE WORK FOR JOINT REPLACEMENT	715 SF		
0081	8893000000-E	SP	GENERIC STRUCTURE ITEM SHOTBLASTING BRIDGE DECK	15,646 SY		

County : Rowan

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0082	8893000000-E	SP	GENERIC STRUCTURE ITEM SILANE DECK TREATMENT	15,646 SY		

1004/Apr12/Q3351413.6/D352343510000/E84

Total Amount Of Bid For Entire Project :