
HYDRAULICSROADWAY DESIGN

ENGINEER ENGINEER

   R/W SHEET NO.

SHEET NO.PROJECT REFERENCE NO.

R-4707 EC-6K/CONST.06

PHASE VI Upstream

CULVERT CONSTRUCTION SEQUENCE STA. 56+34.9 -L-

PHASE VI Downstream

2. Build Roadway   
1. Remove Impervious Dikes D and E

 
2. Build Roadway
1. Remove all Impervious Dikes, Temporary Pipes, and Diversions Channels
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ON PLAN SHEET 2D-2
STEP POOL SEE DETAIL
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