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U-4906 TMP-11

TYPE III BARRICADE

BEGIN CONSTRUCTION {o)
© R11.92 -Y2_REV- STA 12+00.00 < K
48" x 30"
1 ] USING FLAGGERS COMPLETE WEDGE AND
p’ | CLOSED pr4 W1-6L | WIDENING AND TIE INTO -Y2 REV- EXISTING.
. . PLACE PAVEMENT MARKINGS AND SHIFT \
48" x 24 TRAFFIC ONTO PROPOSED -Y2 REV-.

USING FLAGGERS PLACE TEMPORARY MARKINGS
AND MARKERS AND SHIFT TRAFFIC TO
FINAL PATTERN.

REMOVE EXISTING SR 1314 (NW BRIDGE RD)

CONSTRUCT ALL REMAINING WORK,
INCLUDING DRIVEWAYS.
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END CONSTRUCTION
-Y2_REV- STA 20+31.25+/-

USING FLAGGERS WEDGE AND WIDEN
-Y2_REV-. PLACE PAVEMENT MARKINGS
AND SHIFT TRAFFIC ONTO PROPOSED
-Y2_REV-.
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