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Stantec Consulting Services Inc.

Raleigh, NC 27606
Tel. 919.851.6866
Fax. 919.851.7024
www.stantec.com
License No. F-0672

Suite 300
801 Jones Franklin Road
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J. W. WOOLARD,
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U-4405A

0.5 MILES MAX. 1 MILES MIN. 0.5 MILES MAX.

WORK AREA WORK AREA

NOTES

2. MAXIMUM LENGTH OF EACH LANE CLOSURE IS 0.5 MILES

3. MINIMUM LENGTH BETWEEN LANE CLOSURES IS 1 MILES

4. MAXIMUM NUMBER OF LANE CLOSURES IN ONE DIRECTION IS 2

5. CONSTRUCT PROPOSED DRAINAGE, PAVEMENT, CURB & GUTTER AND/OR MONOLITHIC ISLANDS IN EACH WORK AREA

-L- RAEFORD ROAD

A

A

B

B

SECTION A-A SECTION B-B

1. INSTALL ALL LANE CLOSURES USING RSD 1101.02 (SHEET 3 AND 7 OF 15)
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