DocuSign Envelope ID: 32153407-4015-4EC9-8D43-CA1E8DD6E7EF

PROJ. REFERENCE NO.	SHEET NO.
U-2579AB	TMP-8.06

HDR Engineering, Inc. of the Carolinas
555 Fayetteville St, Suite 900 Raleigh, N.C. 27601
N.C.B.E.L.S. License Number: F-0116

-L- WINSTON-SALEM NORTHERN BELTWAY

-Y15RPD-

MATCHLINE -Y16- STA. 30+00, SEE TMP-8.05

-Y16- STA. 33+40 +/-
-Y16DET- STA. 33+67 +/-
TIE TO EXISTING MARKINGS

P1

P13

12'

12'

-Y16DET-

EX

EX

-Y16- GLENN HI RD

TRAFFIC DRUMS @ 35' SPACING

-Y16A- SHAW HILLS CT

R11-2
48" x 30"

ROAD CLOSED

W1-6R
48" x 24"

TYPE III BARRICADE

-Y16-
STA. 36+90 +/-

W1-4R
48" X 48"

35 M.P.H.

W13-1
24" X 24"

APPROVED: Michelle Ward

DATE: 10/13/2021

SEAL

NORTH CAROLINA PROFESSIONAL SEAL 033789 ENGINEER MICHELLE WARD

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

DIVISION OF HIGHWAYS · STATE OF NORTH CAROLINA · DEPARTMENT OF TRANSPORTATION · WORK ZONE TRAFFIC CONTROL

AREA 5
PHASE 2

REVISIONS

PLOT DRIVER: NCDOT_pdf_color_eng_50.plt PENTABLE: NCDOT_Tcp.tbl
USER: CHARNDEN DATE: 7/13/2021 TIME: 5:54:23 PM
FILE: pw:\\pwhdrusea01:HDR_US_East_01\Documents\NCDOT\NCDOT-U2579AB\6.0_CAD_BIM\6.2_Work_In_Progress\U-2579AB\Traffic\TrafficControl\TCP\U2579AB_TC_TMP-08.06 Area 5 Phase 2 Sheet 3