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LEGEND
ROADWAY STANDARD DRAWINGS

TITLESTD. NO.

PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,

PAVEMENT MARKINGS

EXISTING LINES

TEMPORARY LINES

DIRECTION OF TRAFFIC FLOW

NORTH ARROW

GENERAL

EXIST. PVMT.

PROPOSED PVMT.

REMOVAL

WORK AREA

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -

ARE CONSIDERED A PART OF THESE PLANS:

DATED JANUARY 2018 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY

1261.01         GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING

1250.01         RAISED PAVEMENT MARKERS - INSTALLATION SPACING

1261.02         GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING 

1262.01         GUARDRAIL END DELINEATION

1205.02         PAVEMENT MARKINGS - TWO-LANE AND MULTI-LANE ROADWAYS

1205.01         PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

1150.01         FLAGGING DEVICES

1145.01         BARRICADES

1130.01         DRUM 

1115.01         FLASHING ARROW BOARDS

1110.02         PORTABLE WORK ZONE SIGNS

1110.01         STATIONARY WORK ZONE SIGNS

1101.11         TRAFFIC CONTROL DESIGN TABLES

1101.05         WORK ZONE VEHICLE ACCESSES

1101.03         TEMPORARY ROAD CLOSURES

1101.02         TEMPORARY LANE CLOSURES

1101.01         WORK ZONE ADVANCE WARNING SIGNS
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1205.12         PAVEMENT MARKINGS - BRIDGES

RALEIGH, NORTH CAROLINA  27609

4700 FALLS OF NEUSE ROAD, SUITE 300

(919) 781-4626 VOICE    (919) 781-4869 FAX

NC License NO.:  F-0105

1205.04         PAVEMENT MARKINGS - INTERSECTIONS

1205.05         PAVEMENT MARKINGS - TURN LANES

1205.08         PAVEMENT MARKINGS - SYMBOLS AND WORD MESSAGES

1205.09         PAVEMENT MARKINGS - PAINTED ISLANDS

PAVEMENT WEDGING

B-5737

TRAFFIC MANAGEMENT STRATEGY

STRATEGY

TRAFFIC MANAGEMENT 

DRAWINGS, LEGEND &

ROADWAY STANDARD 

1165.01         TRUCK MOUNTED ATTENUATOR

1170.01         PORTABLE CONCRETE BARRIER

1253.01         RAISED PAVEMENT MARKERS - SNOWPLOWABLE

1135.01         CONES

1160.01         TEMPORARY CRASH CUSHION 

1180.01         SKINNY DRUMS

1205.06         PAVEMENT MARKINGS - LANE DROPS

1205.07         PAVEMENT MARKINGS - PEDESTRIAN CROSSWALKS TEMPORARY PAVEMENT MARKING 

TRAFFIC CONTROL DEVICES

DRUM

STATIONARY SIGN

PORTABLE SIGN

CHANGEABLE MESSAGE SIGN

BARRICADE (TYPE III)

TEMPORARY SIGNING

PAVEMENT MARKERS

CRYSTAL/RED

YELLOW/YELLOW

PAVEMENT MARKING SYMBOLS

PAVEMENT MARKING SYMBOLS

FLASHING ARROW BOARD

ONLY

TEMPORARY CRASH CUSHION

1, FINISH FINAL SURFACE COURSE AND FINAL PAVEMENT MARKINGS. PLACE TRAFFIC IN FINAL PATTERNS.

PHASE 4

2, CONSTRUCT SOUTHBOUND -L- FROM STA 17+10 TO STA 19+20 AND FROM STA 22+30 TO STA 25+00.

   DEMOLISH -DET- FROM STA 18+80 TO STA 22+86. REMOVE DETOUR BRIDGE.

   REMOVE OFFSITE DETOUR.

   MAINTAIN TRAFFIC IN 2 LANE 2 WAY PATTERN ON -L-. OPEN NEWLY CONSTRUCT RAMP A TO TRAFFIC. 

1, SHIFT TRAFFIC ON -DET- TO  THE NEWLY CONSTRCUT NORTHBOUND -L-. 

PHASE 3

3, CONSTRUCT NORTHBOUND -L- FROM STA 17+10 TO STA 19+20 AND FROM STA 22+30 TO STA 25+00.

   CONSTRUCT -RPA-.

   CONSTRUCT -L- FROM STA 19+20 TO STA 22+30. REMOVE THE EXISTING BRIDGE. CONSTRUCT THE NEW BRIDGE. 

2, SHIFT TRAFFIC TO NEWLY CONSTRUCTED -DET-. MAINTAIN TRAFFIC IN 2 LANE 2 WAY PATTERN ON -DET-.      

   - N PIERCE ST - COX ST - US-311 (NC 14/87/770/N VAN BUREN RD).

1, INSTALL OFFSITE DETOUR FOR RAMP A . THE OFFSITE DETOUR ROUTE IS US-311 (NC 700/NC 770/E. MEADOW RD)

PHASE 2

4, CONSTRUCT -DET- FROM STA 17+68 TO STA 19+10 AND FROM STA 22+50 TO 24+18.

3, INSTALL TRAFFIC CONTROL DEVICES TO REDUCE THE TRAVEL LANES FROM TWO TO ONE IN EACH DIRECTION. 

2, CONSTRUCT -DET- AWAY FROM TRAFFIC, FROM -DET- STA 19+10 TO STA 22+50.

1, INSTALL WORK ZONE ADVANCE WARNING SIGNS ON SR 3003 ( W. MEADOW RD) AND US-311 (NC 700/NC 770/E. MEADOW RD).

PHASE 1 

STEPS IS PROHIBITED. 

CONSTRUCTION IS COMPLETED TO THE SATISFACTION OF THE ENGINEER. CONCURRENT WORK ON MULTIPLE

COMPLETED SEQUENTIALLY AS SHOWN. THE CONTRACTOR CANNOT PROGRESS TO THE NEXT STEP UNTIL 

THE CONSTRUCTION OF THIS PROJECT CONTAINS 4 PHASES. EACH PHASE AND EACH STEP IN EACH PHASE MUST BE 

     LOCAL DETOUR ROUTES 

TRAFFIC / INCIDENT MANAGEMENT & SPEED ENFORCEMENT STRATEGIES:

     WORK ZONE PERFORMANCE PAVEMENT MARKINGS

     SPEED LIMIT REDUCTION

WORK ZONE SAFETY & MOBILITY STRATEGIES:

     ON-SITE DETOURS

     LANE SHIFTS OR CLOSURES

TRAFFIC MANAGEMENT STRATEGIES:

P2  STOPBAR                    (PAINT 24")

(PAINT 4")YELLOW DOUBLE CENTERPI

(PAINT 4")WHITE EDGELINEPA
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