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June 08, 2022 
 

 

Addendum No. 1 

RE: Contract # C204718 

WBS # 45728.3.1 

FEDERAL-AID NO. 1724002 

Rowan County (B-5772) 

BRIDGE #66 OVER NORFOLK SOUTHERN 

RAILWAY TRACKS ON SR 1724 (HURLEY SCHOOL ROAD) 
 

June 21, 2022 Letting 
 

To Whom It May Concern: 
 

Reference is made to the proposal form furnished to you on this project. 

 

The following revisions have been made to the proposal.  

 

Page No. Revision 

Proposal Cover 
Note added that reads “Includes Addendum No. 1 Dated 06-

08-2022”.  

G-2 
The Project Special Provision CONSTRUCTION 

MORATORIUM has been revised. 

 

Please void the above listed existing Pages in your proposal and staple the revised Pages 

thereto.  

 

The contract will be prepared accordingly. 

  
 

 

Sincerely, 

 

 

 

 

Ronald E. Davenport, Jr., PE 

State Contract Officer 
 

 

RED/jjr 

http://www.ncdot.gov/


C204718 (B-5772)             Rowan County 

       
 

Attachments 

cc: Mr. Lamar Sylvester, PE  Mr. Forrest Dungan, PE 

 Mr. Pat Ivey, PE   Ms. Jaci Kincaid 

 Mr. Boyd Tharrington, PE  Mr. Kyle Kempf 

Mr. Jon Weathersbee, PE  Ms. Lori Strickland   

 Mr. Ken Kennedy, PE   Mr. Mike Gwyn 

 Project File (2)   Ms. Penny Higgins  

     

       



INCLUDES ADDENDUM No.1 DATED 06-08-2022



C204718    B-5772 G-2 Rowan County 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 
Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 
will be required to complete all work included in this contract and shall place and maintain traffic 
on same. 
 
The date of availability for this intermediate contract time is October 1, 2022. 
 
The completion date for this intermediate contract time is May 15, 2024. 
 
The liquidated damages for this intermediate contract time are Two Thousand Five Hundred 
Dollars ($ 2,500.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 
and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
 
CONSTRUCTION MORATORIUM: 

(1-19-16) SP1 G18C 
 
No tree cutting will be allowed from April 1 through October 15 of any year, effective  
December 1, 2022. 
 
DELAY IN RIGHT OF ENTRY: 

(7-1-95) 108 SP1 G22 A 
 
The Contractor will not be allowed right of entry to the parcels listed below before August 30, 
2022 unless otherwise permitted by the Engineer. 
 

Parcel No. Property Owner 
003 Ernest Franklin Belt and Wife, Kimberly Diane Belt    
004 Jenny Michelle Salyers 

 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 
Line #  Description 
  47  Ductile Iron Water Pipe Fittings 
  95  Reinforced Concrete Deck Slab 
  97  Class A Concrete (Bridge) 
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