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SECTION B-B -L- 32+00

REVISIONS

PENTABLE: NCDOT_tcp.tbl

TIME: 4:12:51 PM

PLACE TEMPORARY MARKINGS IN THE
FINAL PATTERN ON ALL ROADS
(SEE FINAL MARKING PLANS)

PROJ. REFERENCE NO.

B-3186 / B-5898

SHEET NO.
TMP - 44

)R

HDR Engineering, Inc. of the Carolinas
555 Fayetteville St, Suite 900 Raleigh, N.C. 27601
N.C.B.E.L.S. License Number: F-0116

#

1/21/2022

DATE:

FILE: pw:\\pwhdruseasOl:HDR_US_East_01\Documents\3322\10030389\6.0_CAD_BIM\6.2_Work_In_Progress\B-3186-B-5898\Traffic\TrafficControl\TCP\B3186-B5898_TMP_TMP44.dgn

PLOT DRIVER: NCDOT_pdf_color_eng_50.plt

USER: CHARNDEN
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SECTION C-C -L- 37+50

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

PHASE 4, STEP 1
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