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July 12, 2022 
 
 

Addendum No. 1 
RE: Contract # C204728 
WBS # 47533.3.3 
STATE FUNDED 
Robeson County (I-5987B) 
I-95 FROM SOUTH OF NC-20 TO SOUTH OF PROPOSED I-295. 
 

July 19, 2022 Letting 
 

To Whom It May Concern: 
 

Reference is made to the plans and proposal form furnished to you on this project. 
 

The following revisions have been made to the Traffic Management plans. 
 

Sheet No. Revision 
TMP-3P 

 
Step 1.A.5 revised to Step 1.A.4. 
 

 
Please void the above listed Sheet in your plans and staple the revised Sheet thereto. 
 
The following revisions have been made to the Signing plans. 
 

Sheet No. Revision 
SIGN-29 thru SIGN-44 

(New) 
Added Trailblazer Signs. 

 
Please add the above listed Sheets in your plans. 
Staple New Sheets SIGN-29 thru SIGN-44 after SIGN-28 in your plans. 
 

The following revisions have been made to the Structures plans. 
 

Sheet No. Revision 
S4-29   
(New) 

Bridge Approach Slabs Detail sheet added. 

 
Please add the above listed Sheet in your plans. 
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Staple New Sheet S4-29 after Sheet S4-28 in your plans.  
 

The following revisions have been made to the proposal: 
 

Page No. Revisions 

Proposal Cover 
Note added that reads “Includes Addendum No. 1 Dated 7-12-
2022” 

Table of Contents Page numbers updated.  

G-1 
Project Special Provision entitled INTERESTED PARTIES 
LIST was revised. 102-3 PROPOSALS AND INTERESTED 
PARTIES LIST section revised.  

G-9 
Project Special Provision entitled SPECIALTY ITEMS was 
revised to show new items. 

G-51 
New Project Special Provision entitled AWARD OF 
CONTRACT was added. 

LT-11  
Unit Project Special Provision entitled LIGHTING revised. 
“ELECTRICAL SERVICE” provision was added. 

EC-35 
Unit Project Special Provision entitled EROSION CONTROL 
revised. “LITTER REMOVAL (MOWING AREAS ONLY)” 
provision was added. 

EC-36 thru EC-37 
(New) 

Unit Project Special Provision entitled EROSION CONTROL 
revised. “LITTER REMOVAL (MOWING AREAS ONLY)” 
provision was added. “TACK FOR MULCH FOR EROSION 
CONTROL” provision was added. 

 

Please void the above listed existing Pages in your proposal and staple the revised Pages 
thereto.  
Staple New Pages EC-36 thru EC-37 after new EC-35 in your proposal.  
 
On the item sheets the following pay item revisions have been made: 
 

Item Description Old Quantity New Quantity 

0034-0345000000-E-
310 

24" SIDE DRAIN PIPE 328 LF 380 LF 

0037-0348000000-E-
310 

24" SIDE DRAIN PIPE 
ELBOWS 

52 EA DELETED 

0087-1121000000-E -
520 

AGGREGATE BASE 
COURSE  

10,600 TONS 1,200 TONS 

0161-4048000000-E-
902 

REINFORCED 
CONCRETE SIGN 
FOUNDATIONS 

12 CY 13 CY 

0164-4060000000-E-
903 

SUPPORTS, 
BREAKAWAY STEEL 

BEAM 

14,328 LB 14,779 LB 
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0165-4072000000-E-
903 

SUPPORTS, 3-LB STEEL 
U-CHANNEL 

2,130 LF 2,354 LF 

0187-4110000000-N-
904 

SIGN ERECTION,  
TYPE A (GROUND 

MOUNTED) 

10 EA 11 EA 

    

0369-7980000000-N-
SP 

PCMS (IM) 3 EA 15 EA 

0370-7980000000-N-
SP 

PORTABLE CCTV 
CAMERA ASSEMBLY  

2 EA 7 EA 

0453-4025000000-E-
901 

CONTRACTOR 
FURNISHED,  
TYPE A SIGN 

NEW ITEM 67.5 SF 

0454-4025000000-E-
901 

CONTRACTOR 
FURNISHED,  
TYPE D SIGN  

NEW ITEM 19 SF 

0455-4025000000-E-
901 

CONTRACTOR 
FURNISHED,  
TYPE F SIGN  

NEW ITEM 87.5 SF 

0456-4110000000-N-
904 

SIGN ERECTION,  
TYPE F (GROUND 

MOUNTED)  

NEW ITEM 10 EA 

0457-4116100000-N-
904 

SIGN ERECTION, 
RELOCATE TYPE F 

(GROUND MOUNTED) 

NEW ITEM 6 EA 

0458-4192000000-N-
907 

DISPOSAL OF SUPPORT, 
U-CHANNEL 

NEW ITEM 6 EA 

0459-6114800000-N-
SP 

MANUAL LITTER 
REMOVAL 

NEW ITEM 165 MHR 

0460-6114900000-E-
SP 

LITTER DISPOSAL 
 

NEW ITEM 15 TONS 

    

The Contractor’s bid must include these pay item revisions. 
 

The electronic bidding file has been updated to reflect these revisions. Please download 
the Addendum File and follow the instructions for applying the addendum. Bid Express 
will not accept your bid unless the addendum has been applied. 
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The contract will be prepared accordingly.  
 
 

 
 
Sincerely, 
 
 
 
 
 
 
Ronald E. Davenport, Jr., PE 
State Contract Officer 
 
 

RED/cms 
Attachments 
cc: Mr. Lamar Sylvester, PE  Mr. Forrest Dungan, PE 
 Mr. H. L. "Drew" Cox, PE  Ms. Jaci Kincaid 
 Ms. Lori Strickland    Mr. Kyle Kempf 
 Mr. Boyd Tharrington, PE  Mr. Mike Gwyn   
 Mr. Jon Weathersbee, PE  Ms. Penny Higgins 
 Mr. Ken Kennedy, PE     
 Project File (2)    
       



PROPOSAL

STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

WBS

T.I.P NO.

COUNTY

CONTRACT ID

ROUTE NO.

LOCATION

TYPE OF WORK

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

47533.3.3

I-5987B

ROBESON

C204728

I-95

MILES 7.956

I-95 FROM SOUTH OF NC-20 TO SOUTH OF PROPOSED I-295.

GRADING, DRAINAGE, PAVING, RETAINING WALLS, AND STRUCTURES.

THIS IS A ROADWAY & STRUCTURE  PROPOSAL

DATE AND TIME OF BID OPENING:

FEDERAL-AID NO. STATE FUNDED

5% BID BOND OR BID DEPOSIT REQUIRED

Jul 19, 2022 AT 02:00 PM

INCLUDES ADDENDUM No. 1 DATED 07-12-2022
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
INTERESTED PARTIES LIST: 
(6-21-22)(Rev. 7-19-22) 102 SP1 G02 
   
 

Revise the 2018 Standard Specifications as follows: 
 

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and 
replace with the following:   
 
102-3 PROPOSALS AND INTERESTED PARTIES LIST 
 
On Department projects advertised, the prospective bidder shall sign up on the Interested Parties 
List no later than one business day prior to the Letting day of that project, for which he intends to 
submit a bid.  There is no cost for signing up on the Interested Parties List that can be found on 
the Department’s website at connect.ncdot.gov/letting. 
 
Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and 
replace the first sentence of the second paragraph with the following:   
 
The proposal will state the location of the contemplated construction and show a schedule of 
contract items with the approximate quantity of each of these items for which bid prices are invited. 
 
Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete 
and replace the first paragraph with the following: 
 
Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 
conformance with Article 102-3.  The bidder shall submit a unit or lump sum price for every item 
in the proposal other than items that are authorized alternates to those items for which a bid price 
has been submitted. 
 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 
 

The date of availability for this contract is August 29, 2022, except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay 
in availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is May 14, 2027. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 7-20-21) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2018 Standard Specifications). 
 
Line # Description 
145-153 Guardrail 
154-156 Fencing 
161-192, 453-458 Signing 
221-228, 236-237, 244-245 Long-Life Pavement Markings 
229 Removable Tape 
246-247 Permanent Pavement Markers 
248-272, 274 Lighting 
275-298 Utility Construction 
299-339, 459-460 Erosion Control 
340-373 Signals/ITS System 
411, 413-415 Drilled Piers 
  

 
FUEL PRICE ADJUSTMENT: 

(11-15-05) (Rev. 7-20-21) 109-8 SP1 G43 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 4.1485 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
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wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding 
the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental 
conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental 
agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 
water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
 
AWARD OF CONTRACT: 
 

Revise the 2018 Standard Specifications as follows: 
 

Page 1-23, Subarticle 103-4 (A) General, first paragraph, replace the 3rd and 4th sentences 
with the following: 
 

Where award is to be made, the notice of award will be issued within 60 days after the opening of 
bids or upon issuance of any necessary debt instrument, whichever is later, but not to exceed 120 
days; except with the consent of the lowest responsible bidder the decision to award the contract 
to such bidder may be delayed for as long a time as may be agreed upon by the Department and 
such bidder. In the absence of such agreement, the lowest responsible bidder may withdraw his 
bid at the expiration of 120 days without penalty if no notice of award has been issued. 
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Payment will be made under: 
 
Remove Single Arm Fiberglass Light Pole - Dispose ...……………………….….……Each 
 
5.00 ELECTRICAL SERVICE 
 
Replace the first paragraph of Article 1400-9 of the 2018 Standard Specifications with the 
following: 
 
Coordinate electrical power requirements shown on the plans with the local utility.  Affirmation 
from the local utility that the utility will provide electrical power of the proper voltage, phase, 
frequency and ampacity required to complete the project as shown in plans must be presented in 
writing to the Engineer prior to the Contractor procuring and making payment for any lighting 
equipment affected by electrical power. 
 
Upon affirmation from the local utility that the operating voltage and phase shown on the plans 
will be provided, the Contractor shall make application and pay all deposits and other costs to 
provide the required electrical service.  The Contractor will be reimbursed for the actual verified 
cost of any utility company charges. 
 
In the event that the local utility cannot provide electrical power of the voltage and phase shown 
on the plans, the Department will redesign the lighting system(s) using the available voltage and 
phase, and issue revised lighting plans.  Where affirmation from the local utility is not provided to 
the Engineer prior to the Contractor procuring and paying for lighting equipment, no 
reimbursement or compensation will be provided for modifications or any additional lighting 
equipment required to complete the work shown in the revised lighting plans. 
 

 
 

 
 
 
 
 

 
DOCUMENT NOT CONSIDERED FINAL 

UNLESS ALL SIGNATURES COMPLETED 



I-5987B EC-35 Robeson County 

 

7/7/2022 

Maintenance of the device, cleanout and disposal of accumulated sediments shall be paid for by 
Fabric Insert Inlet Protection Device Cleanout. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Fabric Insert Inlet Protection Device Each 
Fabric Insert Inlet Protection Device Cleanout Each 

 
LITTER REMOVAL (MOWING AREAS ONLY): 
(07-19-22) 

 
Description 
 
This work consists of the pickup, removal, and disposal of litter from roadsides within the 
construction project prior to mowing operations.  
 
Construction Methods 
 
Provide labor, equipment and materials necessary for the pickup and removal of litter from non-
construction sources and the disposal of same into state approved landfills. The Contractor shall 
abide by all ordinances, laws and regulations regarding disposal of litter and recycling of eligible 
materials.   Wastes generated from construction activities shall be managed as provided elsewhere 
in the contract. Litter items may consist of any item not considered normal to the right-of-way, 
including but not limited to, varied sizes of bottles, cans, paper, tires, tire pieces, lumber, vehicle 
parts, building supplies, metals, household furnishings, cardboard, plastics, ladders, brush and 
other items not considered normal to the right of way.  Litter removal shall be performed in 
designated areas within five days prior to any mowing operations and as directed.  Designated 
areas shall include vegetated medians and shoulders within the project limits including all 
interchange ramps and other areas to be mown.  Designated areas may be omitted for litter removal 
by the Engineer due to safety concerns. 
 
The Contractor shall provide adequate personnel and materials to collect and remove litter.  The 
Contractor shall be responsible for locating and utilizing approved local landfills and recycling 
facilities.  Refer to Section 105-27 of the Standard Specifications for potential hazardous materials.  
All collected litter shall be containerized immediately and kept off the traveled portions of the 
roadway, shoulders, and rights-of-way (including paved shoulders).  All collected litter that is 
small enough to be placed in a bag shall be bagged immediately. All collected litter that is too 
large for a bag shall be placed into a vehicle. Extended storage or stockpiling of collected litter 
and recyclables will not be permitted.   
 
The Contractor’s personnel shall dispose of any litter in a landfill approved by North Carolina 
Division of Waste Management.    The Contractor will not be allowed to use NCDOT accounts at 
the landfills/recycling centers nor be allowed to dispose of the litter in NCDOT trash containers 
on any NCDOT property.   
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The Contractor shall report online the number of bags of litter and any recycling on the NCDOT 
Litter Management Website on the date of the pickup at the following website:    
 
https://apps.ncdot.gov/LM 
 
An access code (‘Pickup Key’) for the online reporting portal may be obtained via emailing the 
Roadside Environmental Unit Litter Management Section at ncdot.clr@ncdot.gov. The Contractor 
shall request access to the litter removal reporting website prior to starting initial litter collection 
operations.   
 
Measurement and Payment 
 
The quantity of litter removal to be performed will be affected by the actual conditions that occur 
during construction of the project.  The quantity of litter removal may be increased, decreased, or 
eliminated entirely as directed.  Such variations in quantity will not be considered as alterations in 
the details of construction or a change in the character of the work.   
 
Manual Litter Removal will be measured and paid as the actual number of man hours each worker 
spends picking up litter.  Such price and payment will be full compensation for all litter removal 
work covered by Litter Removal, including, but not limited to, furnishing all materials, labor, 
equipment, transport, reporting, and incidentals necessary to accomplish the work. 
 
Litter Disposal will be measured and paid for by the actual number of tons of litter collected and 
properly disposed of at a state approved landfill.  Such price and payment will be full compensation 
for all fees, labor, transport, and incidentals necessary to dispose of collected litter associated with 
Litter Removal. 
 
All traffic control necessary to provide a safe work area for Litter Removal shall be paid for as 
specified elsewhere in the contract.   
 
Payment will be made under: 
 
Pay Item Pay Unit 

Manual Litter Removal MHR 
Litter Disposal TON 

 
TACK FOR MULCH FOR EROSION CONTOL: 
(07-19-22) 
 
Description 
 
This work consists of supplying and installing of an approved material for binding mulch for 
erosion control in accordance with Section 1060-5, Section 1615 and Section 1660 of the Standard 
Specifications.  This provision defines acceptable materials and rates for tacking material for 
holding mulch in place. 
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Materials 
 

(a) Emulsified Asphalt 
 
Asphalt emulsion tack shall conform to the requirements of AASHTO M 140, Specification 
for Emulsified Asphalt. The emulsified asphalt may be rapid setting, medium setting, or 
slow setting.  Apply emulsified asphalt tackifier at a rate of 0.10 gallons per square yard 
(approximately 484 gallons per acre). 

 
(b) Cellulose Hydromulch 

 
Cellulose hydromulch products shall be non-toxic, weed-free, prepackaged cellulose fiber 
(pulp) material containing no more than 3% ash or other inert materials.  Cellulose 
hydromulches may contain dyes or binders specifically formulated to enhance the adhesive 
qualities of the hydromulch.  Apply cellulose hydromulches at a rate of 1000 pounds (dry 
weight) per acre. 
 
Wood fiber or wood fiber blend hydromulches may be substituted for cellulose hydromulch 
at the same application rate. 

 
(c) Other tackifiers 

 
Other approved materials, specifically designed and manufactured for application as a 
straw mulch tacking agent, may be used at the manufacturer’s recommended rate.    

 
Construction Methods 
 
Apply the Tack for Mulch for Erosion Control uniformly across straw mulch per Section 1615 and 
Section 1660 of the Standard Specifications. 
 
Payment 
 
Tack for Mulch for Erosion Control is incidental to the application of Temporary Mulching, 
Section 1615-4, and Seeding and Mulching, Section 1660-8, and no additional payment will be 
made.  
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APPROVED:  

DATE:  
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SECTION 1  -  -L- STA 465+00 TO STA 650+00, -Y4- AND -Y5

Stantec Consulting Services Inc.

Raleigh, NC 27606
Tel. 919.851.6866
Fax. 919.851.7024
www.stantec.com
License No. F-0672

Suite 300
801 Jones Franklin Road

PHASE III

PHASE III, SECTION 1, STEP 1 CONTINUED ON TMP-3Q

 

PHASE III

PHASING

TEMPORARY TRAFFIC CONTROL

       

      * RESET TEMPORARY PCB FROM STA 569+00+/- TO 585+42+/- AS SHOWN ON TMP-70 THRU TMP-71

      * PLACE TEMPORARY ANCHORED PC FROM STA 537+00+/- TO STA 495+00+/- AS SHOWN ON TMP-64 THRU TMP-67

   4. USING RSD 1101.02, SHEET 4 OF 14 AS NEEDED, ON THE INSIDE SHOULDER OF SB -L-:

         569+00+/- (TMP-70 & TMP-71)

         RESET TEMPORARY PCB ON THE INSIDE SHOULDER OF (PHASE III) SB -L- FROM STA 567+50+/- TO STA 

         SHIFT SB -L- TO NEW TEMPORARY TRAFFIC PATTERN

     

         * FROM STA 572+00+/- TO STA 585+42+/- AS SHOWN ON TMP-70 AND TMP-71

         * FROM STA 495+00+/- TO STA 537+00+/- AS SHOWN ON TMP-64 THRU TMP-67        

      c. PLACE TEMPORARY PAVEMENT MARKINGS ON SB -L AT THE FOLLOWING:

         STA 577+00+/- TO STA 581+00+/- TO THE OUTSIDE SHOULDER OF THE PHASE III PATTERN (TMP-71)

      b. SHIFT TEMPORARY PCB ON THE OUTSIDE SHOULDER OF THE PHASE II PATTERN OF SB -L- FROM 

         AND PLACE A CRASH CUSHION/TMA AT 569+00+/-

      a. REMOVE TEMPORARY PCB ON THE OUTSIDE SHOULDER OF SB -L- FROM STA 569+00+/- TO STA 577+00+/- 

   3. USING RSD 1101.02, SHEET 4 OF 14 AS NEEDED, PERFORM THE FOLLOWING:

   

      OF SB -L- OF THE PHASE II PATTERN FROM STA 495+00+/- TO STA 534+50+/- (TMP-36 THRU TMP-39) 

   2. USING RSD 1101.02, SHEET 4 OF 14 AS NEEDED, REMOVE TEMPORARY PCB ON THE OUTSIDE SHOULDER 

        TMP-67 THRU TMP-70

      * TEMPORARY PAVEMENT MARKINGS ON SB -L- FROM STA 537+00+/- TO STA 572+00+/- AS SHOWN ON 

        SHOWN ON TMP-70

      * TEMPORARY PCB ON THE OUTSIDE SHOULDER OF SB -L- FROM STA 572+80+/- TO STA 577+00+/- AS 

        STA 537+00+/- TO STA 567+50+/- AS SHOWN ON TMP-67 THRU TMP-70 

      * TEMPORARY ANCHORED PCB ON INSIDE SHOULDER OF SB -L- PHASE III PATTERN TRAFFIC PATTERN FROM 

        ON TMP-65

      * TEMPORARY BARRIER ON OUTSIDE SHOULDER OF SB -L- FROM STA 513+57+/- TO STA 516+50+/- AS SHOWN

C. 1. BEHIND BARRIER PLACE THE FOLLOWING:

      SB -L- AS SHOWN ON TMP-76 AND TMP-77

   3. USING RSD 1101.02, SHEET 4 AND 14 AS NEEDED, PLACE TEMPORARY PCB ON THE OUTSIDE SHOULDER OF

      ON SB -L- TO NEW TRAFFIC PATTERN (IN COORDINATION WITH SB -L- OF SECTION 2)

      SB -L- FROM 627+34+/- TO STA 650+00+/- AS SHOWN ON TMP-75 THRU TMP-77 AND SHIFT TRAFFIC  

   2. USING RSD 1101.02, SHEET 4 AND 10 OF 14 AS NEEDED, PLACE TEMPORARY PAVEMENT MARKINGS ON 

 

      REMOVE TEMPORARY PCB FROM STA 641+50+/- TO STA 650+00+/- (TMP-58 & TMP-59)

      PATTERN FOR SB -L- FROM 628+17+/- TO STA 641+50+/- AS SHOWN ON TMP-75 AND TMP-76 AND 

      INSIDE SHOULDER OF SB -L- THE PHASE II TRAFFIC PATTERN TO THE PHASE III TEMPORARY TRAFFIC 

B. 1. USING RSD 1101.02, SHEET 4 OF 14 AS NEEDED, RESET TEMPORARY PCB AND CRASH CUSHION ON THE

  

      -L- FROM STA 646+50+/- TO STA 650+00+/- AT APPROACH TO PCB IN SECTION 2 AS NEEDED (TMP-77)

      USING RSD 1101.02, SHEET 4 OF 14 AS NEEDED, PLACE TEMPORARY PCB ON OUTSIDE SHOULDER OF NB 

        TMP-76 

      * TEMPORARY PCB WITH GLARE SCREENS FROM STA 638+07+/- TO STA 641+30+/- AS SHOWN ON 

        - FROM STA 633+00+/- TO  STA 638+07+/- AS SHOWN ON TMP-76 

        - FROM STA 595+00+/- TO STA 600+30+/- AS SHOWN ON TMP-72

      * TEMPORARY ANCHORED PCB WITH GLARE SCREENS:

      * TEMPORARY PCB FROM STA 495+00+/- TO STA 553+65+/- AS SHOWN ON TMP-64 THRU TMP-69

      THE FOLLOWING:

   4. USING RSD 1101.02, SHEET 4 OF 14 AS NEEDED ON THE INSIDE SHOULDER OF NB -L-, PLACE 
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SECTION 2  -  -L- FROM STA 650+00 TO STA 915+07, -Y1B-, -Y6- AND -Y7-

Stantec Consulting Services Inc.

Raleigh, NC 27606
Tel. 919.851.6866
Fax. 919.851.7024
www.stantec.com
License No. F-0672

Suite 300
801 Jones Franklin Road

 

END PHASE III, SECTION 2

 

        AS SHOWN. (SEE RDWY PLANS)

STEP 4: USING RSD 1101.02, SHEET 4 OF 14, CONSTRUCT CROSS OVER AT THE NORTH END OF THE PROJECT 

  - INSTALL TEMPORARY SHORING AND CONSTRUCT STAGE 2 OF CULVERT AT 902+30± (MEDIAN NBL) (SEE TMP-258)

  - CONSTRUCT STAGE 2 OF I-95 BRIDGE OVER LITTLE MARSH SWAMP AND APPROACHES AS SHOWN. (SEE TMP-250)

  - CONSTRUCT STAGE ONE OF CULVERT AT 708+50± (OUTSIDE BOTH DIRECTIONS) (SEE TMP-241)

  - CONSTRUCT STAGE TWO OF CULVERT AT 677+00± (OUTSIDE BOTH DIRECTIONS) (SEE TMP-239)

    AND INSIDE NBL 785+00± TO 905+00± INCLUDING ALL NECESSARY DRAINAGE

  - CONSTRUCT NBL OUTSIDE FROM 650+00± TO 785+00± AND SBL OUTSIDE FROM 650+00± TO 774+50±

STEP 3: BEHIND PCB AND USING RSD 1101.02, SHEET 4 OF 14 WHERE NECESSARY,
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TYPE  "A"  AND TYPE  "B"

GROUND MOUNTED SIGNS 

A
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SEE NOTE NO. 1
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PAVED SHOULDER

*

TYPICAL ELEVATION

GROUND MOUNTED SIGNS

A

A

AA

A A

SIGN NOS.

EDGE OF RAMP
EDGE OF THRUWAY

OR TAPER

PAVED SHOULDERS

A A

A A

NOTES

 1. DIMENSION "S"  REPRESENTS AN INCREASE (+),  OR A DECREASE (-)  IN

EDGE OF TRAVEL LANE

 2.

 (*) = N.C.D.O.T. STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES

FABRICATORS SHALL BE AISC CERTIFIED IN CATEGORY 1,      SEE (*) ARTICLE 1072-1.

FIELD VERIFICATIONS SHALL BE REQUIRED FOR ALL SUPPORTS, SEE (*) ARTICLE  903-3.

 3.PLAN LOCATIONS FOR EXISTING UTILITIES ARE BASED ON THE BEST AVAILABLE INFORMATION

AND, THEREFORE MAY NOT BE PRECISELY ACCURATE.  THEREFORE, IT IS INCUMBENT

UPON THE CONTRACTOR TO DETERMINE THE EXACT LOCATION OF UTILITIES BEFORE

BEGINNING WORK IN A LOCATION.

SHEET NO.PROJECT REFERENCE NO.

0
7
/
11
/
2
2

S
:\

S
&

D
U
\

E
a
s
t
e
r
n
\

A
n
d
r
e

w
\

R
e
v
i
e

w
 
P
r
o
j
e
c
t
s
\
I
-
5
9
8
7

+
I
-
6
0
6
4

+
U
-
2
5
1
9
 
I
-
9
5
 
I
C

M
 

T
r
a
i
l
b
l
a
z
e
r
 
(L

u
m

b
e
r
t
o
n
 

S
e
c
t
i
o
n
)\

S
u
p
p
o
r
t
 

C
h
a
r
t
\
I
-
9
5
I
C

M
_

T
r
a
i
l
b
l
a
z
e
r
_
S
u
p
p
o
r
t
_

C
h
a
r
t
.d

g
n

U
s
e
r
:a

s
c
o
t
t
8

SEAL

DATE:

APPROVED:

10' DESIRABLE

6' MIN. 

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

10' DESIRABLE

6' MIN. 

POLE LENGTH,  RELATIVE TO THE ELEVATION OF THE EDGE OF TRAVEL LANE.

D

P
RO

FESSIONA
L

N
INEER

NO
RT

H CAROLINA

SEAL

  

E
G

E

N

OTA
M.DIVA

I-5987B SIGN-33

7/11/2022

043780



DocuSign Envelope ID: DAF13A15-B52B-4C40-A664-27C2D4331B11

7/11/2022



DocuSign Envelope ID: DAF13A15-B52B-4C40-A664-27C2D4331B11

7/11/2022



DocuSign Envelope ID: DAF13A15-B52B-4C40-A664-27C2D4331B11

7/11/2022



DocuSign Envelope ID: DAF13A15-B52B-4C40-A664-27C2D4331B11

7/11/2022



DocuSign Envelope ID: DAF13A15-B52B-4C40-A664-27C2D4331B11

7/11/2022



DocuSign Envelope ID: DAF13A15-B52B-4C40-A664-27C2D4331B11

7/11/2022



DocuSign Envelope ID: DAF13A15-B52B-4C40-A664-27C2D4331B11

7/11/2022



DocuSign Envelope ID: DAF13A15-B52B-4C40-A664-27C2D4331B11

7/11/2022



DocuSign Envelope ID: DAF13A15-B52B-4C40-A664-27C2D4331B11

7/11/2022



DocuSign Envelope ID: DAF13A15-B52B-4C40-A664-27C2D4331B11

7/11/2022



DocuSign Envelope ID: DAF13A15-B52B-4C40-A664-27C2D4331B11

7/11/2022



SHEET 2 OF 2

8-2021R. L. DICKE

N
I

A

R
D

O
T

E
DARG

FLOW 
LI

NE

E
P

O
L

S
F

O
MOTTOB

OT

NOTE:IF THE APPROACH SLAB IS NOT CONSTRUCTED IMMEDIATELY

AFTER THE BACKFILLING OF THE END BENT EXCAVATION,

GRADE TO DRAIN TO THE BOTTOM OF THE SLOPE AND PROVIDE

EROSION RESISTANT MATERIAL,  SUCH AS FIBERGLASS ROVING

OR AS DIRECTED BY THE ENGINEER TO PREVENT SOIL EROSION

AND TO PROTECT THE AREA ADJACENT TO THE STRUCTURE.

THE CONTRACTOR WILL BE REQUIRED TO REMOVE THESE

MATERIALS PRIOR TO CONSTRUCTION OF THE APPROACH SLAB.

TEMPORARY DRAINAGE DETAIL

CAP FLOW LINE ONLY WITH
EROSION RESISTANT MATERIAL

BACKFILL EXCAVATION HOLE
AND GRADE TO DRAIN

  SLAB

APPROACH

EARTH DITCH BLOCK

1
2
"

FILL SLOPE

ELBOW

ELBOW

TEMPORARY SLOPE DRAIN

TOE OF FILL

SECTION S-S

SECTION R-R

12" MINIMUM

END OF APPROACH SLAB

EROSION RESISTANT MATERIAL

TO 
PI

PE 
INLET

GRADE 
TO 

DRAI
N

1'-6" MIN. 

FLOW LINE

PLAN VIEW

TEMPORARY BERM AND SLOPE DRAIN DETAILS

R

 TEMP. SLOPE DRAIN

1'-0"

MIN.

R

FUTURE SHOULDER

2
'-

0
"

M
I

N
.

2
'-

6
" 

M
I

N
.

S

S

4'-0"

EARTH DITCH BLOCK

À

BRIDGE DECK

2'-0"MIN.

NOTE:

TEMPORARY DRAINAGE PIPE, 12 INCHES IN DIAMETER.

THE SLOPE DRAIN SHALL CONSIST OF A NON-PERFORATED

MAT, OR 3) CONCRETE, AS DIRECTED BY THE ENGINEER.

PLANT MIX, TYPE 1 OR TYPE 2, MIN. 2" DEPTH, 2) EROSION CONTROL

EROSION RESISTANT MATERIAL SHALL BE EITHER 1) ASPHALT

AND PROVIDE EROSION RESISTANT MATERIAL AS SHOWN.  THE 

DRAIN.  CONTRACTOR SHALL GRADE TO PIPE INLET 

THE CONTRACTOR SHALL PROVIDE TEMPORARY BERM AND SLOPE 

IMMEDIATELY AFTER THE CONSTRUCTION OF THE APPROACH SLAB,

M
I

N
.

2
'-

6
"

FOR EROSION CONTROL

CLASS ``B" STONE

FOR EROSION CONTROL

CLASS ``B" STONE

4'-0" MIN.

MATERIAL OVER PIPE

3" EROSION RESISTANT

(TO BE USED WHEN SHOULDER BERM GUTTER IS REQUIRED)

NOTES

SECTION THRU SLAB

2
''
 C

L
.

SEE DETAIL ``A''

10"

#5 B1 #4 A1

#6 B2

#4 A2

SHEETS FOR DETAILS

SEE INTEGRAL END BENT

PLANS FOR #4 ``S'' BAR

SEE SUPERSTRUCTURE

PREVENT BOND

ROOFING FELT TO

2 LAYERS OF 30 LB.

WELDED WIRE

FORM (TYP.)

6"

SUPPORTS @ 3'-0" CTS.

APPROVED WIRE BAR

1
'-

2
"

8
"

4
" 

C
L
.

BY THE CONTRACTOR)

(TO BE DETERMINED

OR FLATTER

1•: 1 SLOPE

(TYP.)

GEOTEXTILE

TYPE 5

1'-6"

MIN.

ROADWAY

(CHCU) @ 3'-0" CTS. ACROSS SLAB

5‚" CONTINUOUS HIGH CHAIR UPPER

GEOTEXTILE

TYPE 1

CONST. JT.

4'-0" MIN. 1'-6"

8-2021

8-2021J. T. WILLIAMS

J. M. ROBINSON

SLAB DETAILS

BRIDGE APPROACH

 MATERIAL

 JOINT SEALER
2
"

DETAIL ``A''

…" SAWED OPENING
CONST. JT.

2
"

ZONE FOR MSE ABUTMENT WALL

UPPER LIMIT OF REINFORCED

MSE ABUTMENT WALL

AS REINFORCED ZONE

SAME MATERIAL

S4-29

(SPECIAL BRIDGE APPROACH FILL)

FOR SPECIAL BRIDGE APPROACH FILL, SEE SPECIAL PROVISIONS.

THE STANDARD SPECIFICATIONS.

SHALL CONFORM TO THE REQUIREMENTS OF SECTION 1028-3 OF

BEFORE THE SEALANT IS APPLIED.  THE JOINT SEALER MATERIAL

SLAB IS CAST.  THE JOINT SHALL BE CLEANED OF ALL DEBRIS

SHALL BE SAWED NO MORE THAN 12 HOURS AFTER THE APPROACH

THE JOINT OPENING AT THE APPROACH SLAB/DECK INTERFACE

THE BRIDGE AND SHALL BE PAVED.  SEE ROADWAY PLANS.

GRADED TO DRAIN THE WATER AWAY FROM THE FILL FACE OF

AREA BETWEEN THE WINGWALL AND APPROACH SLAB SHALL BE

APPROACH SLAB.

FACE OF BACKWALL FROM OUTSIDE EDGE TO OUTSIDE EDGE OF 

SELECT MATERIAL BACKFILL IS TO BE CONTINUOUS ALONG FILL 

 

IN ACCORDANCE WITH STANDARD SPECIFICATIONS SECTION 1016.

SELECT MATERIAL BACKFILL (CLASS V OR CLASS VI) SHALL BE

 

THE STANDARD SPECIFICATIONS SECTION 1056.

GEOTEXTILE (TYPE 1 OR TYPE 5) SHALL BE IN ACCORDANCE WITH 

ROADWAY PLANS.

DRAINAGE PIPE, WELDED WIRE FORM, AND SELECT MATERIAL, SEE 

FOR TEMPORARY GEOTEXTILE WALL INCLUDING GEOTEXTILE, 6" • 

COMPLETION OF THE BRIDGE DECK.

APPROACH SLAB SHALL NOT BE CONSTRUCTED PRIOR TO

DATE:
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