DocuSign Envelope ID: 4DCFB260-5FC6-4CE7-8A7B-693F83990A42

PROJ. REFERENCE NO.	SHEET NO.
I-5987B	TMP-99

PLANS PREPARED FOR THE NCDOT BY:

MOTT MACDONALD I & E, LLC
1101 HAYNES STREET, SUITE 101
RALEIGH, NC 27604
NC LICENSE NO. F-0669

MATCHLINE -L- STA. 611+00
SEE SHEET TMP-98

MATCHLINE -L- STA. 623+00
SEE SHEET TMP-100

1 R4-7
24" X 30"

EAST St Pauls 20 NORTH 95 INTERSTATE

-Y5RAB- STA 10+00.00 =
-Y5RAB- STA 20+19.26 =
-Y5- STA 38+93.23

-Y5RPB- STA 27+14.40 =
-Y5RAB- STA 10+80.08
OFF = RT 30'

T E M P 06-1365T5
SEE SIGNAL PLANS

WEST 20 Raeford
SOUTH INTERSTATE 95
EAST 20 St Pauls

GAS

PROPOSED SIGN 913
SEE SIGNING PLANS

PROPOSED SIGN 107
SEE SIGNING PLANS

-DET-Y5RPB- STA 22+51.74

Z21 Z31

R1950'

PROPOSED SIGN 103
SEE SIGNING PLANS

-Y5RPB-

B1-36

-Y5RPA- 23+30

TEMPORARY
ANCHORED PCB
W/ DRAINAGE SLOTS
2' OFFSET

P1 P5 P61 P13 P2

B1-27 B1-28 B1-29 B1-30

-Y5RPB- STA 23+89+/-
0'+/- LT

PROPOSED
BARRIER

PROP. RETAINING WALL NO. 1

PROP. RETAINING WALL NO. 4

-Y5RPA-

Z21 Z31

-L- I-95 SB
-L- I-95 NB

PROP. RETAINING WALL NO. 2

770159
END BENT 1

770159 PROP. RETAINING WALL NO. 3
END BENT 2

PROPOSED
BARRIER

TEMPORARY ANCHORED PCB W/ DRAINAGE
SLOTS AND GLARE SCREENS

TEMPORARY ANCHORED PCB W/ DRAINAGE SLOTS

TEMPORARY
ANCHORED PCB

P4

-Y5RPC-

-Y5RPD-

GREU TL-3

PROPOSED SIGN 104
SEE SIGNING PLANS

WEST 20 Raeford
NORTH INTERSTATE 95
EAST 20 St Pauls

-Y5RPC- STA 25+86.38 =
-Y5RAB- STA 14+59.69
OFF = RT 30'
-Y5RAB- STA 15+07.42 =
-Y5- STA 43+31.03

SEE SHEET TMP-99A
FOR SECTION

T E M P 06-1366T4
SEE SIGNAL PLANS

-Y5- NC 20 W BROAD ST

WEST 20 Raeford
SOUTH INTERSTATE 95

PROPOSED SIGN 106
SEE SIGNING PLANS

-Y5RPD- STA 25+33.54 =
-Y5RAB- STA 15+93.81
OFF = RT 30'

WEST 20 Raeford
NORTH INTERSTATE 95

PROPOSED SIGN 105
SEE SIGNING PLANS

1 ← ST. PAULS
RAEFORD
PINEHURST →

2 GAS

3 FOOD

RELOCATE EXISTING
SIGNS TO TEMPORARY
LOCATION ON WOOD
POSTS

DocuSigned by:
APPROVED Lori D. Stouchko
AF5771AA4FFE411...
DATE: 4/29/2022

NORTH CAROLINA PROFESSIONAL SEAL 034437 ENGINEER LORI D. STOUCHKO

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
WORK ZONE TRAFFIC CONTROL

SECTION 1

TEMPORARY TRAFFIC CONTROL PHASE IV, STEP 2

3/29/2022
G:\50\I0091_NV5_I-5987B\I-5987B\TrafficControl\Tcp\200_46_I-5987B_TMP-99_Phase IV Step 2.i4.dgn
User:STO86227