



- B2-05** QUANTITY = 656 SF
TEMPORARY SHORING ON -Y1B-
FROM 30+28± (32'LT) TO 30+85± (32'LT)
(SEE SHEET TMP-2TS8 FOR
TEMPORARY SHORING NOTES)
- B2-06** QUANTITY = 4273 SF
TEMPORARY SHORING ON -Y1B-
FROM 30+28± (27'LT) TO 32+75± (27'LT)
(SEE SHEET TMP-2TS8 FOR
TEMPORARY SHORING NOTES)
- B2-07** QUANTITY = 428 SF
TEMPORARY SHORING ON -L-
FROM 702+33+/- (9.5'LT) TO 703+17+/- (9.5'LT)
(SEE SHEET TMP-2TS9 FOR
TEMPORARY SHORING NOTES)
- B2-08** QUANTITY = 428 SF
TEMPORARY SHORING ON -L-
FROM 702+33+/- (9.5'RT) TO 703+17+/- (9.5'RT)
(SEE SHEET TMP-2TS9 FOR
TEMPORARY SHORING NOTES)

3/15/2022
 U:\Traffic\Transportation Management Plan\TCP\PLAN SHEETS\I-5987B_TMP_158_PHASE I_STEP 2A.dgn
 angood

<p>Stantec Consulting Services Inc. 801 Jones Franklin Road Suite 300 Raleigh, NC 27606 Tel. 919.851.6866 Fax. 919.851.7024 www.stantec.com License No. F-0672</p>	<p>4/29/2022</p>		SECTION 2
			<p>-Y1B- US-301 PHASE I STEP 2A</p>

**DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED**