

|--|

GENERAL DRAWING INFORMATION IS TAKEN FROM THE ORIGINAL PLANS AND THE ROUTINE INSPECTION REPORT DATED 07/20/2020.

BRIDGE ORIENTATION CONFORMS TO THE EXISTING BRIDGE PLANS AND ROUTINE INSPECTION REPORT.

SCOPE OF WORK

- REPOSITION SOLE PLATES AND BEARING PADS.

- PARTIALLY REMOVE TOP OF BRIDGE DECK CONCRETE BY FINE MILLING AND SHOTBLASTING METHODS.
- OVERLAY PREPARED TOP OF BRIDGE DECK WITH POLYMER CONCRETE (PC). - REPLACE EXISTING JOINT GLAND OF EXPANSION JOINT SEAL.
- REMOVE EXISTING EXPANSION JOINT SEAL AND INSTALL FOAM JOINT SEAL.
- REMOVE EXISTING COMPRESSION JOINT SEALS AND INSTALL FOAM JOINT SEALS.
- GROOVE PC BRIDGE DECK.
- CLEAN AND PAINT EXISTING WEATHERING STEEL BEAM ENDS.
- REMOVE DEBRIS FROM TOP OF EXISTING END BENT AND BENT CAPS AND APPLY EPOXY COATING.

CONSTRUCTION SEQUENCE

ALL WORK REQUIRING BRIDGE JACKING SHALL BE COMPLETED BEFORE ANY JOINT REPAIRS OR GIRDER END PAINTING BEGINS.

I HEREBY CERTIFY THAT THIS STRUCTURE WAS REHABILITATED ACCORDING TO THESE PLANS OR AS NOTED HEREIN.					
	RESIDENT ENGINEER		D <i>A</i>	ATE	
		PROJECT NO GUILFO			
		BRIDGE NO	400367	UNTY	
	NTH CAROLINI	DEPARTMENT OF	NORTH CAROLINA F TRANSPORTA RALEIGH	TION	
DocuSign John 2 78136175 11	Address of the second s	FOR BRIDGE OVER SR 42		WBL	
FI	ENT NOT CONSIDERED NAL UNLESS ALL ATURES COMPLETED	REVISION NO. BY: DATE: NO. 1 2 2	NS BY: DATE:	SHEET NO. S13-1 total sheets 127	