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USING FLAGGERS, INSTALL
15” RCP UNDER EXISTING
ROADWAY.
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RAMEY KEMP ASSOCIATES
8210 University Executive NC License No. F-1489

Park Drive, Suite 220
Charlotte, NC 28262 Www.rameykemp.com

NOTE A:

DRAINAGE STR.
GRADE.

USE FLAGGERS TO INSTALL TRAFFIC BEARING PRECAST
1515 AND 1516 SHORT OF THE FINAL
FIELD VERIFY TOP OF STRUCTURE ELEVATIONS
PRIOR TO MANUFACTURE. BACKFILL/PLATE AND PAVE
OVER AS DIRECTED BY ENGINEER.
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