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TRAFFIC CONTROL
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CONTRACTOR TO MAINTAIN ACCESS TO THE APARTMENT COMPLEX
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ROAD

CLOSED

R11-2

48'' x 30''

TYPE III BARRICADE

ROAD

CLOSED

R11-2

48'' x 30''

TYPE III BARRICADE

P1

P13
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15" RCP-IV
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0436

0430

0434

0431

0433

0432

0435

18" RCP-IV

18" RCP-IV

RCP-IV

18" 

RCP-IV

15" 
RCP-IV

15" 

EXISTING TRAFFIC PATTERNS ON MAIN STREET AND DAVIDSON STREET

AND ROUNDABOUT WHILE MAINTAINING POSITIVE DRAINAGE AND

CONTRACTOR TO WEDGE AND FORM CONNECTION BETWEEN MAIN STREET

STORMWATER CONVEYANCE

WITH STEEL PLATE TO PREVENT

BRICK UP CB AND COVER 

-L- STA. 15+25.00
BEGIN WORK

-L- STA. 14+80.00
END WORK

-L- STA. 12+64.00
BEGIN WORK

-Y2- STA. 11+26.00
END WORK

-Y1- STA. 13+50.00
BEGIN WORK

-L- STA. 15+83.46
BEGIN WORK

-Y2- STA. 10+71.84
BEGIN WORK

INSTALLED IN PHASE 1A

PIPE #1 PREVIOUSLY 

RETAIN 36" TEMPORARY 

CATCH BASIN INVERT IN EL.: 790.18'

OUT: 791.84 TO EXISTING DRAINAGE

CONNECT PROPOSED CB 410 INV. 

INSTALL TEMPORARY PIPE #2 &

USING RSD 1101.11 AS NECESSARY 

INSTALL 4-2" SCH 40 CONDUIT

SHOWN ON SHEET TMP-2B

ROAD CLOSURE AND DETOUR SIGNS AS 

CONTRACTOR TO INSTALL TEMPORARY 

R9-9

24'' X 12''

CLOSED

SIDEWALK

PEDESTRIAN BARRICADE

2" MAX

R9-9

24'' X 12''

CLOSED

SIDEWALK

PEDESTRIAN BARRICADE

2" MAX

R9-9

24'' X 12''

CLOSED

SIDEWALK

PEDESTRIAN BARRICADE

2" MAX

THRU 1D

STEEL PLATES DURING PHASE 1B 

COVER 24" TEMPORARY PIPE WITH

INSTALL 24" TEMPORARY PIPE

USING RSD 1101.11 AS NECESSARY 

TMP-5

WORK AREA
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PHASE 1

-L- STA. 13+50
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EXIST EXIST

PHASE 1B
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