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OFF-SITE DETOURS FOR
REMOVAL OF EXISTING BRIDGE GIRDERS
AND INSTALLATION OF PROPOSED GIRDERS

USE LANE CLOSURES PER
RSD 1101.02 (SHEET 3 OF 19)
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= HInos

dnolaa

DISPLAY
DURING
DETOUR

DETOUR ROUTE

usS-70 e e
WEST ® ®

US-70 —g——@——@—&-
EAST WORK ZONE

PROJ. REFERENCE NO.

SHEET NO.

B-4654

TMP-06

LOCATE CMS APPROX.15MILE
IN ADVANCE OF DETOUR
AS DIRECTED BY THE ENGINEER

APPROVED:

1/11/2024
DATE:

/" W
Hrpn®

- :
-, 0
7~ v’ A\
Do ugjgnéﬁ;hy':',,“ " |\\“\\ $ \\\
7, § O
\D 7 W\
!
B4EBFECCD2:

NC FIRM LICENSE No: F-3042

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED 919.854.6200

5438 Wade Park Blvd., Ste 200
Raleigh, NC 27607

PHASE |

OFF-SITE DETOURS
EB & WB US 70




	B4654_TC_TMP_01_tsh
	B4654_TC_TMP_1A_StdDwgsLegend
	B4654_TC_TMP_02_Notes
	B4654_TC_TMP_02A_TempShoringNotes
	B4654_TC_TMP_02B_TempShoringNotes
	B4654_TC_TMP_02C_barrierSTD
	B4654_TC_TMP_02D_Sign Design
	B4654_TC_TMP_03_Phasing
	B4654_TC_TMP_03A_Phasing
	B4654_TC_TMP_04_PhaseI
	B4654_TC_TMP_04A_PhaseI
	B4654_TC_TMP_05_PhaseI
	B4654_TC_TMP_05A_PhaseI
	B4654_TC_TMP_06_Detour_Bridge
	B4654_TC_TMP_07_PhI_Y2
	B4654_TC_TMP_08_PhaseII
	B4654_TC_TMP_09_DetourB2
	B4654_TC_TMP_10_PhaseII_RPC
	B4654_TC_TMP_11_PhII_DetourRPC
	B4654_TC_TMP_12_PhaseIII
	B4654_TC_TMP_12A_PhaseIII
	B4654_TC_TMP_13_PhaseIII
	B4654_TC_TMP_14_Detour_D
	B4654_TC_TMP_15_PhaseIV

		2024-01-11T17:17:40-0800
	Digitally verifiable PDF exported from www.docusign.com




