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AND MORE INFORMATION.

SEE SPECIAL PROVISIONS FOR PROTECTION OF RAILROAD INTEREST FOR ADDITIONAL REQUIREMENTS L. 

, PRIOR TO THE CONTRACTOR STARTING UNDER DECK REPAIR. AND SERAAAND APPROVED BY CSXT

MEANS AND METHODS FOR ALL UNDER DECK REPAIR WORK BY THE CONTRACTOR MUST BE REVIEWED K.

FROM THE UNDERSIDE OF THE BRIDGE OVER THE TRACK AREA TO CATCH ALL FALLING DEBRIS.

OTHER RELEVANT PORTIONS OF THE STRUCTURE. THE DEMOLITION DEBRIS SHIELD SHALL BE ERECTED 

DEMOLITION DEBRIS SHIELD SHALL BE INSTALLED PRIOR TO THE DEMOLITION OF THE BRIDGE DECK OR J.

BY CSXT AND SERAA, WITH NO GUARANTEE OF APPROVAL.

ANY TEMPORARY REDUCTIONS FROM THE EXISTING HORIZONTAL CLEARANCE ARE SUBJECT TO REVIEW 

FROM CENTERLINE OF TRACK TO ANY TEMPORARY MEASURES TO BE INSTALLED BY THE CONTRACTOR.  

CSXT AND SERAA TYPICALLY REQUIRES A MINIMUM HORIZONTAL CLEARANCE OF FIFTEEN FEET (15'-0”) I.

BY CSXT AND SERAA WITH NO GUARANTEE OF APPROVAL.
TEMPORARY REDUCTION OF THE EXISTING HORIZONTAL OR VERTICAL CLEARANCE MUST BE REVIEWED 
CLEARANCES AT ANY TIME DURING CONSTRUCTION, OR IN THE FINAL CONDITION.  ANY PROPOSED 
CSXT AND SERAA DOES NOT PERMIT ANY REDUCTION TO THE EXISTING HORIZONTAL OR VERTICAL H.

GOVERN.
RELATED TO THIS PROJECT, THEN THE PROVISIONS OF THE CSXT AND SERAA DOCUMENTS SHALL 
BETWEEN THE PROVISIONS WITHIN THE CSXT AND SERAA DOCUMENTS AND THOSE OF THE NCDOT AS 
CONSTRUCTION REQUIREMENTS.  IN THE EVENT THERE IS ANY DISCREPANCY OR PERCEIVED VARIANCE 
CRITERIA, CSXT AND SERAA SOIL AND WATER MANAGEMENT POLICY, AND PROJECT-SPECIFIC 
REQUIREMENTS, CSXT AND SERAA SPECIAL PROVISIONS, CSXT AND SERAA CONSTRUCTION SUBMISSION 
THE CONTRACTOR MUST ADHERE TO THE PROVISIONS OF THE CSXT AND SERAA INSURANCE G.

OPERATIONS AND PROPERTY.
SHALL HAVE SOLE AUTHORITY TO DETERMINE THE NEED FOR FLAGGING REQUIRED TO PROTECT ITS 
AND ANY WORK TO BE PERFORMED WITHIN 50 FEET OF THE CENTERLINE OF TRACK.  CSXT AND SERAA 
CSXT AND SERAA RIGHT-OF-WAY, ANY WORK THAT HAS POTENTIAL TO FOUL CSXT AND SERAA TRACK, 
A CSXT AND SERAA FLAGMAN MAY BE REQUIRED FOR ANY WORK WHICH REQUIRES ENTRY ONTO THE F.

AND SERAA WILL MARK OUT EXISTING CSXT AND SERAA FACILITIES AT PROJECT EXPENSE.
FIELD PRIOR TO PERFORMING WORK WITH THE POTENTIAL TO IMPACT BELOW-GRADE FACILITIES.  CSXT 
811.  CONTRACTOR SHALL COORDINATE WITH CSXT AND SERAA TO HAVE ITS FACILITIES MARKED IN THE 
CSXT AND SERAA FACILITIES ARE NOT SUBJECT TO "MISS UTILITY" PROGRAMS SUCH AS NORTH CAROLINA E.

ENVIRONMENTAL LAWS, REGULATIONS, STATUTES AND ORDINANCES AT ALL TIMES.
D. THE CONTRACTOR SHALL BE REQUIRED TO FULLY COMPLY WITH ALL FEDERAL, STATE, AND LOCAL 

DURING THE PERFORMANCE OF THE PROJECT WORK.
NO EQUIPMENT WILL BE PERMITTED TO BE STAGED WITHIN 15 FEET OF TRACK CENTERLINE AT ANY TIME C.

MUST REMAIN CLEAR AT ALL TIMES.
STORAGE OF MATERIALS OR EQUIPMENT DURING CONSTRUCTION.  THE CSXT AND SERAA RIGHT-OF-WAY 
THE CONTRACTOR SHALL NOT BE PERMITTED TO USE THE CSXT AND SERAA RIGHT-OF-WAY FOR B.

THE WORK BEING PERFORMED.
THROUGHOUT THE WORK PERIOD AND RAIL TRAFFIC IS NOT DELAYED OR OTHERWISE IMPACTED DUE TO 
SERAA TRACKS AT THE PROJECT LOCATION REMAIN FULLY CAPABLE OF CARRYING RAIL TRAFFIC 
THE CONTRACTOR MUST PLAN AND PERFORM THE WORK IN A MANNER SUCH THAT THE CSXT AND A.

770453,770456 & 770457

T. SHERRILL 6/2023

03/21/2024
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