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END CONSTRUCTION
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CONSTRUCTION TIE-IN (WEDGING/
PAVING OPERATIONS) FROM

7:00 PM FRIDAY TO 6:00 AM MONDAY.
REPEAT AS DIRECTED BY THE ENGINEER.

SEE SHEET TMP-9 FOR TEMPORARY
TRAFFIC PATTERN AND PAVEMENT
MARKING/MARKERS.

NOTES: PAVEMENT MARKINGS SHOW ARE EXISTING UNLESS OTHERWISE
NOTED. SEE TMP-1A FOR PAVEMENT MARKING SCHEDULE.
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