WBS 17BP.6.P.4
Cumberland County

STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

STATE BRIDGE MANAGEMENT UNIT

CONTRACT PROPOSAL

CONTRACT/WBS NUMBER: DO00147 / WBS 17BP.6.P.4
ROUTE: 1-95 SBL, US 401 Bus. COUNTY: Cumberland
DESCRIPTION: Bridge #30, and Bridge #51

Deck Preservation with Latex Modified Concrete Overlay

BID OPENING:
2:00 PM, Thursday December 29, 2011

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER

ADDRESS OF BIDDER

RETURN BIDS TO: Mr. Rick Nelson, PE
Asst. State Bridge Management Engineer
1000 Birch Ridge Drive, Door A-4
Raleigh, NC 27610
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PRE-QUALIFYING TO BID

In order to qualify to bid on this contract, all prospective Bidders shall be pre-qualified with the
Department of Transportation prior to submitting a bid. Contractors who are not pre-qualified
may obtain information and forms for pre-qualifying from:

Contractual Services Unit
State Contractual Services Engineer
Neal Galehouse, PE
Tel: (919) 733-7174
Fax: (919) 715-7378

All required pre-qualification statements and documents shall be filed with the State Contractual
Services Engineer at least two weeks prior to the date of opening bids.

PUBLIC ADVERISEMENT

There will NOT be a Pre-Bid Conference for this project. Advertisement for this project is
posted on our web site with the plans and proposal at:
http://www.ncdot.gov/business/letting/bridge/default.html.

In order for Prospective Bidders to bid on these projects, the Prospective Bidders are required to
send an email to Rick Nelson at: enelson@ncdot.gov requesting hard copies of the sealed
proposals. Once the Prospective Bidders have requested the sealed hard copies of the proposals,
the Prospective Bidders will then be put on the Bid List. Hard copies of the proposals must be
requested by December 16, 2011 for the Prospective Bidders to be eligible to bid on these
projects. Only Prospective Bidders, who are bidding as Prime Contractors, should submit e-mail
requests for hard copies of the proposals. Sub-Contractors and suppliers may download unsealed
plans and proposals from the website. Sealed plans may be downloaded from the website.

There will be no cost for these plans and proposal.
A list of plan holders will be posted on the website.

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS

Payments made on this contract are subject to availability of funds as allocated by the General
Assembly. If the General Assembly fails to allocate adequate funds, the Department reserves the
right to terminate this contract.

In the event of termination, the Contractor shall be given a written notice of termination at least
60 days before completion of schedule work for which funds are available. In the event of
termination, the Contractor shall be paid for the work already performed in accordance with the
contract specifications.

PREPARATION AND SUBMISSION OF BIDS

All bids shall be prepared and submitted in accordance with the following listed requirements.
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1. The proposal form furnished by the Department shall be used and shall not be taken apart or
altered.

2. All entries including signatures shall be written in ink.

3. The amount bid shall be written in figures in the proper place in the proposal form.

2. Changes in any entry shall be made by marking through the entry in ink and making the
correct entry adjacent thereto in ink. A representative of the Bidder shall initial the change in
ink.

3. The bid shall be properly executed. In order to constitute proper execution, the bid shall
show the Contractor’s name, address, and License Number and shall be signed by an
authorized representative. Bids submitted by corporations shall bear the seal of the
corporation.

4. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

The Bidder shall not add any provision reserving the right to accept or reject an award, or to

enter into a contract pursuant to an award.

8. The bid shall be accompanied by a bid bond on the form furnished by the Department or by a
bid deposit. The bid bond shall be completely and properly executed in accordance with the
requirements of “Bid Bond or Bid Deposit”. The bid deposit shall be a certified check or
cashiers check in accordance with “Bid Bond or Bid Deposit”.

9. The bid shall be placed in a sealed envelope (complete proposal) and shall have been
delivered to and received by the Department prior to the time specified in the invitation to
bid.

~

REJECTION OF BIDS

Any bid submitted which fails to comply with any of the requirements contained herein shall be
considered irregular and may be rejected.

AWARD OF CONTRACT

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder. The
lowest responsible Bidder will be notified that his bid has been accepted and that he has been
awarded the contract.

BID BOND OR BID DEPOSIT

Each bid shall be accompanied by a corporate bid bond or a bid deposit of a certified or cashiers
check in the amount of at least 5% of the total amount bid for contract. No bid will be
considered or accepted unless accompanied by one of the foregoing securities. The bid bond
shall be executed by a Corporate Surety licensed to do business in North Carolina and the
certified check or cashiers check shall be drawn on a bank or trust company insured by the
Federal Deposit Insurance Corporation and made payable to the Department of Transportation in
an amount of at least 5% of the total amount bid for the contract. The condition of the bid bond
or bid deposit is: the Principal shall not withdraw its bid within 60 days after the opening of the
same, and if the contract is awarded to the Principal, the Principal shall within 15 days after the
prescribed contract documents are mailed to him for signature, execute such contractual
documents as may be required by the terms of the bid and give payment and performance bonds
with good and sufficient surety as required for the faithful performance of the contract and for the
protection of all persons supplying labor and materials in the prosecution of the work; in the
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event of the failure of the Principal to enter into such contract and execute such documents as
may be required, then the amount of the bid bond shall be immediately paid to the Department as
liquidated damages or, in the case of a bid deposit, the deposit shall be forfeited to the
Department.

When a bid is secured by a bid bond, the bid bond shall be on the form furnished by the
Department. The bid bond shall be executed by both the Bidder and a Corporate Surety licensed
under the laws of North Carolina to write such bonds.

The execution by the Bidder shall be in the same manner as required under “Preparation and
Submission of Bids” for the proper execution of the bid. The execution by the Corporate Surety
shall be the same as is provided for under “Preparation and Submission of Bids” for the
execution of the bid by a corporation. The seal of the Corporate Surety shall be affixed to the bid
bond. The bid bond form furnished is for execution of the Corporate Surety by a General Agent
or Attorney in Fact. A certified copy of the Power of Attorney shall be attached if the bid bond is
executed by a General Agent or Attorney in Fact. The Power of Attorney shall contain a
certification that the Power of Attorney is still in full effect as of the date of the execution of the
bid bond by the General Agent or Attorney in Fact. If the bid bond is executed by the Corporate
Surety by the President, Vice President, or Assistant Vice President, and attested to by the
Secretary or Assistant Secretary, then the bid bond form furnished shall be modified for such
execution, instead of execution by the Attorney in Fact or the General Agent.

When a bid is secured by a bid deposit (certified check or cashiers check), the execution of a bid
bond will not be required.

All bid bonds will be retained by the Department until the contract is executed by the successful
Bidder, after which all such bid bonds will be returned to the Bidder or the Surety.

PERFORMANCE BOND AND PAYMENT BOND REQUIREMENTS

Bonds will not be required by the Department if the awarded amount of the contract is less than
Three Hundred Thousand Dollars ($300,000.), otherwise, the following shall apply:

(A) The successful Bidder, at the time of the execution of the contract, shall provide a
contract performance bond in the amount of one hundred percent (100%) of the contract
amount, conditioned upon the faithful performance of the contract in accordance with the
plans, specifications and conditions of the contract. Such bond shall be solely for the
protection of the contracting body which awarded the contract.

(B) The successful Bidder, at the time of the execution of the contract, shall provide a
contract payment bond in the amount of one hundred percent (100%) of the contract amount,
conditioned upon the prompt payment for all labor or materials for which a contractor or
sub-contractor is liable. The payment bond shall be solely for the protection of the persons
furnishing materials or performing labor for which a contractor or subcontractor is liable.

The performance bond and the payment bond shall be executed by one or more surety companies
legally authorized to do business in the State of North Carolina and become effective upon the
awarding of the construction contract.



Before an award is made, the apparent low bidder will be notified in writing to submit to the
Purchasing Section, a performance bond and payment bond, each in the amount of 100% of the
contract.

DELIVERY OF BIDS

All bids (complete proposal) shall be placed in a sealed envelope having the name and address of
the Bidder, and the Statement on the outside of the envelope:

“Bid for State Highway Project No. WBS 17BP.6.P.4”

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer
envelope addressed to:
N. C. DEPARTMENT OF TRANSPORTATION
STRUCTURES MANAGEMENT UNIT
1000 BIRCH RIDGE DRIVE, DOOR A-4
RALEIGH, NC 27610

ATTENTION: Mr. Rick Nelson

The outer envelope shall also bear the statement:
“BID FOR STATE HIGHWAY PROJECT NO. WBS 17BP.6.P.4”

If delivered in person, the sealed envelope shall be delivered to the office of North Carolina
Department of Transportation, Structures Management Unit, 1000 Birch Ridge Drive, Raleigh,
Door A-4, NC 27610. All bids shall be delivered prior to the time specified in the invitation to
bid. Bids received after 2:00 PM, December 29, 2011, will not be accepted.



GENERAL PROJECT SPECIAL PROVISIONS

A SCOPE OF WORK

This work shall consist of furnishing all labor, equipment, and materials to overlay existing
bridge decks with latex modified concrete as directed in the plans. Work includes: removing
deteriorated concrete using hydro-demolition methods and overlaying with latex modified
concrete, milling of roadway approaches, disposal of waste material, installing evazote joint
seals, grooving bridge deck, asphalt paving approaches, concrete curb and gutter, pavement
markings, seeding and mulching all grassed areas disturbed; and all incidental items necessary to
complete the project as specified and shown on the plans.

Work will be performed on existing bridges at the following locations:

1.) Cumberland County Bridge #030 — 1-95 SBL over 1-95 Loop NBL & SR 2284
(Latex Modified Concrete Overlay- Very Early Strength)

2.) Cumberland County Bridge #051 — US 401 Business over NC 210
(Latex Modified Concrete Overlay- Very Early Strength)

Contractor shall provide all necessary access; provide all traffic control; provide all staging areas,
material storage, waste disposal, provide environmental controls to limit loss of materials from
collection of hydro-demolition water; jacking equipment, sawing equipment, and chipping
equipment; and all else necessary to complete the work.

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard
Specifications for Roads and Structures dated July 2006, except as otherwise specified herein.

B. CONTRACT TIME AND LIQUIDATED DAMAGES

The date of availability for this contract is the date the Contractor begins work but not before
March 15, 2012 or later than August 1, 2012.

The completion date for this contract is the date that is Seventy Five (75) consecutive calendar
days after and including the date the Contractor begins work.

The liquidated damages for this contract time are Five Hundred Dollars ($500.00) per calendar
day. After award of the project, the Contractor shall notify the Engineer of his expected date for
beginning work. Should the Contractor desire to revise this date, he shall notify the Engineer in
writing at least thirty (30) days prior to the revised date.

At the pre-construction conference, the Contractor shall declare his expected date for beginning
work



C. INTERMEDIATE CONTRACT TIMES AND LIQUIDATED DAMAGES

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures for all roads and restoring traffic to the existing traffic
pattern at each construction site.

The Contractor shall not close or narrow a lane of traffic on or under an existing bridge during
the following time restrictions:

e Between 6:00 am and 7:00 pm Monday thru Sunday (Everyday)
HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS:

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 6:00 am December 31st to 7:00 pm January 2nd.
If New Year's Day is on Friday, Saturday, Sunday or Monday, then until 7:00 pm the
following Tuesday.

3. For Easter, between the hours of 6:00 am Thursday and 7:00 pm Monday.
4. For Memorial Day, between the hours of 6:00 am Friday and 7:00 pm Tuesday.

5. For Independence Day, between the hours of 6:00 am the day before Independence Day and
7:00 pm the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of
6:00 am the Thursday before Independence Day and 7:00 pm the Tuesday after Independence
Day.

6. For Labor Day, between the hours of 6:00 am Friday and 7:00 pm Tuesday.
7. For Thanksgiving Day, between the hours of 6:00 am Tuesday and 7:00 pm Monday.

8. For Christmas, between the hours of 6:00 am the Friday before the week of
Christmas Day and 7:00 pm the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Years, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract time shall be the time the Contractor begins
to install all traffic control devices for daytime and nighttime lane closures according to the time
restrictions listed above.

The completion time for this intermediate contract time shall be the time the Contractor is

required to complete the removal of traffic control devices required for daytime and nighttime
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lane closures according to the time restrictions stated above and restore traffic to the existing
pattern.

The liquidated damages are Two Thousand Five Hundred dollars ($2500.00) per 15 minute
period.

D. CONSTRUCTION METHODS

The contractor shall perform all construction activities in accordance with the applicable
requirements of the NCDOT Standard Specifications for Roads and Structures dated July 2006,
except as otherwise specified herein.

E. SITE INVESTIGATION AND REPRESENTATION

The Contractor acknowledges that he has satisfied himself as to the nature of the work, and
general and local conditions; particularly those bearing on transportation, availability of labor,
State Regulations for safety and security of property, roads, and facilities required for the
prosecution of the work, and all matters which can in any way affect the work, or cost thereof,
under this contract. Any failure by the Contractor to acquaint himself with all the available
information concerning these conditions will not relieve him from the responsibility for
estimating properly the difficulty or cost of successfully performing the work.

F. CONTROL OF EROSION, SILT AND POLLUTION

Control of erosion, siltation, and pollution shall meet the requirements of Section 107-13 of the
Standard Specifications for Roads and Structures dated July 2006.

The Contractor may, at his option, submit an alternate plan and sequence by submitting 3 copies
of the proposed alternate to the Engineer for approval. Approval must be obtained before
construction is started on the alternate plan.

In the event an erosion and sedimentation control plan is not followed or properly maintained, all
other work shall be suspended until corrections are made.

G. MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section
106 of the Standard Specifications and the Department’s “Material and Tests Manual”. All
material must be approved by the Engineer prior to being used.

H. TRAFFIC CONTROL

The Contractor shall provide all traffic control for this project in accordance with the plans and
proposal and as directed by the Engineer.

l. INDEMNIFICATION
The Contractor shall indemnify, defend and save harmless, the State, the Department, and all of

its officers, agents and employees from all damages, suits, actions or claims brought of any
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injuries or damages sustained by any person or property on account of the Contractor’s
operations in connection with the contract. It is specifically understood and agreed that this
indemnification agreement does not cover or indemnify the Department for its own negligence,
breach of contract, equipment failure, or other circumstance of operation beyond the control of
the Contractor. The Contractor shall be responsible for and indemnify and save the Department
harmless for any and all damages to its property caused by the negligence of the Contractor, its
employees or agents in carrying out this contract.

J. COMPENSATION

The Department agrees to pay the Contractor the total project bid cost including any bid item
overruns, minus any liquidated damages, when he has satisfactorily completed the scheduled
work described herein.,

K. ADDITIONAL COMPENSATION and/or EXTENSION OF COMPLETION DATE

Any claims for additional compensation and/or extensions of the completion date shall be
submitted to the State Bridge Maintenance Engineer with detailed justification within thirty (30)
days after receipt of final invoice payment. The failure on the part of the Contractor to submit
the claim(s) within thirty (30) days shall be a bar to recovery.

L. BASIS OF PAYMENT

Monthly partial payments will be made in accordance with Section 109-4 of the NCDOT
Standard Specifications dated July 2006.

M. WORK PROCEDURES AND ASSIGNMENTS

Engineer

The Engineer for this project shall be the State Bridge Management Engineer, thru the issuing of
the purchase order. Thereafter the Engineer shall be the Division 6 Engineer, Division of
Highways, North Carolina Department of Transportation, acting directly or through his duly
authorized representatives.

Authority of the Engineer

The Engineer will decide all questions which may arise as to the quality and acceptability of
work performed and as to the rate of progress of the work; all questions which may arise as to the
interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on
the part of the Contractor. His decision shall be final and he shall have executive authority to
enforce and make effective such decisions and orders as the Contractor fails to carry out
promptly.

Contractor Supervision
The Contractor shall have a responsible Supervisor for the purpose of supervising, scheduling
and coordinating this contract with the Engineer.

Availability
Provisions shall be made so that a Supervisor can be contacted at any time during the length of
the contract.

9



N. COMPETITIVE PROPOSALS

Pursuant to the provisions of G.S. 143-54 under penalty of perjury, the signer of this proposal
certifies this proposal has not been arrived at collusively nor otherwise in violation of Federal or
North Carolina Anti-Trust Laws. All proposals must be signed by the owner or an officer of the
firm.

O. ACCEPTANCE AND REJECTION
The right is reserved by the Contracting Agency to accept or reject all proposals or to waive any

informality in the proposals.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.

SEEDING AND MULCHING: (East Crimp)
s-2

(8-19-08)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

40004 Limestone 40004 Limestone

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

T5#

Tall Fescue 75%# Tall Fescue
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25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon
Engineer’s request.

Approved Tall Fescue Cultivars

2" Millennium  Duster Magellan Rendition
Avenger Endeavor Masterpiece Scorpion
Barlexas Escalade Matador Shelby
Barlexas Il Falcon I, II, IV &V  Matador GT Signia
Barrera Fidelity Millennium Silverstar
Barrington Finesse Il Montauk Southern Choice Il
Biltmore Firebird Mustang 3 Stetson
Bingo Focus Olympic Gold  Tarheel
Bravo Grande Il Padre Titan Ltd
Cayenne Greenkeeper Paraiso Titanium
Chapel Hill Greystone Picasso Tomahawk
Chesapeake Inferno Piedmont Tacer
Constitution Justice Pure Gold Trooper
Chipper Jaguar 3 Prospect Turbo
Coronado Kalahari Quest Ultimate
Coyote Kentucky 31 Rebel Exeda Watchdog
Davinci Kitty Hawk Rebel Sentry Wolfpack
Dynasty Kitty Hawk 2000 Regiment I

Dominion Lexington Rembrandt

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre
and add 20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt
tack shall not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to
be maintained or allowed during construction. In areas within six feet of the edge of pavement,
straw is to be applied and then crimped. After the crimping operation is complete, an additional
application of straw shall be applied and immediately tacked with a sufficient amount of
undiluted emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.
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Crimping equipment including power source shall be subject to the approval of the Engineer
providing that maximum spacing of crimper blades shall not exceed 8".

Temporary Seeding

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet
or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the
year. The Engineer will determine the exact dates for using each kind of seed.

Fertilizer Topdressing

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-
20 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 10-20-20 analysis and as directed.

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-
8-8 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 16-8-8 analysis and as directed.

Supplemental Seeding

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with
the exception that no centipede seed will be used in the seed mix for supplemental seeding. The
rate of application for supplemental seeding may vary from 25# to 75# per acre. The actual rate
per acre will be determined prior to the time of topdressing and the Contractor will be notified in
writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental
seed. Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed
into the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain) may
be used where degree of slope prevents the use of a sod seeder.

Basis of Payment
There will be no direct payment for Seeding and Mulching as this is considered incidental to the
work and will be included in the various pay items of work.

TWELVE MONTH GUARANTEE:
(7-15-03) SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of twelve
months following the date of final acceptance of the work for maintenance and shall replace such
defective materials and workmanship without cost to the Department. The Contractor will not be
responsible for damage due to faulty design, normal wear and tear, for negligence on the part of
the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular piece

of equipment or material. The Department’s first remedy shall be through the manufacturer

although the Contractor is responsible for invoking the warranted repair work with the
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manufacturer. The Contractor’s responsibility shall be limited to the term of the manufacturer’s
guarantee. NCDOT would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not
parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

PROJECT SPECIAL PROVISIONS

HYDRO-DEMOLITION OF BRIDGE DECK SPECIAL

Description

Hydro-demolition shall consist of the removal of the deck surface by means of high pressure
water blasting which will remove concrete, asphalt, oil, dirt, concrete laitance and rust from the
exposed reinforcing bars by direct impact, pressurization of micro and macro cracks and
cavitation produced by jet instability. If reinforcing bars or bridge drainage devices are pulled up
or snagged during scarification milling operations, the Contractor shall cease operations and
consult with the Engineer to determine what adjustments, if any, need to be made to the roto-
milling operations.

The Contractor shall submit for approval prior to beginning work, his Hydro-demolition
Management Plan. This plan shall include how the Contractor shall provide for the collection,
treatment, and disposal of all run-off water generated by the scarification and hydro-demolition
processes. This Water Management Plan shall be prepared in accordance the NCDOT
Guidelines for Managing Hydro-demolition Water. The contractor shall comply with applicable
regulation concerning such water disposal.

Equipment
Use the following surface preparation equipment:

e Hydro-demolition machine, self-propelled with min. 17,000 psi orifice pressure.

e Sawing equipment capable of sawing concrete to the specified depth.

e Scarifying equipment that is a power-operated, mechanical scarifier or grinder capable of
removing at least 1/4 inch (6 mm) for each pass.

14



e Hand-held high velocity (7,500 psi minimum) water-jet equipment capable of removing rust
scale from reinforcing steel, or removing small chips of concrete partially loosened by the
scarifying or chipping operation, and of removing rehydrated dust left from scarification.

o Power driven hand tools for removal of unsound concrete are required that meet the
following requirements:

Pneumatic hammers weighing a nominal 35 Ib (16 kg) or less.

Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width.
« Hand tools such as hammers and chisels for removal of final particles of unsound concrete.
e Vibratory screed for overlays, except as noted herein.

The hydro-demolition machine shall be self-propelled and capable of producing a water-jet
through an orifice at a pressure of at least 17,000 PSI. The machine shall move the jet
transversely across the area and forward and backward so that the entire deck is covered with the
water-jet and operated at a pressure sufficient to remove the unsound concrete.

The machine shall have sufficient means to control and vary the following functions:

(1) Water pressure.

(2) Angle and distance of the orifice in relation to the surface to be blasted.
(3) Limits of transverse and longitudinal movement of the orifice.

(4) Speed of the orifice in the transverse and longitudinal direction.

The high pressure pump (or pumps) shall be equipped with over-pressurization relief valves and
rupture disc systems. All high pressure components shall be rated at full working pressure of the
hydro-demolition system. The complete hydro-demolition system must be capable of
depressurization from a single point.

The equipment must operate at a noise level of less than 90 decibels at a distance of 50 feet.

Construction Methods

Remove all existing asphalt overlays and all loose, disintegrated, unsound or contaminated
concrete from the bridge deck in accordance with the following surface preparation
classifications shown below:

Seal all expansion joints subjected to run-off water from the hydro-demolition process with
material approved by the Engineer, prior to beginning the Class | Surface Preparation. The
expansion joints shall remain sealed until water from the hydro-demolition process no longer
passes over them. The contractor shall take all steps necessary to eliminate the flow of water
through the expansion joints, and any other locations water could leak from the deck.

All deck drains in the immediate work area and the other sections of the bridge affected by the
work being performed in the immediate work area shall be sealed prior to beginning the Deck
Scarification. They shall remain sealed until it has been determined that materials from the
hydro-demolition and concrete overlay operations can not be discharged through them any
longer.

A. Scarifying Bridge Deck: Removal of any asphalt wearing surface from the bridge deck or if
applicable, the approach roadway pavement, and scarification of the concrete deck to remove
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the entire concrete surface of the deck to a uniform not less than '2” above the planned
overlay depth and not less than 2 above the top mat of reinforcing steel.

Bridge #30 Estimated average cover to top mat: 2% +/- %/g”
Bridge #51 Estimated average cover to top mat: 1%2” +/- %g”

Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified surface.
In areas where reinforcing steel is located in the depth to be scarified, use another method
with the Engineer’s approval. If reinforcing bars or bridge drainage devices are pulled up or
snagged during scarification milling operations, the Contractor shall cease operations and
consult with the Engineer to determine what adjustments, if any, need to be made.

. Class | Surface Preparation (Partial Depth): Remove by hydro-demolition and by chipping
with hand tools all loose, unsound and contaminated deck concrete and in areas where
reinforcing steel is exposed by removing deck to an average depth of % inch below the top
mat of reinforcing steel. Dispose of the removed concrete, clean, repair or replace rusted or
loose reinforcing steel, and thoroughly clean the newly exposed surface.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel.

. Class Il Surface Preparation (Partial Depth): Remove by hydro-demolition and by chipping
with hand tools all loose, unsound and contaminated deck concrete to an average depth of
approximately one-half the deck thickness, but no less than 3/4 inch below the top mat of
steel. In areas where the entire perimeter of the reinforcing steel bar is exposed, chip or use
hand-held high velocity water-jet equipment to provide a minimum depth of 3/4 inch below
the bar. Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing
steel, and thoroughly clean the newly exposed surface.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel.

In overhangs, removing concrete areas of less than 0.60 ft?/ft length of bridge without
overhang support is permitted unless the Engineer directs otherwise. Overhang support is
required for areas removed greater than 0.60 ft%/ft length of bridge. Submit details of
overhang support to the Engineer for approval prior to beginning the work.

. Class Il Surface Preparation (Full Depth): Remove by hydro-demolition, and chipping with
hand tools all loose, unsound and contaminated deck concrete to the full slab depth.
Thoroughly clean the routed out areas and dispose of concrete removed and clean, repair, or
replace reinforcing bars.

For areas of less than 3 ft? suspending forms from existing reinforcing steel using wire ties is
permitted. For larger areas, support forms by blocking from the beam flanges, or other
approved method.

Overhang support is required for full depth removal adjacent to bridge rails. Submit details
of overhang support to the Engineer for approval prior to beginning the work.

. Under Deck Containment: Under deck containment shall be installed under areas of the

bridge deck where Class Il surface preparation occurs. The containment shall be installed
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prior to hydro-demolition in the areas indicated on the plans and in any other areas where
blow thru or full depth removal occurs during surface preparation.

Submit for approval detailed plans for under deck containment. Detail how waste, debris,
and wastewater are kept from falling below.

F. Class AA Concrete: Fill the Class Il surface preparation areas with Class AA or latex
modified concrete up to the bottom of the proposed concrete overlay in accordance with the
methods described below:

Refill areas where concrete was removed with Class AA concrete up to the bottom of the
proposed concrete overlay in accordance with Section 420 of the Standard Specifications.
Any of the methods for curing Class AA concrete as stated in the Standard Specifications are
permitted except the membrane curing compound method.

Provide a raked finish to the surface of the Class AA concrete to provide a minimum relief of
1/16” and a maximum relief of 4”. Place the overlay course only after the Class AA concrete
has attained 2500 psi (17.2 MPa) as measured by an approved, non-destructive test method.

Refilling the areas from which concrete has been removed with latex modified concrete
during the Class Il repair is permitted if any of the following conditions are met:

e The reinforcing steel cover is 1% inches or less for the top mat of steel.
« The area being repaired is less than 1 yd?.
e The Engineer directs the fill.

For areas of less than 3 ft* suspending forms from existing reinforcing steel using wire ties is
permitted. For larger areas, support forms by blocking from the beam flanges, or other
approved method.

Surface Preparation

Two trial areas shall be designated by the Engineer to demonstrate that the equipment, personnel,
and methods of operation are capable of producing results to the satisfaction of the owner’s
Engineer. The first trial area shall consist of approximately 50 square feet of sound concrete as
determined by the Engineer. The equipment shall be calibrated to remove the sound concrete
from the scarified surface to the depth required to achieve the plan overlay thickness. After
completion of this test area, the equipment shall be moved to the second area consisting of
deteriorated or defective concrete, to determine whether this unsound concrete will be completely
removed with the previous calibration and to establish a baseline for requiring the contractor to
place under-deck containment in areas subject to full depth removal, before beginning the hydro-
demolition process in a span. Should it be determined that not all defective concrete has been
removed, the hydro-demolition system shall be recalibrated to remove an additional 1/4 inch of
sound concrete, then re-test on deteriorated concrete.

If additional defective concrete is found, the depth of cut will increase in 1/4 inch increments
until only sound concrete is found remaining.

When satisfactory results are obtained, the machine parameters shall be used for production
removal. The contractor shall make adjustments to the operating parameters, as required, to
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perform concrete removal as indicated on the drawings and to adjust to the variance in the
compressive strength of the concrete.

Hand held water blasting equipment, pneumatic hammers, and hand tools may be substituted for
the hydro-demolition unit in areas inaccessible (such as adjacent to the curb) or inconvenient
(such as small patch areas).

The Engineer will re-inspect after each removal and require additional removals until compliance
with plans and specifications are met.

Regardless of the method of removal, the removal operation shall be stopped if it is determined
that sound concrete is being removed. Appropriate recalibration, or change in equipment and
methods shall be performed prior to resuming the removal operation.

The Contractor shall take all steps necessary to prevent cutting or otherwise damaging existing
steel designated to remain in place. Any such bars damaged (nicks deeper than 20% of the bar
diameter) by the Contractor’s operation shall be repaired or replaced. Defects in embedded
reinforcing steel due to corrosion, which has reduced the cross sectional area of the steel by 25%
or greater, shall have new reinforcing steel of similar cross section area lap-spliced to each side
of the damaged area. Reinforcing bars shall be Grade 60 and meet the material requirements of
Section 1070 of the Standard Specifications. Replacement bars shall be spliced to existing bars
using either minimum 30 bar diameter lap splices or approved mechanical connectors.

The Contractor shall support and protect the exposed reinforcing steel, which is left unsupported
by the hydro-demolition process, against displacement and damage from loads such as those
caused by removal equipment and delivery buggies. All reinforcing steel damaged or dislodged
by these operations shall be replaced with bars of the same size at the contractor’s expense.

Rebar exposed and cleaned by hydro-demolition shall not require re-cleaning if encased in
concrete within seven (7) days. Rebar exposed for more than seven (7) days shall be cleaned by
high velocity water jets (4,000 PSI minimum) prior to placement of the new concrete.

When large areas of the deck on composite bridges are removed resulting in the debonding of the
main stress carrying longitudinal reinforcing bars, the removal shall be performed in stages to
comply with the construction sequence shown on the plans or as directed by the Engineer.

The Contractor shall shield his operations to prevent injury or damage from flying or falling
debris. The Contractor shall provide a method of handling expected and unexpected blow-
through of the deck where shown on the plans and as directed by the Engineer. This method
shall provide for the containment of the runoff water and debris, and the protection of the area
under the bridge deck. The Contractor shall be responsible for any injury or damage caused by
his operations. The containment shall remain in-place until the latex modified concrete has been
cast and reach minimum strength.

The removal area shall be thoroughly cleaned of all dirt, foreign materials and loose concrete to
the extent necessary to produce a firm solid surface for adherence of new concrete.

Removal of concrete debris shall be accomplished either by hand or by mechanical means
capable of removing wet debris and water all in the same pass and directly follow the hydro-
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demolition process to prevent the debris from re-setting or re-adhering to the surface of the
remaining sound concrete. All concrete debris shall become the property of the Contractor and
shall be legally disposed of at the contractor’s expense. The contractor shall be responsible for
disposing of all debris generated by the scarification operations.

Any debris which is allowed to re-settle or re-adhere to the surface of the sound concrete shall be
carefully removed by the Contractor (at no additional cost), and the Contractor shall exercise care
to avoid any damage to the remaining sound concrete or exposed reinforcement. Following the
removal of the debris and prior to the placement of the overlay, the entire surface shall be blasted
clean with high pressure water to remove any bond-breaking residue, loose material from the
concrete surface, and/or rust from the reinforcing steel. This residue shall be collected and
disposed of by the contractor. The Contractor will not be permitted to allow material to fall from
the deck.

All water used for hydro-demolition shall be potable. The Contractor is responsible for
furnishing all of the water required for the project.

Any areas of the prepared surface contaminated by oil or other materials detrimental to good
bond as a result of the contractor’s operations shall be removed to such depth as may be required
at the contractor’s expense.

The Contractor shall provide adequate lighting as required to allow for the safe conduct of
nighttime removal operation if he elects to do hydro-demolition at night. Submit a lighting plan
to the Engineer for approval prior to beginning work.

Measurement and Payment

Scarifying Bridge Deck will be measured and paid for by the contract unit price per square yard
and shall be full compensation for the milling of any existing asphalt wearing surface from the
bridge deck or approaches, milling of the entire concrete bridge deck, repairing or replacing any
damaged reinforcing steel, and the cleaning and disposal of all waste material generated.

Hydro-demolition of Bridge Deck will be measured and paid for by the contract unit price per
square yard and shall be full compensation for Classes I, II, and Il deck preparation, removal and
disposal of unsound and contaminated concrete, cleaning, repairing or replacing of reinforcing
steel, under deck containment, Class AA concrete, and for furnishing all materials, labor, tools,
equipment and incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Scarifying Bridge Deck Square Yard
Hydro-demolition of Bridge Deck Square Yard

MANAGING HYDRODEMOLITION WATER
(6-17-08) SPI1 4-03

1.0 Description
Collect and properly dispose of hydrodemolition water from bridge decks.

2.0 Construction Methods
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(A)  Prepare a written hydrodemolition water management plan in accordance with the
Guidelines  for  Managing  Hydrodemolition ~ Water  available  at
http://www.ncdot.gov/projects/ncbridges/#stats. Submit plan and obtain approval
from the Engineer prior to beginning of the hydrodemolition operation.

(B)  Prior to final payment, submit a paper copy of all completed records pertaining to
disposal of hydrodemolition water.

3.0  Measurement and Payment

Payment for collecting, sampling, testing, pH adjustment, monitoring, handling, discharging,
hauling, disposing of the hydrodemolition water, documentation, record keeping, and obtaining
permits if applicable, shall be included in the payment for other items.

LATEX MODIFIED CONCRETE - VERY EARLY STRENGTH SPECIAL

Description

This work consists of furnishing and placing an overlay of latex modified concrete-very early
strength (LMC-VES) over conventional existing concrete or repair concrete on bridge decks.
Unless otherwise indicated on the plans, groove the bridge floor in accordance with Article 420-
14(B) of the Standard Specifications.

Materials

For equipment, proportioning and mixing of modified compositions, see Section 1000-8 of the
Standard Specifications. Prior to beginning any work, obtain approval for all equipment to be
used for deck preparation, mixing, placing, finishing, and curing the latex modified concrete.

For material of modified compositions, see Section 1000-8 of the Standard Specifications with
the following modifications:

Page 10-10, Section 1000-8(A), add the following:

Cement — For latex modified concrete-very early strength, Cement shall be approximately
1/3 calcium sulfoaluminate (C4A3S) and 2/3 dicalcium silicate (C2S) or other hydraulic
cement that will provide a Latex-Modified Concrete that meets the physical requirements
for Latex-Modified Concrete as indicated in this special provision.

Page 10-11, Table beginning in paragraph 4, add the following:

Minimum compressive strength, normal setting concrete, 3000 psi at 7 days; very early
strength concrete, 3000 psi at 3 hours.

Water-Cement Ratio by weight, normal setting concrete, maximum 0.40; very early
strength concrete, maximum 0.42

Page 10-11, last paragraph of 1000-8, add the following:
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Submit the latex modified concrete mix design, including laboratory compressive
strength data for a minimum of six 4-inch by 8-inch cylinders at the appropriate age (7
days for normal setting concrete; 3 hours for very early strength concrete) to the Engineer
for review. Include test results for the slump and air content of the laboratory mix.
Perform tests in accordance with AASHTO T 22, T 119 and T 152.

System Quality Submittals

Past Performance Submittal: Prior to beginning work, the latex modified concrete overlay
Contractor shall submit records demonstrating verifiable satisfactory performance utilizing very
early strength latex modified concrete on at least five (5) bridges in any state with similar scope
of work.

Construction Methods

(A)

(B)

Preparation of Surface

Completely clean all surfaces within the 48 hours prior to placing the overlay unless
otherwise approved.

Thoroughly soak the clean surface for at least 2 hours immediately prior to placing the
latex modified concrete. After soaking the surface for at least 2 hours, cover it with a
layer of white opaque polyethylene film that is at least 4 mils (0.100 mm) thick.
Immediately prior to placing the latex modified concrete, remove standing water from the
surface.

Placing and Finishing

Prior to placing modified material, install a bulkhead of easily compressible material at
expansion joints to the required grade and profile. Placing material across expansion
joints and sawing it later is not permitted.

Place and fasten screed rails in position to ensure finishing the new surface to the required
profile. Do not treat screed rails with parting compound to facilitate their removal. Prior
to placing the overlay, attach a filler block sized for the plan overlay thickness to the
bottom of the screed and pass it over the area to be repaired to check the thickness.
Remove all concrete that the block does not clear.

Separate screed rails or construction dams from the newly placed material by passing a
pointing trowel along their inside face. Carefully make this trowel cut for the entire depth
and length of rails or dams after the modified composition has sufficiently stiffened and
cannot flow back.

Brush a latex cement mixture onto the wetted, prepared surface. Carefully give all
vertical and horizontal surfaces a thorough, even coating and do not let the brushed
material dry before it is covered with the additional material required for the final grade.
Remove all loose aggregate from the latex cement brushed surface prior to latex concrete
placement (NOTE: Not required for surfaces prepared with hydro-demolition).

Place the latex modified concrete in one operation.
Provide a minimum overlay thickness of as shown in the plans and a final surface that is
approximately the same as the original deck surface.
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(©)

Construction joints other than those shown on the plans will be submitted to the Engineer
for approval.

When a tight, uniform surface is achieved and before the concrete becomes non-plastic,
further finish the surface of the floor by burlap dragging or another acceptable method
that produces an acceptable uniform surface texture.

Promptly cover the surface with a single layer of clean, wet burlap as soon as the surface
will support it without deformation. Wet cure only the surface for minimum 3 hours and
until a compressive strength of 3000 psi is reached. Keep the curing material saturated
during the wet cure period.

Field Testing Latex Modified Concrete-Very Early Strength

For projects with multiple bridges using the same mix design, or bridge decks with time
constraints that require more than one night for placement, a relationship between the
compressive strength and rebound hammer readings may be developed and used to
obtain the three hour cylinder strength, in lieu of compressive strength testing. For the
correct procedure, reference Document: PL11-LMC Rapid Set Overlays. Contact your
local M&T representative for a copy of this document or see the following link:
http://www.ncdot.org/doh/operations/materials/eforms.html under Physical Lab. Seven
day concrete compressive strength sampling and testing is required in addition to the use
of this method.

Do not place the latex modified concrete before the burlap is saturated and approved by
the Engineer. Drain excess water from the wet burlap before placement.

As soon as practical, after the concrete has hardened sufficiently, test the finished surface
with an approved rolling straightedge that is designed, constructed, and adjusted so that it
will accurately indicate or mark all floor areas which deviate from a plane surface by
more than 1/8 inch in 10 feet (3 mm in 3 m). Remove all high areas in the hardened
surface in excess of 1/8 inch in 10 feet (3 mm in 3 m) with an approved grinding or
cutting machine. Where variations are such that the corrections extend below the limits
of the top layer of grout, seal the corrected surface with an approved sealing agent if
required by the Engineer. If approved by the Engineer, correct low areas in an acceptable
manner.

Vehicular traffic may travel across an un-grooved deck, however, complete the transverse
sawed grooves across the entire deck area after the latex modified concrete achieves
design strength and no later than seven days after placing the latex modified concrete.

Limitations of Operations
The mixer will not be permitted on the bridge deck unless otherwise approved.

No traffic is permitted on the finished latex modified concrete surface until the total
specified curing time is completed and until the concrete reaches the minimum specified
compressive strength.

Do not place latex modified concrete if the temperature of the concrete surface on which
the overlay is to be placed is below 40°F (4°C) or above 85°F (29°C). Measure the
surface temperature by placing a thermometer under the insulation against the surface.

Prior to placing latex modified concrete, the Engineer determines the air temperature and
wind speed. Do not place latex modified concrete if the ambient air temperature is below
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45°F (7°C) or above 85°F (29°C), or if the wind velocity is in excess of 10 mph (16
km/h). If working at night, provide approved lighting. Provide aggregates for use in the
latex modified concrete that are free from ice, frost and frozen particles when introduced
into the mixer.

Do not place latex modified concrete when the temperature of the latex modified concrete
is below 45°F (7°C) or above 85°F (29°C).

If the rate of evaporation of surface moisture from the latex modified concrete exceeds
0.05 pounds per square foot per hour during placement, measures shall be taken to reduce
the rate of evaporation. The evaporation rate is calculated using the following formula:

E=(T2°-rT>°)(1+0.4V)(10°) where,
E=Evaporation Rate, T;=Concrete Temp (°F), r=Relative Humidity (%/100)
T.=Air Temp (°F), V=Wind Velocity (mph)

Stop all placement operations during periods of precipitation. Take adequate precautions
to protect freshly placed latex modified concrete from sudden or unexpected
precipitation. Keep an adequate quantity of protective coverings at the worksite to protect
the freshly placed pavement from precipitation.

Measurement and Payment

Latex Modified Concrete Overlay-Very Early Strength will be measured and paid for in cubic
yards of latex modified concrete satisfactorily placed in the completed deck.

Placing and Finishing of Latex Modified Concrete Overlay-Very Early Strength will be paid for
at the contract unit price bid per square yard which price will be full compensation for furnishing
all labor, materials, tools, equipment and incidentals required to complete the work in accordance
with the contract documents.

Grooving Bridge Floors will be measured and paid for in accordance with Section 420 of the
Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Latex Modified Concrete Overlay-Very Early Strength Cubic Yard
Placing and Finishing Latex Modified Concrete Overlay-Very Early Strength  Square Yard
Grooving Bridge Floors Square Feet
ELASTOMERIC CONCRETE (1-27-10)

1.0 DESCRIPTION
Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or
epoxy and kiln-dried aggregate. Provide an elastomeric concrete and binder system that is
preapproved. Use the concrete in the blocked out areas on both sides of the bridge deck
joints as indicated on the plans.

2.0 MATERIALS
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Provide materials that comply with the following minimum requirements at 14 days (or at
the end of the specified curing time).

Compressive Strength, psi (MPa) ASTM D695 2000 (13.8)
5% Deflection Resilience ASTM D695 95
Splitting Tensile Strength ASTM D3967 625 (4.31)
Bond Strength to Concrete, psi (MPa) ASTM C882 (C882M) 450 (3.10)
Durometer Hardness ASTM D2240 50
phoEROTERTE | restwemion | NN

Tensile Strength, psi (MPa) ASTM D638 1000 (6.89)
Ultimate Elongation ASTM D638 150%

Tear Resistance, Ib/in (kN/m) ASTM D624 200 (34.9)

In addition to the requirements above, the elastomeric concrete must be resistant to water,
chemical, UV and ozone exposure and withstand temperature extremes. Elastomeric
concrete systems requiring preheated aggregates are not allowed.

PREQUALIFICATION

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate,
primer and binder materials) and a Type 4 certification in accordance with article 106-3 (F)
of the Standard Specifications for prequalification to:

North Carolina Department of Transportation
Materials and Tests Unit

1801 Blue Ridge Road

Raleigh, NC 27607

Prequalification will be determined for the system. Individual components will not be
evaluated, nor will individual components of previously evaluated systems be deemed
prequalified for use.

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples
will be evaluated for compliance with the Materials requirements specified above. Systems
satisfying all of the Materials requirements will be prequalified for a one year period.

Before the end of this period new product samples shall be resubmitted for prequalification
evaluation.
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If, at any time, any formulation or component modifications are made to a prequalified
system that system will no longer be approved for use.

4.0 MATERIAL CERTIFICATION AND INSTALLATION
Provide a Type 5 certification in accordance with article 106-3 (F) of the Standard
Specifications, verifying that the materials satisfy the above requirements and proof of
NCDOT prequalification.

Prior to placing the elastomeric concrete, thoroughly clean and dry all concrete surfaces.
Sandblast the concrete surface in the blockout and clear the surface of all loose debris.

Provide a manufacturer’s representative at the bridge site during the installation of the
elastomeric concrete to ensure that all steps being performed comply with all manufacturer
installation requirements including, but not limited to weather conditions (ambient
temperature, relative humidity, precipitation, wind, etc), concrete deck surface preparation,
binder and aggregate mixing, primer application, elastomeric concrete placement, curing
conditions and minimum curing time before joint exposure to traffic.

5.0 FIELD SAMPLING
Provide additional production material to allow freshly mixed elastomeric concrete to be
sampled for acceptance. A minimum of six 2 inch cube molds and two 3x6 inch cylinders
will be taken by the Department for each day’s production. Compression, splitting tensile,
and durometer hardness testing will be performed by the Department to determine
acceptance. Materials failing to meet the requirements listed above are subject to removal
and replacement at no cost to the Department.

6.0 BASIS OF PAYMENT
No separate payment will be made for elastomeric concrete. The lump sum contract price
bid for “Evazote Joint Seals” will be full compensation for furnishing and placing the
Elastomeric Concrete.

EVAZOTE JOINT SEALS (11-5-10)

Seals

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, gasoline,
salt and other materials that are spilled on or applied to the surface. Use a resilient, UV stable,
preformed, impermeable, flexible, expansion joint seal. The joint seal shall consist of low-
density, closed cell, cross-linked polyethylene non-extrudable, foam. The joint seal shall contain
no EVA (Ethylene Vinyl Acetate). Cell generation shall be achieved by being physically blown
using nitrogen. No chemical blowing agents shall be used in the cell generation process.

Use seals manufactured with grooves 1/8" (3 mm) £ wide by 1/8" (3 mm) * deep and spaced
between 1/4” (6 mm) and 1/2” (13 mm) apart along the bond surface running the length of the
joint. Use seals with a depth that meets the manufacturer’s recommendation, but is not less than
70% of the uncompressed width. Provide a seal designed so that, when compressed, the center
portion of the top does not extend upward above the original height of the seal by more than 1/4”
(6 mm). Provide a seal that has a working range of 30% tension and 60% compression and meets
the requirements given below.
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TEST

TEST METHOD

REQUIREMENT

Tensile strength

ASTM D3575-08, Suffix T

110 — 130 psi
(758 — 896 kpa)

Compression Set

ASTM D1056
Suffix B, 2 hr recovery

10% - 16%

i < 0.03 Ib/ft®
Water Absorption ASTM D3575
(< 0.001 kpa)
Elongation at Break ASTM D3575 180% - 210%
Tear Strength ASTM D624 (D3575-08, Suffix G) 14 — 20 pli
) ASTM D3575-08, 1.8-2.2 Ib/fe
Density . 3
Suffix W, Method A (28.8 — 35.2 kg/m®)
Toxicity ISO-10993.5 Pass (not cytotoxic)

Have the top of the evazote seal clearly shop marked. Inspect the evazote seals upon receipt
to ensure that the marks are clearly visible before installation.

Bonding Adhesive

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal
manufacturer that meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D638 3000 psi (20.7 MPa) min.
Compressive strength ASTM D695 7000 psi (48.3 MPa) min.
Hardness Shore D Scale 75-85 psi (0.51-0.58 MPa)
Water Absorption ASTM D570 0.25% by weight max.
Elongation to Break ASTM D638 5% max.
Bond Strength ASTM C882 2000 psi (13.8 MPa) min.

Use an adhesive that is workable to 40°F (4°C). When installing in ambient air or surface

temperatures below 40°F (4°C) or for application on moist, difficult to dry concrete surfaces,
use an adhesive specified by the manufacturer of the joint seal.

Elastomeric Concrete

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has cured for
seven full days and reached a minimum strength of 3000 psi (20.7 Mpa).

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete. Before
placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.
Sandblast the concrete surface in the blockout and clear the surface of all loose debris. Do not
place the elastomeric concrete until the surface preparation is completed and approved.

26



A manufacturer’s representative shall be present when placing elastomeric concrete. Do not
place elastomeric concrete if the ambient air or surface temperature is below 45°F (7°C).

Prepare and apply a primer, as per manufacturer’s recommendations, to all vertical concrete faces
to be in contact with elastomeric concrete, and to areas specified by the manufacturer.

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s
instructions. Place the elastomeric concrete in the areas specified on the plans while the primer
is still tacky and within 2 hours after applying the primer. Trowel the elastomeric concrete to a
smooth finish.

Sawing the Joint

The joint opening shall be initially formed to the width shown on the plans including the
blockout for the elastomeric concrete.

The elastomeric concrete shall cure a minimum of 2 days prior to sawing the elastomeric
concrete to the final width and depth as specified in the plans.

When sawing the joint to receive the evazote seal, always use a rigid guide to control the saw in
the desired direction. To control the saw and to produce a straight line as indicated on the plans,
anchor and positively connect a template or a track to the bridge deck. Do not saw the joint by
visual means such as a chalk line. Fill the holes used for holding the template or track to the
deck with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and spacing
two metal blades on the saw shaft to the desired width for the joint opening.

The desired depth is the depth of the seal plus 1/4” (6 mm) above the top of the seal plus
approximately 1 (25 mm) below the bottom of the seal. An irregular bottom of sawed joint is
permitted as indicated on the plans. Grind exposed corners on saw cut edges to a 1/4” (6 mm)
chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width specified in
the plans. Prevent any chipping or damage to the sawed edges of the joint.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

Preparation of Sawed Joint for Seal installation

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for spalls,
popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to blast cleaning
and installing the seal.

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding
agent. Sandblast the joint opening to provide a firm, clean joint surface free of curing compound,
loose material and any foreign matter. Sandblast the joint opening without causing pitting or
uneven surfaces. The aggregate in the elastomeric concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow the
surface with compressed air, or vacuum the surface until all traces of blast products and abrasives
are removed from the surface, pockets, and corners.
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If nozzle blasting is used to clean the joint opening, use compressed air that does not contain
detrimental amounts of water or oil.

Examine the blast cleaned surface and remove any traces of oil, grease or smudge deposited in
the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.

Seal Installation

Install the joint seal according to the manufacturer’s procedures and recommendations and as
recommended below. Do not install the joint seal if the ambient air or surface temperature is
below 45°F (7°C). Have a manufacturer’s certified trained factory representative present during
the installation of the first seal of the project.

Before installing the joint seal, check the uninstalled seal length to insure the seal is the same
length as the deck opening. When the joint seal requires splicing, use the heat welding method
by placing the joint material ends against a teflon heating iron of 425-475°F (218-246°C) for 7 -
10 seconds, then pressing the ends together tightly. Do not test the welding until the material has
completely cooled.

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical walls
of the joint as a means to minimize clean up. After opening both cans of the bonding agent, stir
each can using separate stirring rods for each component to prevent premature curing of the
bonding agent. Pour the two components, at the specified mixing ratio, into a clean mixing
bucket. Mix the components with a low speed drill (400 rpm max.) until a uniform gray color is
achieved without visible marbling. Apply bonding agent to both sides of the elastomeric
concrete as well as both sides of the joint seal, making certain to completely fill the grooves with
epoxy. With gloved hands, compress the joint seal and with the help of a blunt probe, push the
seal into the joint opening until the seal is recessed approximately 1/4” (6 mm) below the surface.
When pushing down on the joint seal, apply pressure only in a downward direction. Do not push
the joint seal into the joint opening at an angle that would stretch the material. Seals that are
stretched during installation shall be removed and rejected. Once work on placing a seal begins,
do not stop until it is completed. Clean the excess epoxy from the top of the joint seal
immediately with a trowel. Do not use solvents or any cleaners to remove the excess epoxy from
the top of the seal. Remove the protective cover at the joint edges and check for any excess
epoxy on the surface. Remove excess epoxy with a trowel, the use of solvents or any cleaners
will not be allowed.

The installed system shall be watertight and will be monitored until final inspection and
approval.

Basis of Payment

Payment for all evazote joint seals will be at the lump sum contract price bid for “Evazote Joint
Seals”. Prices and payment will be full compensation for furnishing all material, including
elastomeric concrete, labor, tools and equipment necessary for installing these units in place and
accepted.
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GROUT FOR STRUCTURES 7-12-07

DESCRIPTION

This special provision addresses grout for use in structures, including continuous flight
auger (CFA) piles, micropiles, soil nail and anchored retaining walls and backfilling
crosshole sonic logging (CSL) tubes or grout pockets, shear keys, dowel holes and recesses
for cored slabs and box beams or as noted in the plans. This provision does not apply to
grout placed in post-tensioning ducts for bridge beams, girders, or decks. Provide grout
composed of portland cement, water and at the Contractor’s option, fine aggregate and/or
pozzolan. If necessary, use set controlling admixtures. Proportion, mix and place grout in
accordance with the plans, the applicable section of the Standard Specifications or special
provision for the application and this provision.

MATERIALS

Refer to Division 10 of the Standard Specifications:

Item Article
Portland Cement 1024-1
Water 1024-4
Fine Aggregate 1014-1
Fly Ash 1024-5
Ground Granulated Blast Furnace Slag 1024-6
Admixtures 1024-3

At the Contractor’s option, use an approved packaged grout in lieu of the materials above
with the exception of the water. Contact the Materials and Tests (M&T) Unit for a list of
approved packaged grouts. Consult the manufacturer to determine if the packaged grout
selected is suitable for the application and meets the compressive strength and shrinkage
requirements.

REQUIREMENTS

Unless required elsewhere in the Contract, provide non-metallic grout with minimum
compressive strengths as follows:

Property Requirement
Compressive Strength @ 3 days 2500 psi (17.2 MPa)
Compressive Strength @ 28 days 4500 psi (31.0 MPa)

For applications other than micropiles, soil nails and ground anchors, use non-shrink grout
with shrinkage of less than 0.15%.

When using approved packaged grout, a grout mix design submittal is not required. Submit
grout mix designs in terms of saturated surface dry weights on M&T Form 312U in
accordance with the applicable section of the Standard Specifications or special provision
for the structure. Use an approved testing laboratory to determine the grout mix
proportions.  Adjust proportions to compensate for surface moisture contained in the
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aggregates at the time of mixing. Changes in the saturated surface dry mix proportions will
not be permitted unless a revised grout mix design submittal is accepted.

For each grout mix design, provide laboratory test results for compressive strength, density,
flow and if applicable, aggregate gradation and shrinkage. Submit compressive strength for
at least 3 cube and 2 cylinder specimens at the age of 3, 7, 14 and 28 days for a total of at
least 20 specimens tested. Perform laboratory tests in accordance with the following:

Property Test Method
Compressive Strength AASHTO T106 and T22
Density AASHTO T133
Flow for Sand Cement Grout ASTM C939 (as modified below)
Flow for Neat Cement Grout Marsh Funnel and Cup
(no fine aggregate) API RP 13B-1, Section 2.2
Aggregate Gradation for Sand Cement Grout AASHTO T27
Shrinkage for Non-shrink Grout ASTM C1090

When testing grout for flow in accordance with ASTM C939, modify the flow cone outlet
diameter from % to % inch (13 to 19 mm).

When grout mix designs are submitted, the Engineer will review the mix designs and notify
the Contractor as to their acceptability. Do not use grout mix designs until written
acceptance has been received. Acceptance of grout mix designs or use of approved
packaged grouts does not relieve the Contractor of responsibility to furnish a product that
meets the Contract requirements.

Upon written request from the Contractor, a grout mix design accepted and used
satisfactorily on a Department project may be accepted for use on other projects.

SAMPLING AND PLACEMENT

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. Use API RP 13B-1 for field testing grout
flow and density of neat cement grout. The compressive strength of the grout will be
considered the average compressive strength test results of 3 cube or 2 cylinder specimens
at 28 days.

Do not place grout if the grout temperature is less than 50°F (10°C) or more than 90°F
(32°C) or if the air temperature measured at the location of the grouting operation in the
shade away from artificial heat is below 40°F (4°C).

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement. Agitate grout continuously before
placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes. Place grout before the time between adding the mixing water and
placing the grout exceeds that in the table below.
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ELAPSED TIME FOR PLACING GROUT
(with continuous agitation)
Maximum Elapsed Time
Air or Grout Temperature No Set Retarding Set Retarding
Whichever is Higher Admixture Admixture
Used Used
90°F (32°C) or above 30 min. 1 hr. 15 min.
80°F (27°C) through 89°F (31°C) 45 min. 1 hr. 30 min.
79°F (26°C) or below 60 min. 1 hr. 45 min.

MISCELLANEOUS

Comply with Articles 1000-9 through 1000-12 of the Standard Specifications to the extent
applicable for grout in lieu of concrete.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev 11-15-11) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not
be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required,
unless the additional participation is used for banking purposes.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or
WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but
not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed MBE and WBE participation along with a listing of the
committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).
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Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-1S.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/
doh/forms/files/RF-1.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/
doh/forms/files/JC-1.pdf
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Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on a project that will meet this MBE and WBE goals. This form is for paper bids only.
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the
work areas where MBEs and WBEs quoted on the project. This sheet is submitted with good
faith effort packages.
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xIs

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises 0 %

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBEs participate in at least the percent of the
contract as set forth above as the MBE goal.

2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use
MBEs during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B)  Women Business Enterprises 0 %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBESs participate in at least the percent of the
contract as set forth above as the WBE goal.

2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use
WBEs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals
respectively. The  Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.
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Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the MBE goal and the
WABE goal will be considered committed, even though the listing shall include both committed
MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional
MBE/WBE subcontractor participation above the goal for which letters of intent are received will
follow the banking guidelines found elsewhere in this provision. All other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the
Department’s overall race-neutral goals.  Only those firms with current MBE and
WABE certification at the time of bid opening will be acceptable for listing in the bidder's
submittal of MBE and WBE participation. The Contractor shall indicate the following required
information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section
of Expedite, the bidding software of Bid Express®.

1) Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. If the bidder uses the updated listing of MBE and WBE firms
shown in Expedite, the bidder may use the dropdown menu to access the name
and address of the firms.

2 Submit the contract line numbers of work to be performed by each MBE and
WBE firm. When no figures or firms are entered, the bidder will be considered to
have no MBE or WBE participation.

3) The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm is
not certified at the time of the bid-letting, that MBE’s or WBE's participation will
not count towards achieving either the MBE or WBE goal.

(B)  Paper Bids

Blank forms will not be deemed to represent zero participation. Bids submitted that
do not have MBE and WBE participation indicated on the appropriate form will not be
read publicly during the opening of bids. The Department will not consider these bids for
award and the proposal will be rejected.

1) If either the MBE or WBE goal is more than zero,

€)) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.
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(b) If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety.

(© The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s
or WBE’s participation will not count towards achieving the
corresponding goal.

2) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is
submitted, shall enter the word “None”; or the number “0”; or if there is
participation, add the value on the Listing of MBE and WBE Subcontractors
contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like
any other bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals
by virtue of the work it performs on the contract with its own forces. However, all the work that
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will
count toward the goal. The MBE or WBE bidder shall list itself along with any MBE or WBE
subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two WBE firms
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which
fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with
MBE certified subcontractors or documented through a good faith effort. It should be noted that
you cannot combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of
MBE and WBE Subcontractor just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE
in the contract. This documentation shall be submitted on the Department’s form titled
Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of the
State Contractor Utilization Engineer no later than 12:00 noon on the next official state business
day.

35



If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the
lack of this participation drops the commitment below either the MBE or WBE goal, the
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than
12:00 noon on the eighth calendar day following opening of bids, unless the eighth day falls
on an official state holiday. In that situation, it is due in the office of the State Contractor
Utilization Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal(s).

A hard copy and an electronic copy of this information shall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday.
In that situation, it would be due in the office of the State Contractor Utilization Engineer the
next official state business day. If the contractor cannot send the information electronically, then
one complete set and 9 copies of this information shall be received under the same time
constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma
efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices through the use of the NCDOT Directory of
Transportation Firms) the interest of all certified MBES/WBEs who have the capability to
perform the work of the contract. The bidder must solicit this interest within at least
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.
Solicitation shall provide the opportunity to MBES/WBEs within the Division and
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(B)

(©)

(D)

(E)

(F)

(G)

surrounding Divisions where the project is located. The bidder must determine with
certainty if the MBES/WBEs are interested by taking appropriate steps to follow up initial
solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to facilitate
MBE/WBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

Providing interested MBES/WBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of MBES/WBEs that were considered;
a description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBEs/WBEsS to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs involved
in finding and using MBES/WBEs is not in itself sufficient reason for a bidder’s
failure to meet the contract MBE or WBE goals, as long as such costs are
reasonable. Also, the ability or desire of a prime contractor to perform the work
of a contract with its own organization does not relieve the bidder of the
responsibility to make good faith efforts. Bidding contractors are not, however,
required to accept higher quotes from MBEsS/WBEs if the price difference is
excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.
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(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WBEs. Contact within 7 days from
the bid opening the Business Development Manager in the Business Opportunity and
Work Force Development Unit to give notification of the bidder’s inability to get MBE or
WBE quotes.

m Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For
example, when the apparent successful bidder fails to meet the goals, but others
meet it, you may reasonably raise the question of whether, with additional
reasonable efforts the apparent successful bidder could have met the goals. If the
apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders,
the Department may view this, in conjunction with other factors, as evidence
of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good
faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The State Contractor Utilization Engineer will notify the contractor verbally and in writing
of non-good faith. A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Contractual Services Engineer
or at DBE@ncdot.gov. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work actually performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.
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(B)

(©)

(D)

(E)

(F)

Joint Checks

Prior notification of joint check wuse shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the MBE contract goal requirement. The same holds
for work that a WBE subcontracts to another WBE firm. Work that a MBE subcontracts
to a non-MBE firm does not count toward the MBE contract goal requirement. Again,
the same holds true for the work that a WBE subcontracts to a non-WBE firm. If a MBE
or WBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the MBE or WBE is not performing a commercially useful
function. The MBE/WBE may present evidence to rebut this presumption to the
Department. The Department's decision on the rebuttal of this presumption may be
subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and obtained
from a MBE or WBE regular dealer and 100 percent of such expenditures from
a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures
to MBE/WBE firms that are not manufacturers or regular dealers:

(1)  The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.
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2 With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work,
and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function.

(1)  The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
MBE or WBE goal.

(2)  The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
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every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBES), in order to fulfill
the goal requirement. This, however, may not always be possible due to the
limitation of firms in the area. If the MBE or WBE firm shows a good faith effort
has been made to reach out to similarly certified transportation service providers
and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the
goal.

5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to
a non-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as a result of the subcontract arrangement.
The value of services performed under subcontract agreements between the
MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it is not identified on the truck itself. Magnetic door signs are not permitted.

Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed
MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the MBE or
WABE goal by $1,000 or more, the excess will be placed on deposit by the Department for future
use by the bidder. Separate accounts will be maintained for MBE and WBE participation and
these may accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by
MBE firms to meet the contract goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the MBE goal as long as there are
adequate funds available from the bidder’s MBE bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by
WBE firms to meet the contract goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the WBE goal as long as there are
adequate funds available from the bidder’s WBE bank account.
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MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor
shall not terminate the MBE/WBE for convenience. This includes, but is not limited to,
instances in which the Contractor seeks to perform the work of the terminated subcontractor with
another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own
forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the
Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE
that was submitted at the time of bid may be used to fulfill the MBE commitment. The
same holds true if a committed WBE is terminated for good cause, an additional WBE
that was submitted at the time of bid may be used to fulfill the WBE goal. A good faith
effort will only be required for removing a committed MBE/WBE if there were no
additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as
the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the
following:

1) Copies of written notification to MBES/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

2) Efforts to negotiate with MBES/WBEs for specific subbids including, at
a minimum:

€)) The names, addresses, and telephone numbers of MBEsS/WBEs who were
contacted.

(b) A description of the information provided to MBES/WBESs regarding the
plans and specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.
4) Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining bonding

or insurance required by the Contractor.
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(B)  Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

(2) When a committed MBE/WBE is decertified prior to the Department receiving
the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another similarly certified MBE/WBE subcontractor to
perform at least the same amount of work to meet the MBE/WBE goal
requirement. If a MBE/WBE firm is not found to do the same amount of work,
agood faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBESs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBES/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by
the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
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construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report
all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
(A)  Electronic Bids Reporting

The Contractor shall report the accounting of payments through the Department’s
Payment Tracking System.

(B)  Paper Bids Reporting

The Contractor shall report the accounting of payments on the Department’s DBE-IS
(Subcontractor Payment Information) with each invoice. Invoices will not be processed
for payment until the DBE-IS is received.
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Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-16(J) of the
2006 Standard Specifications may be cause to disqualify the Contractor from further bidding for
a specified length of time.
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ITEMIZED PROPOSAL FOR PROJECT NO. WBS 17BP.6.P.4
The Contractor agrees to provide the services outlined in this proposal for the following fixed

price:
I_nge Item No. S;c Unit Bid Price Quantity | Unit Cost Amount
1 0000100000-N | 800 | MOBILIZATION LS LS
ASPHALT CONC SURFACE COURSE,
2 1519000000-E | 610 TYPE S9.5C 196 TN
3 2538000000-E | 846 | 2'-6" CONCRETE CURB & GUTTER 267 LF
4 4400000000-E | 1110 | WORK ZONE SIGNS (STATIONARY) 135 SF
5 4405000000-E | 1110 | WORK ZONE SIGNS (PORTABLE) 254 SF
WORK ZONE SIGNS (BARRICADE
6 4410000000-E | 1110 MOUNTED) 10 SF
7 4415000000-N | 1115 | FLASHING ARROW PANELS, TYPE C 2 EA
8 4420000000-N | 1120 | CHANGEABLE MESSAGE SIGNS 3 EA
9 4430000000-N | 1130 | DRUMS 400 EA
10 4445000000-E | 1145 | BARRICADES (TYPE IlI) 40 LF
TRUCK MOUNTED IMPACT
11 4480000000-N | 1165 ATTENUATORS (TMIA) (60 mph) 1EA
POLYUREA PAVEMENT MARKING
12 4847000000-E | 1205 LINES (4", Highly Reflective Elements) 1,350 LF
POLYUREA PAVEMENT MARKING
13 4847000000-E | 1205 LINES (4", Standard Glass Beads) LI125LF
POLYUREA PAVEMENT MARKING
14 4847110000 | 1205 LINES (8", Standard Glass Beads) 1,000 LF
PERMANENT RAISED PAVEMENT
15 4900000000-N | 1251 MARKERS 89 EA
16 | 8161000000-E | 420 | GROOVING BRIDGE FLOORS 33,316 SF
17 | 8692000000-N | SP EVAZOTE JOINT SEALS LS LS
GENERIC STRUCTURE ITEM
18 8881000000-E SP LATEX MOD CONC OVERLAY-VERY 159 CY
EARLY STRENGTH
GENERIC STRUCTURE ITEM
19 8833000000-E SP HYDRO-DEMOLITION OF BRIDGE DECK 3,852 5Y
GENERIC STRUCTURE ITEM
PLACING & FINISHING LATEX MOD
20 | 8893000000-E | SP CONC OVERLAY-VERY EARLY 3,857 SY
STRENGTH
GENERIC STRUCTURE ITEM
21 | 8893000000-E | SP SCARIEYING BRIDGE DECK 6,336 SY
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TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

CONTRACTOR

ADDRESS

Contractor’s License Number

Authorized Agent Title
Signature Date
Witness Title
Signature Date

ACCEPTANCE OF PROPOSAL

AGENCY: NC DEPARTMENT OF TRANSPORTATION, RALEIGH, NC

BY:

, STATE BRIDGE MANAGEMENT ENGINEER
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APPENDIX



Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

__ dayof 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any

employees of your organization.
SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill
in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

(6Y)
Name of Joint Venture
(@3]
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
3
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
4
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this Subscribed and sworn to before me this Subscribed and sworn to before me this
day of 20 day of 20 day of 20
Signature of Notary Public Signature of Notary Public Signature of Notary Public
of County of County of County
State of State of State of

My Commission Expires: My Commission Expires: My Commission Expires:



Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No. Rev. 4-19-11

County

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.



SUBSTITUTE FORM W-9

VENDOR REGISTRATION FORM
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is not
provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is reported to the
Internal Revenue Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS.

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD

CORPORATION OR PARTNERSHIP :ENTER YOUR LEGAL BUSINESS NAME

NAME:

MAILING ADDRESS: STREET/PO BOX:

CITY, STATE, ZIP:

DBA / TRADE NAME (IF APPLICABLE):

[] INDIVIDUAL (use Social Security No.) [JSOLE PROPRIETER (use SS No. or Fed ID No.)
[[] CORPORATION (use Federal ID No.) [JPARTNERSHIP (use Federal ID No.)

] ESTATE/TRUST (use Federal 1D no.) [CISTATE OR LOCAL GOVT. (use Federal ID No.)
[ 1 OTHER / SPECIFY

SOCIAL SECURITY NO. - - (Social Security #)
OR
FED.EMPLOYER IDENTIFICATION NO. - L (Employer Identification #)

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE:
REMIT TO ADDRESS: STREET / PO BOX:
CITY, STATE, ZIP:

Participation in this section is voluntary. You are not required to complete this section to become a registered vendor. The information below will in no way affect the vendor
registration process and its sole purpose is to collect statistical data on those vendors doing business with NCDOT. If you choose to participate, circle the answer that best fits your
firm’s group definition.

What is your firm’s ethnicity? ((_JPrefer Not To Answer, [_]African American, [ JNative American, [[JCaucasian American, [JAsian
American,

[CIHispanic American, [JAsian-Indian | )

What is your firm’s gender? ([JPrefer Not to Answer,[ JMale, [JFemale) Disabled-Owned Business? ([_]JPrefer Not to Answer, []Yes,[] No)

IRS Certification

Under penalties of perjury, | certify that:
1. The number shown on this form is my correct taxpayer identification and

| am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) I have not been notified by the IRS that | am subject to
backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am no longer subject to backup withholding, and

I am a U.S. person (including a U.S. resident alien).

The IRS does not require your consent to any provision of this document other than the certifications required to avoid

backup withholding. For complete certification instructions please see IRS FORM W-9 at http://www.irs.gov/pub/irs-
pdf/fw9.pdf .

NAME (Print or Type) TITLE (Print or Type)

SIGNATURE DATE PHONE NUMBER


http://www.irs.gov/pub/irs-pdf/fw9.pdf
http://www.irs.gov/pub/irs-pdf/fw9.pdf

Contract Number C

County (ies)

LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
MBE ITEM * AGREED ** DOLLAR
FIRM NAME AND ADDRESS or NO ITEM DESCRIPTION | UPONUNIT | VOLUME OF
WBE ' PRICE ITEM
Contract No. County Firm

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.

MISC3

Rev 9-27-10




Contract Number C
County (ies)

LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of

FIRM NAME AND ADDRESS

MBE
or
WBE

ITEM
NO.

* AGREED ** DOLLAR
ITEM DESCRIPTION | UPON UNIT | VOLUME OF
PRICE ITEM

* The Dollar Volume shown in this column shall be the Actual Price
Agreed Upon by the Prime Contractor and the MBE and/or WBE
subcontractor, and these prices will be used to determine the

percentage of the MBE and/or WBE participation in the contract.

** Must have entry even if figure to be entered is zero.

** Dollar Volume of MBE Subcontractor $
MBE Percentage of Total Contract Bid Price %

** Dollar Volume of WBE Subcontractor $
WBE Percentage of Total Contract Bid Price %

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.

MISC3

Rev 9-27-10
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