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TIP: R-2610A Chatham County

SPECIAL PROVISIONS FOR PROTECTION OF RAILWAY INTEREST
Aberdeen Carolina & Western Railway and Norfolk Southern Railway

1.  FLAGGING SERVICES:

A.  When Required

Under the terms of the agreement between the N. C. Department of Transportation herein
called “Department”, Norfolk Southern Railway Company herein called “Company”, and
Aberdeen Carolina & Western Railway Company herein called “Railroad”, the Railroad has sole
authority to determine the need for flagging required to protect its operations. In general, the
requirements of such services will be whenever the Contractor's men or equipment are, or are
likely to be, working on the Company's right-of-way, or across, over, adjacent to or under a track,
or when such work has disturbed or is likely to disturb a railroad structure or the railroad roadbed
or surface and alignment of any track to such extent that the movement of trains must be
controlled by flagging. Normally, the Railroad will assign one flagman to a project; but in some
cases, more than one may be necessary, such as yard limits where three (3) flagmen may be
required. However, if the Contractor works within distances that violate instructions given by
the Railroad's authorized representative or performs work that has not been scheduled with the
Railroad's authorized representative, a flagman or flagmen may be required full time until the
project has been completed. Should such violations or unscheduled, unauthorized work by the
contractor result in full time flagging being required by Railroad, the additional cost of such
flagging above normal flagging cost shall be deducted from the final payment to the Contractor
as provided in Article 109-9 of the Standard Specifications. Neither Company, Railroad nor
Department will be liable for damages resulting from unscheduled or unauthorized work.

B. Scheduling and Notification

(1) The Contractor’s work requiring railroad flagging should be scheduled to limit the
presence of a flagman at the site to a maximum of 50 hours per week. The
Contractor shall receive Railroad’s approval of work schedules requiring a flagman
presence in excess of 40 hours per week.

(2) Not later than the time that approval is initially requested to begin work on
Company’s right-of-way, Contractor shall furnish to the Company, Railroad and
Department a schedule for all work required to complete the portion of the project
within Company’s right-of-way and arrange for a job site meeting between the
Contractor, the Department, and the Railroad's authorized representative. Flagman
or flagmen may not be provided until the job site meeting has been conducted and
the Contractor's work scheduled.

(3) The Contractor will be required to give the Railroad’s representative at least 10
working days of advance written notice of intent to begin work within Company’s
right-of-way in accordance with this special provision. Once begun, when such



R-2610A

C.

)

154

work is then suspended at any time. or for any reason. the Contractor will be
required to give the Railroad’s representative at least 3 working days of advance
notice before resuming work on Company’s right-of-way. Such notices shall include
sufficient details of the proposed work to enable the Railroad’s representative to
determine if flagging will be required. If such notice is in writing, the Contractor
shall furnish the Highway Engineer a copy; if notice is given verbally it shall be
confirmed in writing with copy to the Highway Engineer. If flagging is required, no
work shall be undertaken until the flagman, or flagmen, is present at the job site. It
may take up to 30 days to obtain flagging initially from the Railroad. When flagging
begins. the flagman is usually assigned by the Railroad to work at the project site on
a continual basis until no longer needed and cannot be called for on a spot basis. If
flagging becomes unnecessary and is suspended, it may take up to 30 days to again
obtain from the Railroad. Due to labor agreements, it is necessary to give 5 working
days notice before flagging service may be discontinued and responsibility for
payment stopped.

If, after the flagman is assigned to the project site, emergencies arise which require
the flagman's presence elsewhere, then the Contractor shall delay work on
Company’s right-of-way until such time as the flagman is again available. Any
additional costs resulting from such delay shall be borne by the Contractor and not
the Department, Company, or Railroad.

Payment

(D

The Department will be responsible for paying the Railroad directly for any and all
costs of flagging which may be required to accomplish the construction. The
Contractor shall reimburse the Railroad for any costs of the flagging which is
required for work for the benefit of the Contractor.

The cost of flagging service is based on an 8-hour work day and
40-hour work week. This cost includes the base pay for each flagman, overhead,
and includes an estimated per diem charge for travel expenses, meals and lodging.
The charge by the Railroad will be the actual cost based on the rate of pay for the
Railroad's employees who are available for flagging service at the time the service is
required. Work by a flagman in excess of 8 hours per day or 40 hours per week but
not more than 12 hours a day will result in overtime pay at 1'% times the appropriate
rate. Work by a flagman in excess of 12 hours per day will result in overtime pay at
2 times the appropriate rate. If work is performed on a holiday, the flagging rate is
2Y% times the normal rate. Railroad work involved in preparing and handling bills
will also be charged. Charges by the Railroad shall be in accordance with applicable
provisions of Federal-Aid Policy Guide 23 CFR 1401 and 23 CFR 646B issued by
the Federal Highway Administration on December 9, 1991, including all current
amendments.

R
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(1) The Contractor and Department will review and sign the Railroad flagman's time
sheet, attesting that the flagman was present during the time recorded. Flagmen may
be removed by Railroad if form is not signed. [f flagman is removed. the
Contractor will not be allowed to re-enter the Company’s right-of-way until the issue
1s resolved. Complaints concerning flagman or flagmen must be resolved in a timely
manner. If need for flagman or flagmen is questioned, please write or telephone
Railroad's Engineer. All verbal complaints must be confirmed in writing by the
Contractor within 5 working days with copy to the Highway Engineer. All written
correspondence should be addressed to:

Aberdeen Carolina & Western Railway Company
102 Depot Street. '

Star. NC 27356

Attention: W.G. Bartosh, General Manager

(2) The Railroad’s flagman assigned to the project will be responsible for notifying the
Highway Engineer upon arrival at the job site on the first day (or as soon thereafter
as possible) that flagging services begin and on the last day that he performs such
services for each separate period that services are provided. The Highway Engineer
will document such notification in the project records. When requested. the Highway
Engineer will also sign the flagman's diary showing daily time spent and activity at
the project site.

AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER:

The authorized representative of the Railroad company, hereinafter referred to as Railroad
Engineer, shall have final authority in all matters affecting the safe maintenance of
Railroad traffic of his company including the adequacy of the foundations and structures
supporting the Railroad tracks.

"The authorized representative of the Department, hereinafter referred to as the Engineer,

shall have authority over all other matters as prescribed herein, in the Project
Specifications, Special Provisions, and on the plans.

NOTICE OF STARTING WORK:

The Contractor shall not commence any work on Company’s rights-of-way until he has
complied with the following conditions:

(1) Given the Railroad written notice, with copy to the Engineer who has been
designated to be in charge of the work, at least ten (10) days in advance of the date
he proposes to begin work on Company’s rights-of-way to:

|8
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Aberdeen Carolina & Western Railway Company
102 Depot Street.

Star, NC 27356

Attention: W.G. Bartosh. General Manager

(2)  Obtain written authorization from the Railroad to begin work on Company’s rights-
of-way. such authorization to include an outline of specific conditions with which he
must comply.

(3) Obtain written approval from the Company and Railroad for Railroad Protective
[nsurance coverage as required by paragraph 13 herein.

The Railroad's written authorization to proceed with the work will include the names,
addresses, and telephone numbers of the Railroad's representatives who are to be notified
as hereinafter required. Where more than one representative is designated, the area of
responsibility of each representative will be specified.

INTERFERENCE WITH RAILROAD OPERATIONS:

The Contractor shall so arrange and conduct his work that there will be no interference
with Railroad operations. including train, signal, telephone and telegraphic services, or
damage to the property of the Company or Railroad or to poles, wires, and other facilities
of tenants on the rights-of-way of the Company. Whenever work is liable to affect the
operations or safety of trains, the method of doing such work shall first be submitted to the
Railroad Engineer for approval. but such approval shall not relieve the Contractor from
liability. Any work to be performed by the Contractor which requires flagging service or
inspection service (watchman) shall be deferred by the Contractor until the flagging
protection required by the Railroad is available at the job site.

Whenever work within Company’s rights-of-way is of such a nature that impediment to
Railroad operations such as use of runaround tracks or necessity for reduced speed is
unavoidable, the contractor shall schedule and conduct his operations so that such
impediment is reduced to the absolute minimum.

Should conditions arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of the Company and
Railroad, the Contractor shall make such provisions. If in the judgment of the Railroad
Engineer, or in his absence, the Engineer, such provision is insufficient, either may require
or provide such provisions as he deems necessary. In any event, such unusual provisions
shall be at the Contractor's expense and without cost to the Company, Railroad or
Department.

TRACK CLEARANCES:

The minimum track clearances to be maintained by the Contractor during construction are
as follows:
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Horizontal clearance measured from centerline of track to falsework:

13'-0" on tangent track *
14'-0" on curved track

Vertical clearance from top of rail to falsework - 22'-0"

However. before undertaking any work within Company’s right-of-way. or before
placing any obstruction over any track. the Contractor shall:

(1)  Notity the Railroad's representative at least 72 hours in advance of the work.

(2) Recetve assurance from the Railroad's representative that arrangements have
been made for flagging service as may be necessary.

(3) Receive permission from the Railroad's representative to proceed with the
work.

(4)  Ascertain that the Engineer has received copies of notice to the Railroad and
of the Railroad's response thereto.

6. CONSTRUCTION PROCEDURES:

A. General:

Construction work on Company’s property shall be:

(D

)

Subject to the inspection and approval of the Railroad.
In accord with the Railroad's written outline of specific conditions.
In accord with these Special Provisions.

Bridge Demolition and Girder Erection Plans and other submittals as required,
shall be prepared by a North Carolina registered Professional Engineer.

Cranes and all attachments shall have a capacity of 150% load lifted.

B. Excavation:

The subgrade of an operated track shall be maintained with edge of berm at least 10'-0"
from centerline of track and not more than 24 inches below top of rail. The Contractor will
not be required to make existing section meet this specification if substandard. in which
case existing section will be maintained.
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C. Excavation for Structures:

The Contractor will be required to take special precaution and care in connection with
excavating and shoring pits, and in driving piles, for footings adjacent to tracks to provide
adequate lateral support for the tracks and the loads which they carry, without disturbance
of track alignment and surface. and to avoid obstructing track clearances with working
equipment, tools or other material. The procedure for doing such work, including need of
and plans for shoring, shall first be approved by the Railroad Engineer, but such approval
shall not relieve the Contractor from liability. Before submission of plans to the Railroad

Engineer for approval, such plans shall first be reviewed and certified satisfactory by the
Department.

D. Blasting:

(1) The Contractor shall obtain advance approval of the Railroad Engineer and the
Engineer for use of explosive on or adjacent to Company’s property. If permission
for use of explosives is granted, the Contractor will be required to comply with the
following:

(a) Blasting shall be done with light charges under the direct supervision of a
responsible officer or employee of the Contractor.

(b) Electric detonating fuses shall not be used because of the Possibility of
premature explosions resulting from operation of two-way train radios.

(¢) No blasting shall be done without the presence of an authorized representative
of the Railroad. At least 72 hours advance notice to the person designated in
the Railroad's notice of authorization to proceed (see paragraph 3B above) will
be required to arrange for the presence of an authorized Railroad
representative and such flagging as the Railroad may require.

(d) Have at the job site adequate equipment, labor and materials and allow
sufficient time to clean up debris resulting from the blasting without delay to
trains, as well as correcting at his expense any track misalignment or other
damage to Company’s property resulting from the blasting as directed by the
Railroad's authorized representative. If his actions result in delay of trains, the
Contractor shall bear the entire cost thereof.

(2)  The Railroad representative will:

(a) Determine the approximate location of trains and advise the Contractor the
approximate amount of time available for the blasting operation and clean-up.

(b) Have the authority to order discontinuance of blasting if, in his opinion,
blasting is too hazardous or is not in accord with these special provisions.

6
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Railroad tracks and other railroad property must be protected from damage during
the procedure.

The Contractor is required to submit a plan showing the location of cranes.
horizontally and vertically. operating radii. with delivery or disposal locations
shown. The location of all tracks and other railroad facilities as well as all
obstructions such as wire lines, poles, adjacent structures, etc. must also be shown.

The Contractor is required to submit crane rating sheets showing cranes to be
adequate for 150% of the actual weight of the pick. A complete set of crane charts,
including crane, counterweight, and boom nomenclature is to be submitted.

Plans and computations showing the weight of the pick must be submitted.
Calculations shall be made from plans of the existing and/or proposed structure
showing complete and sufficient details with supporting data for the demolition or
erection of the structure. If plans do not exist, lifting weights must be calculated
from field measurements. The field measurements are to be made under the
supervision of the Registered Professional Engineer submitting the procedure and
calculations.

A data sheet must be submitted listing the types, size, and arrangements of all
rigging and connection equipment.

A complete procedure is to be submitted, including the order of lifts, time required
for each lift, and any repositioning or re-hitching of the crane or cranes.

All erection or demolition plans, procedures, data sheets, etc. submitted must be
prepared, signed and sealed by a Registered Professional Engineer.

The Railroad's representative must be present at the site during the entire demolition
and erection procedure period.

All procedures, plans and calculations shall first be approved by the Engineer and the
Railroad Engineer, but such approval does not relieve the Contractor from liability.

Maintenance of Railroad Facilities:

(1

The Contractor will be required to maintain all ditches and drainage structures free
of silt or other obstructions which may result from his operations; to promptly repair
eroded areas within Company’s rights-of-way and to repair any other damage to the
property of the Company or its tenants.

7
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(2)  All such maintenance and repair of damages due to the Contractor's operations shall
be done at the Contractor's expense.

Storage of Materials and Equipment:

Materials and equipment shall not be stored where they will interfere with Railroad
operations, nor on the rights-of-way ot the Company without first having obtained
permission from the Railroad Engineer. and such permission will be with the
understanding that the Company or Railroad will not be liable for damage to such material
and equipment from any cause and that the Railroad Engineer may move or require the
Contractor to move, at the Contractor's expense, such material and equipment.

All grading or construction machinery that is left parked near the track unattended by a
watchman shall be effectively immobilized so that it cannot be moved by unauthorized
persons. The Contractor shall protect, defend, indemnify and save Railroad, and any
associated, controlled or affiliated corporation, harmiess from and against all loss, costs,
expenses, claim or liability for loss of or damage to property or the loss of life or personal
injury, arising out of or incident to the Contractor's failure to immobilize grading or
construction machinery.

Cleanup:

Upon completion of the work, the Contractor shall remove from within the limits of the
Company’s rights-of-way, all machinery, equipment, surplus materials, falsework, rubbish
or temporary buildings of the Contractor, and leave said rights of way in a neat condition
satisfactory to the Chief Engineer of the Railroad or his authorized representative.

DAMAGES:

The Contractor shall assume all liability for any and all damages to his work, employees.
servants, equipment and materials caused by Railroad traffic.

Any cost incurred by the Company or Railroad for repairing damages to Company’s
Property or to property of its tenants, caused by or resulting from the operations of the
contractor, shall be paid directly to the Railroad by the Contractor.

HAUL ACROSS RAILROADS:

Where the plans show or imply that materials of any nature must be hauled across a
railroad, unless the plans clearly show that the State has included arrangements for such
haul in its agreement with the Railroad, the Contractor will be required to make all
necessary arrangements with the Railroad regarding means of transporting such materials
across the railroad. The Contractor will be required to bear all costs incidental, including
flagging, to such crossings whether services are performed by his own forces or by
Railroad personnel.

8
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No crossing may be established for use of the Contractor for transporting materials or
equipment across the tracks of the Company unless specific authority for its installation.
maintenance. necessary watching and tlagging thereof and removal. all at the expense of
the contractor, is first obtained from the Railroad Engineer.

WORK FOR THE BENEFIT OF THE CONTRACTOR:

All temporary or permanent changes in wire lines or other facilities which are considered
necessary to the project are shown on the plans; included in the force account agreement
between the Department, Company and Railroad or will be covered by appropriate
revisions to same which will be initiated and approved by the State and/or the Railroad.

Should the Contractor desire any changes in addition to the above, then he shall make
separate arrangements with the Railroad for same to be accomplished at the Contractor's
expense.

COOPERATION AND DELAYS:

It shall be the Contractor's responsibility to arrange a schedule with the Railroad for
accomplishing stage construction involving work by the Railroad or tenants of the
Railroad. In arranging his schedule he shall ascertain, from the Railroad, the lead time
required for assembling crews and materials and shall make due allowance therefor. The
Contractor shall cooperate with others in the construction of the project to the end that all
work may be accomplished to the best advantage.

No charge or claims of the Contractor against either the Department, Company, or the
Railroad will be allowed for hindrance or delay on account of railroad traffic, any work
done by the Railroad, or other delay incident to or necessary for safe maintenance of
railroad traffic or for any delays due to compliance with these special provisions.

The Contractor's attention is called to the fact that neither the Department, Company, nor
the Railroad assumes any responsibility for any work performed by others in connection
with the construction of the project, and the Contractor shall have no claim whatsoever
against the Department, Company, or the Railroad for any inconvenience, delay, or
additional cost incurred by him on account of such operations by others.

TRAINMAN'S WALKWAYS

Along the outer side of each exterior track of multiple operated track, and on each side of
single operated track, an unobstructed continuous space suitable for trainman's use in
walking along trains, extending to a line not less than 10" from centerline of track, shall be
maintained. Any temporary impediments to walkways and track drainage encroachments
or obstructions allowed during work hours while Railroad's protective service 1s provided
shall be removed before the close of each work day. If there is any excavation near the
walkway. a handrail. with 10'-0" minimum clearance from centerline of track, shall be
placed.

9
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12.  COMPLETION AND ACCEPTANCE:

A.  Upon completion of the work. the Contractor shall remove from within the limits of the
Company right-of-way all machinery. equipment, surplus materials, rubbish or temporary
buildings of the Contractor, and leave said rights of way in a neat and orderly condition.
After the final inspection has been made and work found to be completed in a satisfactory
manner acceptable to the Department and the Railroad, the Department will be notified of
the Railroad’s acceptance in writing by the Railroad’s Chief Engineer or his authorized
representative within ten (10) days or as soon thereafter as practicable.

13. SAFETY:

A. GUIDELINES FOR PERSONNEL ON COMPANY’S RIGHT-OF-WAY:

1. All persons shall wear hard hats. Appropriate eye and hearing protection must be
used. Working in shorts is prohibited. Shirts must cover shoulders, back and
abdomen. Working in tennis or jogging shoes, sandals, boots with high heels,
cowboy and other slip-on type boots is prohibited. Hard-sole, lace-up footwear,
zippered boots or boots cinched up with straps which fit snugly about the ankle are
adequate. Safety boots are strongly recommended.

2. No one is allowed within 25' of the centerline of track without specific authorization
from the flagman.

(o)

All persons working near the track while train is passing are to lookout for dragging
bands, chains and protruding or shifted cargo.

4. No one is allowed to cross tracks without specific authorization from the flagman.

5. All welders and cutting torches working within 25' of track must stop when train is
passing.

6.  No steel tape or chain will be allowed to cross or touch rails without permission.

B. GUIDELINES EQUIPMENT ON COMPANY’S RIGHT-OF-WAY:

1. No crane or boom equipment will be allowed to set up to work or park within boom
distance plus 15 ft. of centerline of track without specific permission from Railroad
official and flagman.

2

No crane or boom equipment will be allowed to foul track or lift a load over the
track without flag protection and track time.

(F)

All employees will stay with their machines when crane or boom equipment is
pointed toward track.

10
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4. All cranes and boom equipment under load will stop work while train is passing
(including pile driving).

5. Swinging loads must be secured to prevent movement while train is passing.

6. No loads will be suspended above a moving train.

7. No equipment will be allowed within 25" of centerline of track without specific
authorization of the tlagman.

8. Trucks, tractors or any equipment will not touch ballast line without specific
permission from Railroad official and flagman.

9. No equipment or load movement within 25" or above a standing train or railroad
equipment without specific authorization of the flagman.

10. All operating equipment within 25' of track must halt operations when a train is
passing. All other operating equipment may be halted by the flagman if the flagman
views the operation to be dangerous to the passing train.

11. All equipment, loads and cables are prohibited from touching rails.

12. While clearing and grubbing, no vegetation will be removed from railroad
embankment with heavy equipment without specific permission from the Railroad
Engineer and flagman.

13.  No equipment or materials will be parked or stored on Company’s property unless
specific authorization is granted from the Railroad Engineer.

14.  All unattended equipment that is left parked on Company’s property shall be
effectively immobilized so that it cannot be moved by unauthorized persons.

15. All cranes and boom equipment will be turned away from track after each work day
or whenever unattended by an operator.

INSURANCE

In addition to any other forms of insurance or bonds required elsewhere in the contract
documents, the Contractor will be required to provide coverage conforming to the
requirements of the Federal-Aid Policy Guide outlined under 23 CFR 646A for all work to
be performed on Company’s right(s)-of-way under the terms of the contract by carrying
insurance of the following kinds:

11
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l. CONTRACTOR'S COMMERCIAL GENERAL LIABILITY INSURANCE:

a. The Contractor shall furnish two (2) originals and one (1) copy of the
certificates of insurance and one certified copy of the policy to the Department
as evidence that, with respect to the operations he performs on Company right-
of-way. he carries regular Contractor's Commercial General Liability
Insurance including "XCU" coverage providing for limits of liability as

follows:
b.
MINIMUM COMBINED LIMITS
COVERAGE ' OF LIABILITY
Bodily Injury Liability -
$ 2,000,000 Per Occurrence
Property Damage Liability
$ 2,000,000 Aggregate
b. If any part of the work is sublet, similar insurance and evidence thereof in the
same amounts as required of the Prime Contractor, shall be provided by the
subcontractor to cover his operations on Company’s right-of-way. As an
alternative, the Prime Contractor may provide insurance for the subcontractor
by means of separate and individual policies.
c. Certificates of Insurance holders are to be the addressees given below.

Certificates shall make reference to the project, milepost, county, and state.

Division of Highways Aberdeen Carolina & Western Railway
Dept. of Transportation Company

c¢/o State Railroad Agent W.G. Bartosh, General Manager

1546 Mail Service Center 102 Depot Street

Raleigh, NC 27601 Star, NC 27356

Norfolk Southern Railway Company
c/o Director of Risk Management
Three Commercial Place

Norfolk, VA 23510-2191

2. RAILROAD PROTECTIVE LIABILITY INSURANCE:

a. The Contractor shall furnish to the Department two (2) originals and one (1)
duplicate of the Railroad Protective Liability Insurance Policy with limits of
liability as follows:
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MINIMUM COMBINED LIMITS
COVERAGE OF LIABILITY

Bodily Injury Liability
$2.000.000 Per Occurrence
Property Damage Liability
$6.,000,000 Aggregate Per Annual
Policy Period
Physical Damage to Property

The Railroad Protective Liability Policy is to be written on the ISO/RIMA
Form No. CG 00 35 06 90 including Endorsements CG 28 31 11 85 and IL 00
21 or their equivalents.

The named insured, description of the work and designation of the job site to
be shown on the Policy are as follows:

Named Insured: Aberdeen Carolina & Western Railway Company

102 Depot Street
Star, NC 27356

and

Norfolk Southern Railway Company
Three Commercial Place
Norfolk, VA 23510-2191

Description and Designation: Construction of a new overhead bridge
(Southbound) beside existing lanes (northbound) on US 421 over the tracks of
Aberdeen Carolina & Western Railway Company in Guif, Chatham County,
North Carolina near Railroad Milepost NS-282.999 identified as State TIP
Number R-2610A.

B.  The Railroad Protective Liability Policy shall contain a clause requiring that sixty (60)
days written notice be given the Department. Company and the Railroad prior to
cancellation or change.

All other policies and certificates shall contain a clause requiring that thirty (30) days
written notice be given the Department, Company and Railroad prior to cancellation or
change. The notices shall make reference to the project, milepost, county and state.
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NOTICE TO: COPY NOTICE TO:
Aberdeen Carolina & Western Railway Division of Highways
Company Dept. of Transportation
W.G. Bartosh, General Manager c¢/o State Railroad Agent
102 Depot Street 1546 Mail Service Center
Star, NC 27356 Raleigh, NC 27601
And

Nortfolk Southern Railway Company
c¢/o Director of Risk Management
Three Commercial Place

Norfolk, VA 23510-2191

C. All insurance herein before specified shall be carried until the final inspection and
acceptance of the project, or that portion of the project within Company’s right-of-way, by
the Department or, in the case of subcontractors, until the Contractor furnishes a letter to
the Engineer stating that the subcontractor has completed his subcontracted work within
Company’s right-of-way to the satisfaction of the Contractor and that the Contractor will
accomplish any additional work necessary on Company’s right-of-way with his own
forces. It is understood that the amounts specified are minimum amounts and that the
Contractor may carry insurance in larger amounts if he so desires. As to "aggregate
limits", if the insurer establishes loss reserves equal to or in excess of the aggregate limit
specified in any of the required insurance policies, Contractor shall immediately notify the
Department of Transportation and shall cease all operations until the aggregate limit is
reinstated. If the insurer establishes loss reserves equal to or in excess of one/half of the
aggregate limit, Contractor shall arrange to restore the aggregate limit to at least the
minimum amount stated in these requirements. Any insurance policies and certificates
taken out and furnished due to these requirements shall be approved by the Department,
Company, and Railroad as to form and amount prior to beginning work on Company’s
right-of-way.

D.  Evidence of insurance as required above shall be furnished for review to the Department at
the address shown below after which it will be forwarded by the Department to the
Company and Railroad.

Send to Department:
Division of Highways
Dept. of Transportation
c/o State Railroad Agent
1546 Mail Service Center
Raleigh. NC 27601

14



R-2610A - 167

3.

A.

16.

FAILURE TO COMPLY:

In the event the Contractor violates or fails to comply with any of the requirements of these
Special Provisions:

(1)  The Railroad Engineer may require that the Contractor vacate Company's property.
(2)  The Engineer may withhold all monies due the Contractor on monthly statements.

Any such orders shall remain in effect until the Contractor has remedied the situation to the
satisfaction of the Railroad Engineer and the Engineer.

PAYMENT FOR COST OF COMPLIANCE:

No separate payment will be made for any extra cost incurred on account of compliance
with these special provisions. All such cost shall be included in prices bid for other items
of the work as specified in the payment items.
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TIP: R-2610A Chatham County

SPECIAL PROVISIONS FOR PROTECTION OF RAILWAY INTEREST
Norfolk Southern Railway

1. FLAGGING SERVICES:

A.  When Required

Under the terms of the agreement between the N. C. Department of Transportation, herein
called Department and the Norfolk Southern Railway Company herein called the Railroad, the
Railroad has sole authority to determine the need for flagging required to protect its operations.
In general, the requirements of such services will be whenever the Contractor's men or equipment
are, or are likely to be, working on the Railroad's right-of-way, or across, over, adjacent to or
under a track, or when such work has disturbed or is likely to disturb a railroad structure or the
railroad roadbed or surface and alignment of any track to such extent that the movement of trains
must be controlled by flagging. Normally, the Railroad will assign one flagman to a project; but
in some cases, more than one may be necessary, such as yard limits where three (3) flagmen may
be required. However, if the Contractor works within distances that violate instructions given by
the Railroad's authorized representative or performs work that has not been scheduled with the
Railroad's authorized representative, a flagman or flagmen may be required full time until the
project has been completed. Should such violations or unscheduled, unauthorized work by the
contractor result in full time flagging being required by Railroad, the additional cost of such
flagging above normal flagging cost shall be deducted from the final payment to the Contractor
as provided in Article 109-9 of the Standard Specifications. Neither Railroad nor Department
will be liable for damages resulting from unscheduled or unauthorized work.

B. Scheduling and Notification

(1) The Contractor’s work requiring railroad flagging should be scheduled to limit the
presence of a flagman at the site to a maximum of 50 hours per week. The
Contractor shall receive Railroad approval of work schedules requiring a flagman
presence in excess of 40 hours per week.

(2) Not later than the time that approval is initially requested to begin work on Railroad
right-of-way, Contractor shall furnish to the Railroad and the Department a schedule
for all work required to complete the portion of the project within Railroad right-of-
way and arrange for a job site meeting between the Contractor, the Department, and
the Railroad's authorized representative. Flagman or flagmen may not be provided
until the job site meeting has been conducted and the Contractor's work scheduled.

(3) The Contractor will be required to give the Railroad representative at least 10
working days of advance written notice of intent to begin work within Railroad
right-of-way in accordance with this special provision. Once begun, when such
work is then suspended at any time, or for any reason, the Contractor will be
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required to give the Railroad representative at least 3 working days of advance
notice before resuming work on Railroad right-of-way. Such notices shall include
sufficient details of the proposed work to enable the Railroad representative to
determine if flagging will be required. If such notice is in writing, the Contractor
shall turnish the Highway Engineer a copy: if notice is given verbally it shall be
confirmed in writing with copy to the Highway Engineer. [f flagging is required, no
work shall be undertaken until the flagman, or flagmen, is present at the job site. It
may take up to 30 days to obtain flagging initially from the Railroad. When flagging
begins, the flagman is usually assigned by the Railroad to work at the project site on
a continual basis until no longer needed and cannot be called for on a spot basis. If
flagging becomes unnecessary and 1s suspended, it may take up to 30 days to again
obtain from the Railroad. Due to labor agreements, it is necessary to give 5 working
days notice before flagging service may be discontinued and responsibility for
payment stopped.

[f, after the flagman is assigned to the project site, emergencies arise which require
the flagman's presence elsewhere, then the Contractor shall delay work on Railroad
right-of-way until such time as the flagman is again available. Any additional costs
resulting from such delay shall be borne by the Contractor and not the Department or
Railroad.

C. Payment

(1

The Department will be responsible for paying the Railroad directly for any and all
costs of flagging which may be required to accomplish the construction. The
Contractor shall reimburse the Railroad for any costs of the flagging which is
required for work for the benefit of the Contractor.

The cost of flagging service is based on an 8-hour work day and
40-hour work week. This cost includes the base pay for each flagman, overhead,
and includes an estimated per diem charge for travel expenses, meals and lodging.
The charge by the Railroad will be the actual cost based on the rate of pay for the
Railroad's employees who are available for flagging service at the time the service is
required. Work by a flagman in excess of 8 hours per day or 40 hours per week but
not more than 12 hours a day will result in overtime pay at 1'% times the appropriate
rate. Work by a flagman in excess of 12 hours per day will result in overtime pay at
2 times the appropriate rate. [f work is performed on a holiday, the flagging rate is
2Y% times the normal rate. Railroad work involved in preparing and handling bills
will also be charged. Charges by the Railroad shall be in accordance with applicable
provisions of Federal-Aid Policy Guide 23 CFR 140l and 23 CFR 646B issued by
the Federal Highway Administration on December 9, 1991, including all current
amendments.

o
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Verification

(1)  The Contractor and Department will review and sign the Railroad flagman's time
sheet. (Form 11123) attesting that the flagman was present during the time recorded.
Flagmen may be removed by Railroad if form is not signed. If flagman is removed.
the Contractor will not be allowed to re-enter the Railroad right-of-way until the
issue 1s resolved. Complaints concerning tlagman or flagmen must be resolved in a
timely manner. If need for flagman or flagmen is questioned, please write or
telephone Railroad's Engineer-Grade Separation Structures. All verbal complaints
must be confirmed in writing by the Contractor within 5 working days with copy to
the Highway Engineer. All written correspondence should be addressed to:

Chief Engineer-Bridges & Structures

Norfolk Southern Railway Company

99 Spring Street, S.W.

Atlanta. GA 30303

Attention: System Engineer Public Improvements

(2) The Railroad flagman assigned to the project will be responsible for notifying the
Highway Engineer upon arrival at the job site on the first day (or as soon thereafter
as possible) that flagging services begin and on the last day that he performs such
services for each separate period that services are provided. The Highway Engineer
will document such notification in the project records. When requested, the Highway
Engineer will also sign the flagman's diary showing daily time spent and activity at
the project site.

AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER:

The authorized representative of the Railroad company, hereinafter referred to as Railroad
Engineer. shall have final authority in all matters affecting the safe maintenance of
Railroad traffic of his Company including the adequacy of the foundations and structures
supporting the Railroad tracks.

The authorized representative of the Department, hereinafter referred to as the Engineer,
shall have authority over all other matters as prescribed herein, in the Project
Specifications, and Special Provisions, and on the plans.

NOTICE OF STARTING WORK:

The Contractor shall not commence any work on Railroad rights of way until he has
complied with the following conditions:

(1) Given the Railroad written notice, with copy to the Engineer who has been
designated to be in charge of the work, at least ten days in advance of the date he
proposes to begin work on Railroad rights of way to:

(5]



=yt
R-2610A , 1 (1

Chief Engineer-Bridges & Structures
Nortfolk Southern Railway Company
99 Spring Street. SW

Atlanta. Georgia 30303

(2)  Obtain written authorization from the Railroad to begin work on Railroad rights of
way, such authorization to include an outline of specific conditions with which he
must comply.

(3) Obtain written approval from the Railroad for Railroad Protective Insurance
coverage as required by paragraph 13 herein.

B.  The Railroad's written authorization to proceed with the work will include the names.
addresses. and telephone numbers of the Railroad's representatives who are to be notified
as hereinafter required. Where more than one representative is designated. the area of
responsibility of each representative will be specified.

4. INTERFERENCE WITH RAILROAD OPERATIONS:

A.  The Contractor shall so arrange and conduct his work that there will be no interference
with Railroad operations, including train. signal. telephone and telegraphic services, or
damage to the property of the Railroad Company or to poles, wires, and other facilities of
tenants on the rights of way of the Railroad Company. Whenever work is liable to affect
the operations or safety of irains, the method of doing such work shall first be submitted to
the Railroad Engineer for approval, but such approval shall not relieve the Contractor from
liability. Any work to be performed by the Contractor which requires flagging service or
inspection service (watchman) shall be deferred by the Contractor until the flagging
protection required by the Railroad is available at the job site.

B.  Whenever work within Railroad rights-of-way is of such a nature that impediment to
Railroad operations such as use of runaround tracks or necessity for reduced speed is
unavoidable. the contractor shall schedule and conduct his operations so that such
impediment is reduced to the absolute minimum.

C.  Should conditions arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of the Railroad, the
Contractor shall make such provisions. If in the judgment of the Railroad Engineer, or in
his absence, the Engineer, such prqQvision is insufficient, either may require or provide such
provisions as he deems necessary. In any event, such unusual provisions shall be at the
Contractor's expense and without cost to the Railroad or the Department.
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5. TRACK CLEARANCES:
A.  The minimum track clearances to be maintained by the Contractor during construction are

as follows:

(1

o~
S
~—

Horizontal clearance measured from centerline of track to
falsework: 13'-0" on tangent track

14'-0" on curved track

Vertical clearance tfrom top of rail to falsework - 22'-0"

However. betore undertaking any work within Railroad right of way. or before
placing any obstruction over any track. the Contractor shall:

(1

4

Notify the Railroad's representative at least 72 hours in advance of the work.

Receive assurance from the Railroad's representative that arrangements have
been made for flagging service as may be necessary.

Receive permission from the Railroad's representative to proceed with the
work.

Ascertain that the Engineer has received copies of notice to the Railroad and
of the Railroad's response thereto.

CONSTRUCTION PROCEDURES:

General:

Construction work on Railroad property shall be:

(D
)
3)
4

()

Subject to the inspection and approval of the Railroad.

In accord with the Railroad's written outline of specific conditions.

In accord with these Special Provisions.

Bridge Demolition and Girder Erection Plans and other submittals as required,

shall be prepared by a North Carolina registered Professional Engineer.

Cranes and all attachments shall have a capacity of 150% load lifted.
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B. Excavation:

The subgrade of an operated track shall be maintained with edge of berm at least 10'-0"
from centerline of track and not more than 24 inches below top of rail. The Contractor will
not be required to make existing section meet this specification if substandard. in which
case existing section will be maintained.

C. Excavation for Structures:

The Contractor will be required to take special precaution and care in connection with
excavating and shoring pits. and in driving piles. for footings adjacent to tracks to provide
adequate lateral support for the tracks and the loads which they carry, without disturbance
of track alignment and surface, and to avoid obstructing track clearances with working
equipment. tools or other material. The procedure for doing such work, including need of
and plans for shoring, shall first be approved by the Railroad Engineer. but such approval
shall not relieve the Contractor from liability. Before submission of plans to the Railroad
Engineer for approval. such plans shall first be reviewed and certified satisfactory by the
Department.

D. Blasting:

(1)  The Contractor shall obtain advance approval of the Railroad Engineer and the
Engineer for use of explosive on or adjacent to Railroad property. If permission for
use of explosives is granted, the Contractor will be required to comply with the
following:

(a) Blasting shall be done with light charges under the direct supervision of a
responsible officer or employee of the Contractor.

(b) Electric detonating fuses shall not be used because of the Possibility of
premature explosions resulting from operation of two-way train radios.

(¢)  No blasting shall be done without the presence of an authorized representative
of the Railroad. At least 72 hours advance notice to the person designated in
the Railroad's notice of authorization to proceed (see paragraph 3B above) will
be required to arrange for the presence of an authorized Railroad
representative and such flagging as the Railroad may require.

(d) Have at the job site adequate equipment, labor and materials and allow
sufficient time to clean up debris resulting from the blasting without delay to
trains, as well as correcting at his expense any track misalignment or other
damage to Railroad property resulting from the blasting as directed by the
Railroad's authorized representative. If his actions result in delay of trains, the
Contractor shall bear the entire cost thereof.
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The Railroad representative will:

(a) Determine the approximate location of trains and advise the Contractor the
approximate amount of time available for the blasting operation and clean-up.

(b) Have the authority to order discontinuance of blasting if, in his opinion,
blasting is too hazardous or is not in accord with these special provisions.

E. Demolition. Erection, Hoisting

)

(7

(8)

(9)

Railroad tracks and other railroad property must be protected from damage during
the procedure.

The Contractor 1s required to submit a plan showing the location of cranes,
horizontally and vertically, operating radii. with delivery or disposal locations
shown. The location of all tracks and other railroad facilities as well as all
obstructions such as wire lines, poles, adjacent structures, etc. must also be shown.

The Contractor is required to submit crane rating sheets showing cranes to be
adequate for 150% of the actual weight of the pick. A complete set of crane charts.
including crane, counterweight, and boom nomenclature is to be submitted.

Plans and computations showing the weight of the pick must be submitted.
Calculations shall be made from plans of the existing and/or proposed structure
showing complete and sufficient details with supporting data for the demolition or
erection of the structure. If plans do not exist, lifting weights must be calculated
from field measurements. The field measurements are to be made under the
supervision of the Registered Professional Engineer submitting the procedure and
calculations.

A data sheet must be submitted listing the types, size, and arrangements of all
rigging and connection equipment.

A complete procedure is to be submitted, including the order of lifts, time required
for each lift, and any repositioning or re-hitching of the crane or cranes.

All erection or demolition plans, procedures. data sheets, etc. submitted must be
prepared, signed and sealed by a Registered Professional Engineer.

The Railroad's representative must be present at the site during the entire demolition
and erection procedure period.

All procedures, plans and calculations shall first be approved by the Engineer and the
Railroad Engineer. but such approval does not relieve the Contractor from liability.
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Maintenance of Railroad Faciliues:

(1)  The Contractor will be required to maintain all ditches and drainage structures free
of silt or other obstructions which may result from his operations; to promptly repair
eroded areas within Railroad rights of way and to repair any other damage to the
property of the Railroad or its tenants.

(2)  All such maintenance and repair of damages due to the Contractor's operations shall
be done at the Contractor's expense.

Storage of Materials and Equipment:

Materials and equipment shall not be stored where they will interfere with Railroad
operations, nor on the rights of way of the Railroad company without first having obtained
permission from the Railroad engineer, and such permission will be with the understanding
that the Railroad Company will not be liable for damage to such material and equipment
from any cause and that the Railroad Engineer may move or require the Contractor to
move, at the contractor's expense. such material and equipment.

All grading or construction machinery that is left parked near the track unattended by a
watchman shall be effectively immobilized so that it cannot be moved by unauthorized
persons. The Contractor shall protect, defend, indemnify and save Railroad, and any
associated, controlled or affiliated corporation, harmless from and against all loss. costs,
expenses, claim or liability for loss of or damage to property or the loss of life or personal
injury, arising out of or incident to the Contractor's failure to immobilize grading or
construction machinery.

Cleanup:

Upon completion of the work, the Contractor shall remove from within the limits of the
Railroad rights of way, all machinery, equipment, surplus materials, falsework, rubbish or
temporary buildings of the Contractor, and leave said rights of way in a neat condition
satisfactory to the Chief Engineer of the Railroad or his authorized representative.

7. DAMAGES:

A.

The Contractor shall assume all liability for any and all damages to his work, employees,
servants, equipment and materials caused by Railroad traffic.

Any cost incurred by the Railroad for repairing damages to its Property or to property of its
tenants, caused by or resulting from the operations of the contractor, shall be paid directly
to the' Railroad by the contractor.
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HAUL ACROSS RAILROADS:

Where the plans show or imply that materials of any nature must be hauled across a
Railroad. unless the plans clearly show that the State has included arrangements tor such
haul in its agreement with the Railroad, the Contractor will be required to make all
necessary arrangements with the Railroad regarding means of transporting such materials
across the Railroad. The Contractor will be required to bear all costs incidental, including
flagging, to such crossings whether services are performed by his own forces or by
Railroad personnel.

No crossing may be established for use of the Contractor for transporting materials or
equipment across the tracks of the Railroad Company unless specific authority for its
installation. maintenance. necessary watching and flagging thereof and removal, all at the
expense of the contractor, is first obtained from the Railroad Engineer.

WORK FOR THE BENEFIT OF THE CONTRACTOR:

All temporary or permanent changes in wire lines or other facilities which are considered
necessary to the project are shown on the plans; included in the force account agreement
between the Department and the Railroad or will be covered by appropriate revisions to
same which will be initiated and approved by the State and/or the Railroad.

Should the Contractor desire any changes in addition to the above, then he shall make
separate arrangements with the Railroad for same to be accomplished at the Contractor's

expense.

COOPERATION AND DELAYS:

[t shall be the Contractor's responsibility to arrange a schedule with the Railroad for
accomplishing stage construction involving work by the Railroad or tenants of the
Railroad. In arranging his schedule he shall ascertain. from the Railroad, the lead time
required for assembling crews and materials and shall make due allowance therefor. The
Contractor shall cooperate with others in the construction of the project to the end that all
work may be accomplished to the best advantage.

No charge or claims of the Contractor against either the Department or the Railroad
Company will be allowed for hindrance or delay on account of railroad traffic, any work
done by the Railroad company or other delay incident to or necessary for safe maintenance
of railroad traffic or for any delays due to compliance with these special provisions.

The Contractor's attention is called to the fact that neither the Department nor the Railroad
Company assumes any responsibility for any work performed by others in connection with
the construction of the project, and the Contractor shall have no claim whatsoever against
the Department, or the Railroad Company for any inconvenience. delay, or additional cost
incurred by him on account of such operations by others.

9
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TRAINMAN'S WALKWAYS

Along the outer side of each exterior track of multiple operated track. and on each side of
single operated track, an unobstructed continuous space suitable for trainman's use in
walking along trains. extending to a line not less than 10" from centerline of track. shall be
maintained. Any temporary impediments to walkways and track drainage encroachments
or obstructions allowed during work hours while Railroad's protective service is provided
shall be removed betfore the close of each work day. If there is any excavation near the
walkway. a handrail, with 10-0 minimum clearance from centerline of track, shall be
placed.

COMPLETION AND ACCEPTANCE:

Upon completion of the work, the Contractor shall remove from within the limits ot the
railroad right of way all machinery, equipment, surplus materials, rubbish or temporary
buildings of the Contractor. and leave said rights of way in a neat and orderly condition.
After the final inspection has been made and work found to be completed in a satisfactory
manner acceptable to the Department and the Railroad Company, the Department will be
notified of the Railroad Company's acceptance in writing by the Railroad Company's Chief
Engineer or his authorized representative within ten (10) days or as soon thereafter as
practicable. '

SAFETY:

GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

1. All persons shall wear hard hats. Appropriate eye and hearing protection must be
used. Working in shorts is prohibited. Shirts must cover shoulders, back and
abdomen. Working in tennis or jogging shoes, sandals, boots with high heels.
cowboy and other slip-on type boots is prohibited. Hard-sole, lace-up footwear,
zippered boots or boots cinched up with straps which fit snugly about the ankle are
adequate. Safety boots are strongly recommended.

2. No one is allowed within 25' of the centerline of track without specific authorization
from the flagman.

(V'S

All persons working near track while train is passing are to lookout for dragging
bands, chains and protruding or shifted cargo.

4. No one is allowed to cross tracks without specific authorization from the flagman.

5. All welders and cutting torches working within 25' of track must stop when train is
passing.

6.  No steel tape or chain will be allowed to cross or touch rails without permission.

10
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B.  GUIDELINES EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

I

2

(]

h

10.

11.

12.

14.

No crane or boom equipment will be allowed to set up to work or park within boom
distance plus 15 ft. of centerline of track without specific permission from railroad
official and flagman.

No crane or boom equipment will be allowed to foul track or lift a load over the
track without flag protection and track time.

All employees will stay with their machines when crane or boom equipment is
pointed toward track.

All cranes and boom equipment under load will stop work while train is passing
(including pile driving).

Swinging loads must be secured to prevent movement while train is passing.
No loads will be suspended above a moving train.

No equipment will be allowed within 25" of centerline of track without specific
authorization of the flagman.

Trucks, tractors or any equipment will not touch ballast line without specific
permission from railroad official and flagman.

.
No equipment or load movement within 25' or above a standing train or railroad
equipment without specific authorization of the flagman.

All operating equipment within 25' of track must halt operations when a train is
passing. All other operating equipment may be halted by the flagman if the flagman
views the operation to be dangerous to the passing train.

All equipment, loads and cables are prohibited from touching rails.
While clearing and grubbing, no vegetation will be removed from railroad
embankment with heavy equipment without specific permission from the Railroad

engineer and flagman.

No equipment or materials will be parked or stored on Railroad's property unless
specific authorization is granted from the Railroad engineer.

All unattended equipment that is left parked on Railroad property shall be effectively
immobilized so that it cannot be moved by unauthorized persons.

All cranes and boom equipment will be turned away from track after each work day
or whenever unattended by an operator. '

11
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INSURANCE

[n addition to any other forms of insurance or bonds required elsewhere in the contract
documents, the Contractor will be required to provide coverage conforming to the
requirements of the Federal-Aid Policy Guide outlined under 23 CFR 646A for all work to
be performed on Railroad right(s) of way under the terms of the contract by carrying
insurance of the following kinds:

1. CONTRACTOR'S COMMERCIAL GENERAL LIABILITY INSURANCE:

a.

The Contractor shall furnish an original and one copy of the certificates of
insurance and one certified copy of the policy to the Department as evidence
that, with respect to the operations he performs on railroad right of way, he
carries regular Contractor's Commercial General Liability Insurance including
"XCU" coverage providing for limits of liability as follows:

MINIMUM COMBINED LIMITS
COVERAGE OF LIABILITY

Bodily Injury Liability

$ 2.000,000 Per Occurrence
Property Damage Liability

$ 2,000,000 Aggregate

[f any part of the work is sublet, similar insurance and evidence thereof in the
same amounts as required of the Prime Contractor, shall be provided by the
subcontractor to cover his operations on railroad right of way. As an
alternative, the Prime Contractor may provide insurance for the subcontractor
by means of separate and individual policies.

Certificates of Insurance holders are to be the addressees given below.
Certificates shall make reference to the project, milepost, county and state.

Division of Highways Norfolk Southern Railway Company
Dept. of Transportation c/o Director of

c/o State Railroad Agent Risk Management

1546 Mail Service Center Three Commercial Place

Raleigh, N.C. 27601 Norfolk, VA 23510-2191

2. RAILROAD PROTECTIVE LIABILITY INSURANCE:

a.

The Contractor shall turnish to the Department an original and one duplicate
of the Railroad Protective Liability Insurance Policy with limits of liability as
follows:
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MINIMUM COMBINED LIMITS
COVERAGE OF LIABILITY

Bodily Injury Liability
$2.000.000 Per Occurrence
Property Damage Liability
$6.000,000 Aggregate Per Annual
Policy Period
Physical Damage to Property

The Railroad Protective Liability Policy is to be written on the [SO/RIMA
Form No. CG 00 35 06 90 including Endorsements CG 28 31 11 85 and IL 00
21 or their equivalents.

The named insured, description of the work and designation of the job site to
be shown on the Policy are as follows:

Named Insured: Norfolk Southern Railway Company
Three Commercial Place
Norfolk, VA 23510-2191

Description and Designation: Construction of a new overhead bridge
(southbound) beside existing lanes (northbound) on US 421 over the tracks of
Norfolk Southern Railway Company in Gulf, Chatham County, North
Carolina near Railroad Milepost CF-119.898 identified as State TIP R-2610A.

B.  The Railroad Protective Liability Policy shall contain a clause requiring that sixty (60)
days written notice be given the Department and the Railroad Company prior to
cancellation or change.

All other policies and certificates shall contain a clause requiring that thirty (30) days
written notice be given the Department and the Railroad Company prior to cancellation or
change. The notices shall make reference to the project, milepost, county and state.

NOTICE TO: COPY NOTICE TO:

Norfolk Southern Railway Company  Division of Highways

c¢/o Director of Risk Dept. of Transportation
Management c¢/o State Railroad Agent

Three Commercial Place 1546 Mail Service Center

Norfolk. VA 23510-2191 Raleigh, NC 27601

C.  All insurance herein before specified shall be carried until the final inspection and
acceptance of the project. or that portion of the project within railroad right of way, by the

13
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16.

Department or. in the case of subcontractors. until the Contractor furnishes a letter to the
Engineer stating that the subcontractor has completed his subcontracted work within
railroad right of way to the satistaction of the Contractor and that the Contractor will
accomplish any additional work necessary on railroad right of way with his own forces. It
is understood that the amounts specitied are minimum amounts and that the Contractor
may carry insurance in larger amounts if he so desires. As to "aggregate limits", if the
insurer establishes loss reserves equal to or in excess of the aggregate limit specified in any
of the required insurance policies, Contractor shall immediately notity the Department of
Transportation and shall cease all operations until the aggregate limit is reinstated. If the
insurer establishes loss reserves equal to or in excess of one/half of the aggregate limit.
Contractor shall arrange to restore the aggregate limit to at least the minimum amount
stated in these requirements. Any insurance policies and certificates taken out and
furnished due to these requirements shall be approved by the Department and the Railroad
Company as to form and amount prior to beginning work on railroad right of way.

Evidence of insurance as required above shall be furnished for review to the Department at
the address shown below after which it will be forwarded by the Department to the
Railroad.

Send to Department:

Division of Highways
Dept. of Transportation
c/o State Railroad Agent
1546 Mail Service Center
Raleigh, NC 27601

FAILURE TO COMPLY:

In the event the Contractor violates or fails to comply with any of the requirements of these
Special Provisions:

(1)  The Railroad Engineer may require that the Contractor vacate Railroad property.
(2) The Engineer may withhold all monies due the Contractor on monthly statements.

Any such orders shall remain in effect until the Contractor has remedied the situation to the
satisfaction of the Railroad Engineer and the Engineer.

PAYMENT FOR COST OF COMPLIANCE:

No separate payment will be made for any extra cost incurred on account of compliance
with these special provisions. All such cost shall be included in prices bid for other items
of the work as specified in the payment items.





