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THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD DRAWINGS" - 
PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,

 
STD.NO.                       TITLE
 

ROADWAY STANDARD DRAWINGS
GENERAL NOTES/LOCAL NOTES

PROJECT PHASING

1)

2)

3)

APPROACHES, UP TO AND INCLUDING FINAL LAYER OF SURFACE COURSE.
REMOVE EXISTING BRIDGE AND CONSTRUCT PROPOSED BRIDGE AND 

BARRICADES1145.01
STATIONARY WORK ZONE SIGNS1110.01
TEMPORARY ROAD CLOSURES1101.03

OR DIRECTED BY THE ENGINEER.
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

ENGINEER.  
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED 
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE 
CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

TRAFFIC PATTERN ALTERATIONS

TRAFFIC PATTERN ALTERATION.
NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY       A)   

SIGNING

ARE CONSIDERED A PART OF THESE PLANS:
DATED JANUARY 2012 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY

AS DIRECTED BY ENGINEER.
INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE       G)  

PAVEMENT MARKINGS AND MARKERS
            

ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.
PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2       F)  

TRAFFIC CONTROL DEVICES
       

STATE FORCES WILL BE RESPONSIBLE FOR PROVIDING PERMANENT SIGNING.       E)   
            

TRAFFIC PATTERN.
ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY       D)   

            
DETOUR WHEN THE DETOUR IS NOT IN OPERATION.
COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE

       
WHEN ROAD CLOSURE IS NOT IN OPERATION.       
COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD       C)   

            
THE TRAFFIC CONTROL PLANS.
PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN

            
TO THE ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS.
PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING        B)   

TMP-1A

PROJECT PHASING
DRAWINGS AND 

ROADWAY STANDARD 

CONTROL DEVICES AND RE-OPEN SR 1006 TO TRAFFIC.
PLACE FINAL PAVEMENT MARKINGS AS PER CONTRACT.  REMOVE ALL TRAFFIC 

17BP.6.R.20

AND DETOUR TRAFFIC.
AND TMP-2, INSTALL ALL OFF-SITE DETOUR SIGNS; CLOSE SR 1006
USING ROADWAY STANDARD DRAWING 1101.03, SHEETS 1 & 2 OF 9


