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SPECIAL PROVISIONS FOR PROTECTION OF RAILWAY INTEREST

NORFOLK SOUTHERN RAILWAY COMPANY

INSURANCE: State Project: B-4085 County: Craven

In addition to any other forms of insurance or bonds required under the terms of the
contract and specifications, the Prime Contractor will be required to provide coverage
conforming to the requirements of the Federal-Aid Policy Guide outlined under 23
CFR 646A for all work to be performed on Railroad right(s) of way by carrying
insurance of the following kinds and amounts:

1.

CONTRACTOR’S COMMERCIAL GENERAL LIABILITY INSURANCE:

The Contractor shall furnish an original and one copy of the certificate of
insurance and one certified copy of the policy to the Department as evidence that, -
with respect to the operations he performs on railroad right of way, he carries
regular Commercial General Liability Insurance having a combined single limit of
not less than $2,000,000 per occurrence for all loss, damage, cost and expense,
including attorneys' fees, arising out of bodily injury liability and property damage
liability during the policy pericd. Said policy shall include explosion, collapse,
and underground hazard (XCU) coverage, shall be endorsed to name Railroad
specified in item A.2.c. below as an additional insured, and shall include a
severability of interests provision.

RAILROAD PROTECTIVE LIABILITY INSURANCE:

The Contractor shall furnish to the Department an original and one duplicate of
the Railroad Protective Liability Insurance having a combined single limit of not
less than $2,000,000 each occurrence and $6,000,000 in the aggregate applying
separately to each annual period. If the project involves track over which
passenger trains operate, the insurance limits required are not less than a combined
single limit of $5,000,000 each occurrence and $10,000,000 in the aggregate
applying separately to each annual period. Said policy shall provide coverage for
all loss, damage or expense arising from bodily injury and property damage
liability, and physical damage to property attributed to acts or omissions at the job
site.

The standards for the Railroad Protective Liability Insurance are as follows:

a. The insurer must be rated A- or better by A.M. Best Company, Inc.

b. The policy must be written using one of the following combinations of
Insurance Services Office (“ISO”) Railroad Protective Liability Insurance
Form Numbers:

(1) CG 00350196 and CG 28 31 1093; or
(2) CG 00350798 and CG 28 31 07 98; or
(3) CG00351001; or
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(4) CG 00 35 12 04.

c. The named insured shall read:
[North Carolina Railroad Company]; and
Norfolk Southern Railway Company
Three Commercial Place
Norfolk, Virginia 23510-2191
Attn: D. W. Fries, Director Risk Management
d. The description of operations must appear on the Declarations, must match the
project description in this agreement, and must include the appropriate
Department project and contract identification numbers.

The Description and Designation shall read:

Improvement of SR 1005 with the construction of a new bridge
(Bridge #212} and approaches, in Eubanks, Craven County North
Carolina, to be designated as North Carolina State Project B-4085.

e. The job location must appear on the Declarations and must include the city,
state, and appropriate highway name/number.

f. The name and address of the prime contractor must appear on the
Declarations. v

g. The name and address of the Department must be identified on the
Declarations as the “Involved Governmental Authority or Other Contracting
Party.” :

h. Other endorsements/forms that will be accepted are:
(1) Broad Form Nuclear Exclusion — Form IL 00 21
(2) 30-day Advance Notice of Non-renewal or cancellation
(3) 60- day written notice be given the Department prior to cancellation or

change

(4) Quick Reference or Index Form CL/IL 240

i.  Endorsements/forms that are NOT acceptable are:
(1) Any Pollution Exclusion Endorsement except CG 28 31
(2) Any Punitive or Exemplary Damages Exclusion
(3) Known injury or Damage Exclusion form CG 00 59
(4) Any Common Policy Conditions form
(5) Any other endorsement/form not specifically authorized in item no. 2.h

above.

If any part of the work is sublet, similar insurance, and evidence thereof as specified in
A.1 above, shall be provided by or on behalf of the subcontractor to cover its operations
on Railroad’s right of way. As an alternative, the Prime Contractor may provide
insurance for the subcontractor by means of separate and individual policies.

Prior to entry on Railroad right-of-way, the original and one duplicate copy of the
Railroad Protective Liability Insurance Policy shall be submitted by the Prime Contractor
to the Department at the address below for its review and transmittal to the Railroad. In
addition, certificates of insurance evidencing the Prime Contractor’s and any
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subcontractors’ Commercial General Liability Insurance shall be issued to the Railroad
and the Department at the addresses below, and one certified copy of the Prime
Contractor and any Subcontractors policy is to be forwarded to the Department for its
review and transmittal to the Railroad. All policies and certificates of insurance shall
state that the insurance coverage will not be suspended, voided, canceled, or reduced in
coverage or limits without (30) days advance written notice to Railroad and the
Department. No work will be permitted by Railroad on its right-of-way until it has
reviewed and approved the evidence of insurance required herein.

DEPARTMENT: RAILROAD:

Department of Transportation Mr. D. W. Fries, ARM

Utilities Coordination Unit Director Risk Management

C/O Mr. David Hinnant, State Railroad Agent Norfolk Southern Railway Company
1555 Mail Service Center Three Commercial Place

Raleigh, NC 27699-1555 Norfolk, Virginia 23510-2191

The insurance required herein shall not limit the obligations of Department or its
Contractors under the terms of this agreement.

All insurance herein before specified shall be carried until the final inspection and
acceptance of the project, or that portion of the project within railroad right of way, by the
Department or, in the case of subcontractors, until the Contractor furnishes a letter to the
Engineer stating that the subcontractor has completed his subcontracted work within
railroad right of way to the satisfaction of the Contractor and that the Contractor will
accomplish any additional work necessary on railroad right of way with his own forces. It
is understood that the amounts specified are minimum amounts and that the Contractor
may carry insurance in larger amounts if he so desires. As to "aggregate limits", if the
insurer establishes loss reserves equal to or in excess of the aggregate limit specified in any
of the required insurance policies, Contractor shall immediately notify the Department of
Transportation and shall cease all operations until the aggregate limit is reinstated. If the
insurer establishes loss reserves equal to or in excess of one/half of the aggregate limit,
Contractor shall arrange to restore the aggregate limit to at least the minimum amount
stated in these requirements. Any insurance policies and certificates taken out and
furnished due to these requirements shall be approved by the Department and the Railroad
Company as to form and amount prior to beginning work on railroad right of way.

FAILURE TO COMPLY::

In the event the Contractor violates or fails to comply with any of the requirements of these
Special Provisions:

(1)  The Railroad Engineer may require that the Contractor vacate Railroad property.
(2)  The Engineer may withhold all monies due the Contractor on monthly statements.

Any such orders shall remain in effect until the Contractor has remedied the situation to
the satisfaction of the Railroad Engineer and the Engineer.



16.  PAYMENT FOR COST OF COMPLIANCE:

A.  No separate payment will be made for any extra cost incurred on account of compliance
with these special provisions. All such cost shall be included in prices bid for other items
of the work as specified in the payment items.

RAILROAD SITE DATA:

The following information is provided as a convenience to the Contractor. This
information is subject to change and the Contractor should contact the Railroad to verify
the accuracy. Since this information is shown as a convenience to the Contractor but is
subject to change, the Contractor shall have no claims whatsoever against either the
Railroad or the Department of Transportation for any delays or additional costs incurred
based on changes in this information.

Number of tracks - one
Number of trains per day - 2t0 8
Maximum speed of trains - 25-30mph
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SPECIAL PROVISIONS FOR

PROTECTION OF RAILWAY INTERESTS

AUTHORITY OF RAILROAD ENGINEER AND
DEPARTMENT ENGINEER:

The authorized representative of the Railroad Company, hereinafter
referred to as Railroad Engineer, shall have final authority in all matters
affecting the safe maintenance of Railroad traffic of Railroad Company
including the adequacy of the foundations and structures supporting the
Railroad tracks.

The authorized representative of the Department, hereinafter referred to
as the Engineer, shall have authority over all other matters as prescribed
herein and in the Project Specifications.

NOTICE OF STARTING WORK:

A. The contractor shall not commence any work on railroad rights-of-
way until the contractor has complied with the following conditions:

a.

Given the Railroad written notice, with copy to the Engineer
who has been designated to be in charge of the work, at least
ten days in advance of the date the contractor proposes to
begin work on Railroad rights-of-way. Notice to be given to:

Office of Chief Engineer
Bridges & Structures

Norfolk Southern Corporation
99 Spring Street, SW

Atlanta, Georgia 30303

Obtained written authorization from the Railroad to begin
work on Railroad rights-of-way, such authorization to include
an outline of specific conditions with which the contractor
must comply.

Obtained written approval from the Railroad of Railroad
Protective Insurance Liability coverage as required by
paragraph 14 herein.

Furnished a schedule for all work within the Railroad rights-
of-way as required by paragraph 7,B.1.
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The Railroad’s written authorization to proceed with the work shall
include the names, addresses, and telephone numbers of the
Railroad’s representatives who are to be notified as hereinafter
required. Where more than one representative is designated, the
area of responsibility of each representative shall be specified.

3. INTERFERENCE WITH RAILROAD OPERATIONS:

A.

The Contractor shall so arrange and conduct the work that there
will be no interference with Railroad operations, including train,
signal, telephone and telegraphic services, or damage to the
property of the Railroad Company or to poles, wires, and other
facilities of tenants on the rights-of-way of the Railroad Company.
Whenever work is liable to affect the operations or safety of trains,
the method of doing such work shall first be submitted to the
Railroad Engineer for approval, but such approval shall not relieve
the Contractor from liability. Any work to be performed by the
Contractor that requires flagging service or inspection service shall
be deferred by the Contractor until the flagging service or
inspection service required by the Railroad is available at the job
site.

Whenever work within Railroad rights-of-way is of such a nature
that impediment to Railroad operations such as use of runaround
tracks or necessity for reduced speed is unavoidable, the Contractor
shall schedule and conduct construction operations so that such
impediment is reduced to the absolute minimum.

Should conditions arising from, or in connection with the work,
require that immediate and unusual provisions be made to protect
operations and property of the Railroad, the Contractor shall make
such provisions. If in the judgment of the Railroad Engineer, or in
the Railroad Engineer’s absence, the Engineer, determine such
provisions are insufficient, either may require or provide such
provisions as deemed necessary. In any event, such unusual
provisions shall be at the Contractor’s expense and without cost to
the Railroad or the Department.

4. TRACK CLEARANCES:

A.

The minimum track clearances to be maintained by the Contractor
are shown on the Project Plans. However, before undertaking any
work within Railroad right-of-way, or before placing any obstruction
over any track, the Contractor shall:
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1. Notify the Railroad’s representative at least 72 hours in
advance of the work.

2. Receive assurance from the Railroad’s representative that
arrangements have been made for flagging service as may be
necessary.

3. Receive permission from the Railroad’s representative to

proceed with the work.

4. Ascertain that the Engineer has received copies of notice to

the Railroad and
of the Railroad’s response thereto.

CONSTRUCTION PROCEDURES:

A.

General:

Construction work and operations by the Contractor on Railroad
property shall be:

1. Subject to the inspection and approval of the Railroad.
2. In accord with all of the Railroad’s written specific conditions.
3. In accord with the Railroad’s general rules, regulations and

requirements including those relating to safety, fall protection
and personal protective equipment.

4. In accord with these Special Provisions.

Excavation:

The subgrade of an operated track shall be maintained with edge of
beam at least 14’-0” from centerline of track and not more than 24-
inches below top of rail. Contractor will not be required to make
existing section meet this specification if substandard, in which case

existing section will be maintained.

Excavation for Structures:

The Contractor will be required to take special precaution and care
in connection with excavating and shoring pits, and in driving piles
or sheeting for footings adjacent to tracks to provide adequate
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lateral support for the tracks and the loads which they carry,
without disturbance of track alignment and surface, and to avoid
obstructing track clearances with working equipment, tools or other
material. All plans and calculations for shoring shall be prepared
and signed by a Registered Professional Engineer. The Registered
Professional Engineer will be responsible for the accuracy for all
controlling dimensions as well as the selection of soil design values
that accurately reflect the actual field conditions. The procedure for
doing such work, including the need of and plans and calculations
for shoring, shall first be approved by the Engineer and the Railroad
Engineer, but such approval shall not relieve the Contractor from
liability.

Demolition, Erection, Hoisting

1. Railroad tracks and other railroad property must be protected
from damage during the procedure.

2. The Contractor is required to submit a plan showing the
location of cranes, horizontally and vertically, operating radii,
with delivery or disposal locations shown. The location of all
tracks and other railroad facilities as well as all obstructions
such as wire lines, poles, adjacent structures, etc. must also be
shown.

3. Crane rating sheets showing cranes to be adequate for 150% of
the actual weight of the pick. A complete set of crane charts,
including crane, counterweight, and boom nomenclature is to
be submitted.

4. Plans and computations showing the weight of the pick must
be submitted. Calculations shall be made from plans of the
existing and/or proposed structure showing complete and
sufficient details with supporting data for the demolition or
erection of the structure. If plans do not exist, lifting weights
must be calculated from field measurements. The field
measurements are to be made under the supervision of the
Registered Professional Engineer submitting the procedure
and calculations.

5. A data sheet must be submitted listing the types, size, and
arrangements of all rigging and connection equipment.

6. A complete procedure is to be submitted, including the order
of lifts, time required for each lift, and any repositioning or re-
hitching of the crane or cranes.
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7. All erection or demolition plans, procedures, data sheets, etc.
submitted must be prepared, signed and sealed by a
Registered Professional Engineer.

8. The Railroad’s representative must be present at the site
during the entire demolition and erection procedure period.

9. All procedures, plans and calculations shall first be approved
by the Engineer and the Railroad Engineer, but such approval
does not relieve the Contractor from liability.

Blasting:

1. The Contractor shall obtain advance approval of the Railroad
Engineer and the Engineer for use of explosives on or adjacent
to Railroad property. The request for permission to use
explosives shall include a detailed blasting plan. If permission
for use of explosives is granted, the Contractor will be
required to comply with the following:

(a) Blasting shall be done with light charges under the
direct supervision of a responsible officer or employee
of the Contractor and a licensed blaster.

(b) Electric detonating fuses shall not be used because of
the possibility of premature explosions resulting from
operation of two-way radios.

(c) No blasting shall be done without the presence of an
authorized representative of the Railroad. At least 72
hours advance notice to the person designated in the
Railroad’s notice of authorization to proceed (see
paragraph 2B) will be required to arrange for the
presence of an authorized Railroad representative and
such flagging as the Railroad may require.

(d) Have at the job site adequate equipment, labor and
materials and allow sufficient time to clean up debris
resulting from the blasting without delay to trains, as
well as correcting at his expense any track
misalignment or other damage to Railroad property
resulting from the blasting as directed by the Railway’s
authorized representative. If his actions result in delay
of trains, the Contractor shall bear the entire cost
thereof.

2. The Railroad representative will:
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(a) Advise the Contractor of the amount of track time
available for the blasting operation and clean up.

(b) Have the authority to order discontinuance of blasting
if, in his opinion, blasting is too hazardous or is not in

accord with these special provisions.

Maintenance of Railroad Facilities:

1. The Contractor will be required to maintain all ditches and
drainage structures free of silt or other obstructions that may
result from construction operations and provide and maintain
any erosion control measures as required. The Contractor
will promptly repair eroded areas within Railroad rights-of-
way and repair any other damage to the property of the
Railroad or its tenants.

2. All such maintenance and repair of damages due to the
Contractor’s operations shall be done at the Contractor’s
expense.

Storage of Materials and Equipment:

Materials and equipment shall not be stored where they will
interfere with Railroad operations, nor on the rights-of-way of the
Railroad Company without first having obtained permission from
the Railroad Engineer, and such permission will be with the
understanding that the Railroad Company will not be liable for
damage to such material and equipment from any cause and that the
Railroad Engineer may move or require the Contractor to move, at
the Contractor’s expense, such material and equipment.

All grading or construction machinery that is left parked near the
track unattended by a watchman shall be effectively immobilized so
that it cannot be moved by unauthorized persons. The Contractor
shall protect, defend, indemnify and save Railroad, and any
associated, controlled or affiliated corporation, harmless from and
against all losses, costs, expenses, claim or liability for loss or
damage to property or the loss of life or personal injury, arising out
of or incident to the Contractor’s failure to immobilize grading or
construction machinery. '

Cleanup:

Upon completion of the work, the Contractor shall remove from
within the limits of the Railroad rights-of-way, all machinery,



equipment, surplus materials, falsework, rubbish or temporary
buildings of the Contractor, and leave said rights-of-way in a neat
condition satisfactory to the Chief Engineer of the Railroad or his
authorized representative.

6. DAMAGES:

A.

The Contractor shall assume all liability for any and all damages to
his work, employees, servants, equipment and materials caused by
Railroad traffic.

Any cost incurred by the Railroad for repairing damages to its
property or to property of its tenants, caused by or resulting from
the operations of the Contractor, shall be paid directly to the
Railroad by the Contractor.

7. FLAGGING SERVICES:

A.

When Required:

Under the terms of the agreement between the Department and the
Railroad, the Railroad has sole authority to determine the need for
flagging required to protect its operations. In general, the
requirements of such services will be whenever the Contractor’s
personnel or equipment are or are likely to be, working on the
Railroad’s right-of-way, or across, over, adjacent to, or under a track,
or when such work has disturbed or is likely to disturb a railroad
structure or the railroad roadbed or surface and alignment of any
track to such extent that the movement of trains must be controlled
by flagging.

Normally, the Railroad will assign one flagman to a project; but in
some cases, more than one may be necessary, such as yard limits
where three (3) flagmen may be required. However, if the
Contractor works within distances that violate instructions given by
the Railroad’s authorized representative or performs work that has
not been scheduled with the Railroad’s authorized representative, a
flagman or flagmen may be required full time until the project has
been completed.

Scheduling and Notification:

1. The Contractor’s work requiring railroad flagging should be
scheduled to limit the presence of a flagman at the site to a
maximum of 50 hours per week. The Contractor shall receive
Railroad approval of work schedules requiring a flagman’s
presence in excess of 40 hours per week.
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2.. Not later than the time that approval is initially requested to
begin work on Railroad right-of-way, Contractor shall furnish
to the Railroad and the Department a schedule for all work
required to complete the portion of the project within
Railroad right-of-way and arrange for a job site meeting
between the Contractor, the Department, and the Railroad’s
authorized representative. Flagman or Flagmen may not be
provided until the job site meeting has been conducted and
the Contractor’s work scheduled.

3. The Contractor, through the Engineer, will be required to give
the Railroad representative at least 10 working days of
‘advance written notice of intent to begin work within
Railroad right-of-way in accordance with this special
provision. Once begun, when such work is then suspended at
any time, or for any reason, the Contractor, through the
Engineer, will be required to give the Railroad representative
at least 3 working days of advance notice before resuming
work on Railroad right-of-way. Such notices shall include
sufficient details of the proposed work to enable the Railroad
representative to determine if flagging will be required. If
such notice is in writing, the Contractor shall furnish the
Engineer a copy; if notice is given verbally, it shall be
confirmed in writing with copy to the Engineer. If flagging is
required, no work shall be undertaken until the flagman, or
flagmen is present at the job site. It may take up to 30 days to
obtain flagging initially from the Railroad. When flagging
begins, the flagman is usually assigned by the Railroad to
work at the project site on a continual basis until no longer
needed and cannot be called for on a spot basis. If flagging
becomes unnecessary and is suspended, it may take up to 30
days to again obtain from the Railroad. Due to Railroad labor
agreements, it is necessary to give 5 working days notice
before flagging service may be discontinued and responsibility
for payment stopped.

4.. If, after the flagman is assigned to the project site, an
emergency arises that requires the flagman’s presence
elsewhere, then the Contractor shall delay work on Railroad
right-of-way until such time as the flagman is again available.
Any additional costs resulting from such delay shall be borne
by the Contractor and not the Department or Railroad.

Payment:
1. The Department will be responsible for paying the Railroad

directly for any and all costs of flagging which may be
required to accomplish the construction.
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2. The estimated cost of flagging is $425 per day based on a 10-
hour work day. This cost includes the base pay for the
flagman, overhead, and includes an estimated $50 per diem
charge for travel expenses, meals and lodging. The charge to
the Department by the Railroad will be the actual cost based
on the rate of pay for the Railroad’s employees who are
available for flagging service at the time the service is
required.

3. Work by a flagman in excess of 8 hours per day or 40 hours per
week, but not more than 12 hours a day will result in overtime
pay at 1 and 1/2 times the appropriate rate. Work by a flagman
in excess of 12 hours per day will result in overtime at 2 times
the appropriate rate. If work is performed on a holiday, the
flagging rate is 2 and 1/2 times the normal rate.

4. Railroad work involved in preparing and handling bills will
also be charged to the Department. Charges to the
Department by the Railroad shall be in accordance with
applicable provisions of Subchapter B, Part 140, Subpart I and
Subchapter G, Part 646, Subpart B of the Federal-Aid Policy
Guide issued by the Federal Highway Administration on
December 9, 1991, including all current amendments.
Flagging costs are subject to change. The above estimates of
flagging costs are provided for information only and are not
binding in any way.

Verification:

1. The Railroad flagman assigned to the project will notify or
make an attempt to notify the Engineer upon arrival at the job
site on the first day (or as soon thereafter as possible) that
flagging services begin and on the last day that he performs
such services for each separate period that services are
provided. The Engineer will document such notification in
the project records. The Engineer will also sign the flagman’s
diary showing daily time spent and activity at the project site,
when requested.

8. HAUL ACROSS RAILROAD:

A.

Where the plans show or imply that materials of any nature must be
hauled across the Railroad, unless the plans clearly show that the
Department has included arrangements for such haul in its
agreement with the Railroad, the Contractor will be required to
make all necessary arrangements with the Railroad regarding
means of transporting such materials across the Railroad. The
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Contractor will be required to bear all costs incidental to such
crossings whether services are performed by the contractor’s own
forces or by Railroad personnel.

No crossing, including those arranged for by the Department, may
be established for use of the Contractor for transporting materials or
equipment across the track or tracks of the Railroad unless specific
authority for its installation, maintenance, necessary watching and
flagging thereof and removal has been obtained, and until a private
crossing agreement has been executed between the Contractor and
Railroad.

WORK FOR THE BENEFIT OF THE CONTRACTOR:

A.

All temporary or permanent changes in wire lines or other facilities
which are considered necessary to the project are shown on the
plans; included in the force account agreement between the
Department and the Railroad or will be covered by appropriate
revisions to same which will be initiated and approved by the
Department and/or the Railroad.

Should the Contractor desire any changes in addition to the above,
then the Contractor shall make separate arrangements with the
Railroad for same to be accomplished at the Contractor’s expense.

COOPERATION AND DELAYS:

A.

It shall be the Contractor’s responsibility to arrange a schedule with
the Railroad for accomplishing stage construction involving work by
the Railroad or tenants of the Railroad. In arranging the schedule
the contractor shall ascertain, from the Railroad, the lead tie
required for assembling crews and materials and shall make due
allowance therefore.

No charge or claim of the Contractor against either the Department
or the Railroad Company will be allowed for hindrance or delay on
account of railway traffic; any work done by the Railway Company
or other delay incident to or necessary for safe maintenance of
railway traffic or for any delays due to compliance with these special
provisions.

TRAINMAN’S WALKWAYS:

Along the outer side of each exterior track of multiple operated track, and
on each side of single operated track, an unobstructed continuous space
suitable for trainman’s use in walking along trains, extending to a line not

10
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less than 10 feet from centerline of track, shall be maintained. Any
temporary impediments to walkways and track drainage encroachments or
obstructions allowed during work hours while Railway’s protective service
is provided shall be removed before the close of each work day. If there is
any excavation near the walkway, a handrail, with 10’-0” minimum
clearance from centerline of track, shall be placed.

GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A.

All persons shall wear hard hats. Appropriate eye and hearing
protection must be used. Working in shorts is prohibited. Shirts
must cover shoulders, back and abdomen. Working in tennis or
jogging shoes, sandals, boots with high heels, cowboy and other slip-
on type boots is prohibited. Hard-sole, lace-up footwear, zippered
boots or boots cinched up with straps which fit snugly about the
ankle are adequate. Safety boots are strongly recommended.

No one is allowed within 25’ of the centerline of track without
specific authorization from the flagman.

All persons working near track while train is passing are to lookout
for dragging bands, chains and protruding or shifted cargo.

No one is allowed to cross tracks without specific authorization from
the flagman.

All welders and cutting torches working within 25 of track must
stop when train is passing.

No steel tape or chain will be allowed to cross or touch rails without
permission.

GUIDELINES EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

A.

No crane or boom equipment will be allowed to set up to work or
park within boom distance plus 15’ of centerline of track without
specific permission from railroad official and flagman.

No crane or boom equipment will be allowed to foul track or lift a
load over the track without flag protection and track time.

All employees will stay with their machines when crane or boom
equipment is pointed toward track.

11
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All cranes and boom equipment under load will stop work while
train is passing (including pile driving).

Swinging loads must be secured to prevent movement while train is
passing.

No loads will be suspended above a moving train.

No equipment will be allowed within 25 of centerline of track
without specific authorization of the flagman.

Trucks, tractors or any equipment will not touch ballast line without
specific permission from railroad official and flagman.

No equipment or load movement within 25’ or above a standing train
or railroad equipment without specific authorization of the flagman.

All operating equipment within 25’ of track must halt operations
when a train is passing. All other operating equipment may be
halted by the flagman if the flagman views the operation to be
dangerous to the passing train.

All equipment, loads and cables are prohibited from touching rails.

While clearing and grubbing, no vegetation will be removed from
railroad embankment with heavy equipment without specific
permission from the Railroad Engineer and flagman.

No equipment or materials will be parked or stored on Railroad’s
property unless specific authorization is granted from the Railroad
Engineer.

All unattended equipment that is left parked on Railroad property
shall be effectively immobilized so that it cannot be moved by
unauthorized persons.

All cranes and boom equipment will be turned away from track after
each work day or whenever unattended by an operator.

INSURANCE:

A.

In addition to any other forms of insurance or bonds required under
the terms of the contract and specifications, the Prime Contractor
will be required to carry insurance of the following kinds and
amounts:

12



1. Commercial General Liability Insurance having a combined
single limit of not less than $2,000,000 per occurrence for all loss,
damage, cost and expense, including attorneys' fees, arising out of
bodily injury liability and property damage liability during the
policy period. Said policy shall include “explosion, collapse, and
underground hazard” (“XCU”) coverage, shall be endorsed to name
Railroad specified in item A.2 below as an additional insured, and
shall include a severability of interests provision.

2. Railroad Protective Liability Insurance having a combined
single limit of not less than $2,000,000 each occurrence and
$6,000,000 in the aggregate applying separately to each annual
period. If the project involves track over which passenger trains
operate, the insurance limits required are not less than a combined
single limit of $5,000,000 each occurrence and $10,000,000 in the
aggregate applying separately to each annual period. Said policy
shall provide coverage for all loss, damage or expense arising from
bodily injury and property damage liability, and physical damage to
property attributed to acts or omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as
follows:

The insurer must be rated A- or better by A.M. Best Company, Inc.
The policy must be written using one of the following combinations
of Insurance Services Office (“ISO”) Railroad Protective Liability
Insurance Form Numbers:

CG 00 35 01 96 and CG 28 31 10 93; or CG 00 35 07 98 and CG 28 31 07
98; or CG 00 35 10 01; or CG 00 35 12 04.

The named insured shall read: .
[Name of railroad that owns the track]; and
Norfolk Southern Railway Company
Three Commercial Place
Norfolk, Virginia 23510-2191
Attn: D. W. Fries, Director Risk Management
The description of operations must appear on the Declarations, must
match the project description in this agreement, and must include
the appropriate Department project and contract identification
numbers.

The job location must appear on the Declarations and must include
the city, state and appropriate highway name/number.

The name and address of the prime contractor must appear on the
Declarations.

The name and address of the Department must be identified on the

Declarations as the “Involved Governmental Authority or Other
Contracting Party.”
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15.

Other endorsements/forms that will be accepted are:
Broad Form Nuclear Exclusion - Form IL 00 21

30-day Advance Notice of Non-renewal or cancellation
Required State Cancellation Endorsement

Quick Reference or Index Form CL/IL 240

Endorsements/forms that are NOT acceptable are:

Any Pollution Exclusion Endorsement except CG 28 31

Any Punitive or Exemplary Damages Exclusion

Known injury or Damage Exclusion form CG 00 59

Any Common Policy Conditions form

Any other endorsement/form not specifically authorized in item no.
2.h above.

If any part of the work is sublet, similar insurance, and evidence
thereof as specified in A.1 above, shall be provided by or on behalf of
the subcontractor to cover its operations on Railroad’s right of way.

Prior to entry on Railroad right-of-way, the original Railroad
Protective Liability Insurance Policy shall be submitted by the
Prime Contractor to the Department at the address below for its
review and transmittal to the Railroad. In addition, certificates of
insurance evidencing the Prime Contractor’s and any
subcontractors’ Commercial General Liability Insurance shall be
issued to the Railroad and the Department at the addresses below,
and forwarded to the Department for its review and transmittal to
the Railroad. The certificates of insurance shall state that the
insurance coverage will not be suspended, voided, canceled, or
reduced in coverage or limits without (30) days advance written
notice to Railroad and the Department. No work will be permitted by
Railroad on its right-of-way until it has reviewed and approved the
evidence of insurance required herein.

DEPARTMENT: RAILROAD:

Mr. D. W. Fries, ARM
Risk Manager
Norfolk Southern Corporation

Three Commercial Place
Norfolk, VA 23510-2191

FAILURE TO COMPLY:

In the event the Contractor violates or fails to comply with any of the
requirements of these Special Provisions:
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A. The Railroad Engineer may require that the Contractor vacate
Railroad property.

B. The Engineer may withhold all monies due the Contractor on
monthly statements.

Any such orders shall remain in effect until the Contractor has
remedied the situation to the satisfaction of the Railroad Engineer
and the Engineer.

16. PAYMENT FOR COST OF COMPLIANCE:

No separate payment will be made for any extra cost incurred on account
of compliance with these special provisions. All such costs shall be
included in prices bid for other items of the work as specified in the
payment items.

Office of Chief Engineer
Bridges & Structures

Norfolk Southern Corporation
Atlanta, GA 30303

Date: March 23, 2004
Railroad File:
Railroad Milepost:
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