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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD I11:
(4-6-06) (Rev 3-18-08) SP2 R02

Perform clearing on this project to the limits established by Method “III” shown on Standard
No. 200.03 of the 2006 Roadway Standard Drawings.

Revise the 2006 Standard Specifications as follows:
Page 2-2, Article 200-3, Clearing, add the following as the 6th paragraph:

At bridge sites, clear the entire width of the right of way beginning at a station 3 feet back
of the beginning extremity of the structure and ending at a station 3 feet beyond the
ending extremity of the structure.

NOTE TO CONTRACTOR:

All cut trees from clearing operations on the south side of the bridge shall be placed adjacent to
the right of way and/or easement lines at Parcel #1 for removal by the property owner. The
Contractor shall notify the property owner of Parcel #1 once the cut trees are in place and ready
to be removed. The property owner will have five days to remove the trees from the project. If
any trees remain after the five day time period has elapsed the Contractor shall remove the trees
from the project and dispose of same. No separate measurement will be made for this work. The
cost of this work will be included in the lump sum payment for Grading.

LUMP SUM GRADING

(8-17-10) SP2R16
Lump sum grading shall be performed in accordance with Section 226 Comprehensive Grading
of the 2006 Standard Specifications except as follows:

Delete all references to Section 230, Borrow Excavation
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EMBANKMENTS:
(5-16-06) (Rev 10-19-10) SP2 R18

Revise the Standard Specifications as follows:

Page 2-22, Article 235-3 MATERIALS, amend as follows:
Add the following as the second sentence of the first paragraph:

Do not use material meeting the requirements of AASHTO M145 for soil classification
A-2-5 and A-5 with a plasticity index (PI) of less than 8 within 12” of the subgrade.

Add the following as the second sentence of the second paragraph:

Aerate and dry material containing moisture content in excess of what is required to
achieve embankment stability and specified density.

Page 2-22, Subarticle 235-4(B) Embankment Formation, add the following:

(16) Do not place rock or broken pavement in embankment areas where piles or drilled
shaft foundations are to be constructed. This shall include but not be limited to
piles and foundations for structures, metal signal poles, overhead sign structures,
and high mount lighting.

ROCK BLASTING: (SPECIAL)

Description

This project special provision governs fracturing rock for excavation and constructing stable
rock cut slopes using controlled, production and trench blasting. Controlled blasting is used to
form a certain slope by limiting the effects of blasting with cushion or trim blasting. Another
type of controlled blasting known as presplitting is not addressed by this provision. Production
blasting is used to fracture rock in manageable sizes for excavation. Trench blasting is used to
create trenches in rock for utilities and pipes and construct open ditches. This provision also

addresses secondary blasting and blasting adjacent to highway structures in lieu of Article 410-
11 of the Standard Specifications.

Exercise care when using bulk ammonium nitrate and fuel oil (ANFO) near open water to
prevent ANFO from leaching into lakes, streams, creeks and rivers. Control blasting to avoid "
damaging public and private property. Contain flyrock in the construction limits or perform
blasting such that no flyrock occurs if required in the “Project Requirements” section of this

provision. When blasting in the vicinity of an open travelway, have equipment standing by to
remove material that interferes with traffic flow.
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Perform rock blasting, develop blast plans, provide explosive materials, drill, load and stem
holes, record drilling, conduct blast surveys, monitor blasts and submit drilling records, surveys
and reports in accordance with the plans, Standard Specifications and this provision as directed
by the Engineer.

Project Requirements

At a minimum, conduct pre-blast surveys for any building, residence or utility when the
maximum charge per delay (Wnax) and the distance to the subject structure (D) may result in a

peak particle velocity (PPV) equal to or greater than 0.4 in/sec using the formulas in the “Peak
Particle Velocity and Scaled Distance” section of this provision.

Blasting is subject to the “USBM Alternative Blasting Level Criteria” from the ISEE
Blasters’ Handbook, 17™ Edition for not-to-exceed limits. Warning levels for vibration are 0.25
in/sec less than the not-to-exceed limits. For air-overpressure (noise), blasting is subject to a not-
to-exceed limit of 133 dBL and a warning level of 120 dBL.

Retain a Blast Monitoring Consultant to provide pre-blast surveys and blast monitoring for
blasting.

Design and perform rock blasting such that no flyrock occurs. If flyrock occurs, the
Engineer may suspend blasting operations in accordance with Article 108-7 of the Standard
Specifications and require test blasts and a revised general blast plan.

Definitions

Air-Overpressure or Air Blast (Noise) — The pulsating pressure changes above and below
ambient air pressure generated by an explosion. Air-overpressure “linear scale” measurements

include low frequency noise with a 2 hertz (Hz) response and are expressed in units of decibels-L
(dBL).

Blast Pattern — A plan of blast hole locations or an expression of the burden and spacing distance
and their relationship to each other.

Burden — The amount of rock broken by an explosive charge measured as the distance between
the blast hole and the nearest free face.

Charge per Delay (W) — The sum of all charge weights firing within any 8 milliseconds (ms)
time period. For example, if two 10 Ib charges fire at 100 ms and one 15 b charge fires at 105
ms, the charge per delay would be 35 1bs.

Cushion or Trim Blasting — A controlled blasting technique in which a line of blast holes along a
rock face are detonated during the last delay period of the blast. The main burden is moved from
the face by production blast holes leaving only a small burden to be removed by the line of blast
holes at the face. Charges in these holes are lighter than charges in the production blast holes.

Deck Loading (Decking) — A method of loading blast holes in which two or more explosive

charges, called decks or deck charges, are loaded in the same hole separated by stemming or an
air cushion.

Delay Blasting — The practice of initiating individual explosive decks, blast holes or rows of

holes at predetermined time intervals using delays or delay detonators as compared to firing all
blast holes simultaneously.

Flyrock — Rocks propelled through the air by the force of an explosion.
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Free Face — A rock surface exposed to air or water that provides room for expansion upon
fragmentation.

Magazine — Any building, structure or container, approved for storage of explosive materials
other than an explosive manufacturing building.

Misfire — An event where all or some charges in a blast fail (do not detonate) when initiated or a
term for any portion of explosive materials that fail to detonate as planned.

Peak Particle Velocity (PPV) — The maximum ground vibration velocity measured in the
vertical, longitudinal or transverse direction. PPV measurement units are expressed in inches per
second (in/sec).

Scaled Distance (Ds) — A calculated value in units of ft/Ib*’ describing relative vibration energy

based on distance to a structure (D) and charge per delay (W). Ds is equal to D divided by the
square root of W, Ds =D/ W*® or W = (D / Ds)".

Spacing — The distance between blast holes in a row. In production blasting, the distance is
measured parallel to the free face and perpendicular to the burden.

Stemming — Crushed stone placed in the unloaded collar area of blast holes for the purpose of
confining explosive charges and limiting rock movement and air-overpressure.

Subdrilling — The portion of a blast hole that is drilled below or beyond the desired excavation

depth or limit. Subdrilling is generally required to prevent the occurrence of high or tight areas
of unfractured rock between blast holes.

Regulations

Comply with all the latest applicable Federal, State and local codes, laws, rules and
regulations as well as professional society standards for the storage, transportation and use of
explosives. These include but are not limited to the following:

e The Occupational Safety and Health (OSH) Act of 1970 and the Construction Safety Act
(CSA) of 1969, as amended

e Safe Explosives Act, Title XI, Subtitle C of Public Law 107-296; Interim Final Rule

e Title 29, U. S. Code, Section 651 et seq., including safety and health regulations for
construction

e Title 27, Code of Federal Regulations (27 CFR), Part 555, U. S. Department of Justice,
Bureau of Alcohol, Tobacco, Firearms and Explosives (ATF)

e Organized Crime Control Act of 1970, Title XI, Public Law 91-452, as amended

o Title 49, Code of Federal Regulations (49 CFR), Parts 105-177 (DOT RSPA) & Parts 301-
399 (DOT FHA)

e Title 29, Code of Federal Regulations (29 CFR), Parts 1910 & 1926, N. C. Department of
Labor, Division of Occupational Safety and Health
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e The Mining Act of 1971, North Carolina General Statute, Chapter 74, Article 7, as amended
e Fire Code of North Carolina, Section 105.6.15 Explosives
e Administrative Rules, 13 NCAC 06.0521 — 13 NCAC 06.0526, N. C. Department of Labor

e “A Guide to the Safe Storage of Explosive Materials” and “North Carolina Occupational

Safety and Health Standards in Construction for Blasting & Use of Explosives”, N. C.
Department of Labor

Keep a copy of all regulations listed above at the project site.

Non-regulatory Industry Support Organizations:

e Blast Monitoring Equipment Operation Standards (1999), Vibration Subcommittee of the
International Society of Explosive Engineers (ISEE)

e Institute of Makers of Explosives (IME) Safety Library Publications (SLPs)

In case of conflict, the more stringent regulation applies.

Submittals

In lieu of a blasting plan in accordance with Article 107-11 of the Standard Specifications,
the following submittals are required for rock blasting.

Blasting Contractor Personnel and Experience including Blasting Consultant, if applicable
General Blast Plan including Blast Monitoring Consultant, if applicable
Site Specific Blast Plans including Pre-blast Surveys

Post-blast Reports including Drilling Records, Blast Monitoring Report and Blast Damage
Report, when necessary

For the site specific blast plans and post-blast reports, submit two hard copies of each to the
Resident Engineer. After completing all blasting for a cut, structure or an excavation, submit

electronic copies (pdf or jpg format on CD or DVD) of all site specific blast plans and post-blast
reports.

Allow 30 calendar days upon receipt by the Department for the review and acceptance of the
Blasting Contractor personnel and experience and general blast plan. Provide these submittals in
both electronic and hard copy form in accordance with the following:
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Submit one hard copy to the Resident Engineer. At the same time, submit a second hard copy

and an electronic copy (pdf or jpg format on CD or DVD) directly to the Geotechnical
Engineering Unit at the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:
Via US mail: Via other delivery service:

Eastern Regional Geotechnical Manager Eastern Regional Geotechnical Manager

North Carolina Department of North Carolina Department of

Transportation Transportation

Geotechnical Engineering Unit  Geotechnical Engineering Unit

Eastern Regional Office  Eastern Regional Office

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100

Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail: Via other delivery service:

Western Regional Geotechnical Manager Western Region Geotechnical Manager

North Carolina Department of North Carolina Department of

Transportation Transportation

Geotechnical Engineering Unit ~ Geotechnical Engineering Unit

Western Regional Office Western Regional Office

5253 Z Max Boulevard5253 Z Max Boulevard

Harrisburg, NC 28075 Harrisburg, NC 28075

The Engineer may suspend blasting operations in accordance with Article 108-7 of the
Standard Specifications if submittals are illegible, incomplete or not provided.

(A) Blasting Contractor Personnel and Experience

The Engineer may waive this submittal if a Blasting Consultant is not required
and the Blasting Contractor and Blaster-in-Charge for this project were previously
accepted within the last year for another NCDOT project with subsurface

conditions and blasting of a scope and complexity similar to that anticipated for
this project.

Obtain acceptance of the Blasting Contractor personnel and experience before
submitting a general blast plan.
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Blasting Contractor

Use a Blasting Contractor prequalified by the Contractual Services Unit for rock
blasting work (work code 070). Submit documentation that the Blasting
Contractor has successfully completed at least 5 blasting projects within the last 3
years with subsurface conditions and blasting of a scope and complexity similar to
that anticipated for this project. Documentation should include the General
Contractor and Owner’s name and current contact information with descriptions
of each past project.

Blaster-in-Charge

The Blaster-in-Charge has total authority over the handling, use and security of
explosives and is responsible for coordinating, planning and supervising
explosives use. The Blaster-in-Charge is also responsible for designing blasts and
preparing blast plans when a Blasting Consultant is not required and for
monitoring blasts when a Blast Monitoring Consultant is not required. Either the
Blaster-in-Charge or an alternate Blaster-in-Charge is required to be on-site
during blasting.

Submit documentation that the Blaster-in-Charge and any alternate Blasters-in-
Charge have a minimum of 5 years experience in blasting with past projects of
scope and complexity similar to that anticipated for this project. Documentation
should include resumes, references, certifications, project lists, experience
descriptions and details, etc. If there is a change in the Blaster-in-Charge,

discontinue explosives use until a new Blaster-in-Charge is submitted and
accepted.

Blasting Consultant

When a Blasting Consultant is required in the “Project Requirements™ section of
this provision, submit the consultant’s name with the Blasting Contractor
personnel and experience. The Blasting Consultant shall not be an employee of
the Contractor or any affiliated companies or product suppliers. Contact the

Geotechnical Engineering Unit Contract Administrator for a list of approved
Blasting Consultants.

(B) Blast Plans

Blast plans are for quality control and record keeping purposes and shall be
signed by the Blaster-in-Charge (and Blasting Consultant, if applicable). Review
and acceptance of blast plans does not relieve the Contractor of responsibility for

the blast results or liability in accordance with Articles 107-11 and 107-12 of the
Standard Specifications.
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General Blast Plan

Submit a general blast plan before beginning drilling, when revised drilling or
blasting methods are proposed or as directed by the Engineer. At a minimum,
include the following in the plan:

Work procedures and safety precautions for the storage, transportation, handling and
detonation of explosives

Explosive products and devices for dry and wet blast holes including explosives,
primers and detonators with material safety data sheets

Drilling equipment and methods for maintaining blast hole alignment

Typical plan, profile and sectional views for both production and controlled blasting
showing hole diameter, depth, inclination and spacing, maximum blast limits, burden,
subdrill depth and maximum charge per delay

Initiation and delay methods and delay times

Site specific blast plan format

Blast hole drill log format

Pre-blast survey criteria and method

Blast monitoring report format and equipment including calibration information
Post-blast report format

Blast Monitoring Consultant if applicable

Test blast locations when required

Do not deliver explosives to the project site until the general blast plan is
reviewed and accepted.

Site Specific Blast Plan

After the general blast plan is accepted, submit a site specific blast plan at least 24
hours in advance of each blast. Site specific blast plans may be waived for non-

critical blasts as determined by the Engineer. The following is required for the
plan:

Scaled drawings of the blast area with cross-sections showing the beginning and
ending stations, hole diameter, depth, inclination, spacing, burden, subdrill depth and
free face location and any joints, bedding planes, weathered zones, voids or other
significant rock structure that may influence the blast

A loading pattern diagram showing the location and amount of each type of explosive
including primers and detonators

The locations and depths of stemming, column heights and maximum charge per

delay for each type of loading

A delay and initiation diagram showing delay pattern, sequence and times

Pre-blast surveys (once per structure; not required when submitted for a prior blast)
For site specific blast plans do not exceed the maximum charge per delay

accepted in the general blast plan or submit a revised general blast plan to
increase the maximum charge per delay allowed.
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Blast Monitoring Consultant

When a Blast Monitoring Consultant is required in the “Project Requirements”
section of this provision, submit the consultant’s name with the general blast plan.
The Blast Monitoring Consultant shall not be an employee of the Contractor or
any affiliated companies or product suppliers. Contact the Geotechnical
Engineering Unit Contract Administrator for a list of approved Blast Monitoring
Consultants.

Peak Particle Velocity and Scaled Distance

Use the following formulas to determine peak particle velocity (PPV) and scaled
distance (Ds).

PPV = K(Ds)" and Ds =D/ (W)™’

where: PPV = Peak Particle Velocity (in/sec)

--- K and m = Site specific constants defining initial energy and decay
- Ds = Scaled Distance (ft/Ib*°)

--- D = Distance to subject structure (ft)

-—-  Wnax = Maximum charge per delay (1bs)

Typically, a K of 240 and an m of -1.6 may be used for the equations above.
However, K and m are site specific and may be determined by performing a
regression analysis of multiple PPV and Ds data pairs. Select K and m based on
actual site conditions, rock type and structure, subsurface information and blast
monitoring measurements.

Pre-blast Survey

Conduct pre-blast surveys in accordance with the “Project Requirements” section of this

provision and the accepted general blast plan. At a minimum, include the following in
the survey:

Summary naming the person who performed the survey and comments about each
structure and existing condition
Sketches of interior and exterior walls and foundations with existing cracks and a
written description of the cracks including the length, width, type and angle
4 x 6 inch color 35-mm or 5-megapixel digital photographs or miniDV or DVD
digital video documenting the existing cracks and condition of each structure

Submit pre-blast surveys with site specific blast plans.
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Post-blast Report

Within 3 days after each blast or before the next blast, whichever is sooner,
submit a post-blast report signed by the Blaster-in-Charge that includes the
following:

Results and effectiveness of the blast and any proposed changes to subsequent site
specific blast plans

Blast monitoring report

Blast damage report when necessary

Drilling records including blast pattern and blast hole drill logs

(a)  Blast Monitoring

At a minimum, monitor vibration and air-overpressure (noise) at the nearest
building, residence or utility and the nearest building, residence or utility in the
direction of the blast in accordance the accepted general blast plan. Furnish
seismographs capable of measuring particle velocities in the longitudinal, vertical
and horizontal directions. Use monitoring equipment calibrated within one year
of the date the data is collected. Interpret the recorded data and submit a blast
monitoring report signed by the Blaster-in-Charge (or Blast Monitoring
Consultant, if applicable) with the post-blast report that includes the following for
each monitoring location:

Type, identification and specific location of monitoring equipment
Distance and direction to blast

PPV in each direction and peak vector sum
Maximum air-overpressure

If damage occurs from blasting, notify the Engineer immediately. Submit a blast

damage report signed by the Blaster-in-Charge (and Blast Monitoring Consultant,

if applicable) with the post-blast report that includes the following:

e Property owner’s (and injured person’s, if any) names, addresses and
telephone numbers

e Details and description of property damage (and injury, if any) with photos or
video

e Any associated tort claims, complaint letters and other applicable information

(b)  Drilling Records

Identify each blast hole with a number on a blast pattern. Log the hole number,
total depth, date drilled and the depth and description of significant conditions
encountered such as water, voids and weak or jointed seams. Submit the blast
pattern and blast hole drill logs signed by the Driller with the post-blast report.
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Blast Design Requirements

(A)

(B)

©

Vibration and Air-overpressure

Design blasts for the vibration and air-overpressure (noise) warning levels and not-to-
exceed limits in the “Project Requirements” section of this provision. If warning levels
are exceeded, the Engineer may require additional monitoring and the Contractor should
be aware that future blasts could exceed the not-to-exceed limits. If not-to-exceed limits
are exceeded, the Engineer may suspend blasting operations in accordance with Article

108-7 of the Standard Specifications and require test blasts and a revised general blast
plan.

Production Blasts

Design production blasts in accordance with the following unless otherwise
approved:

e Maintain a minimum 6 ft clearance between the production blast holes and final cut
slope face
Diameter of production blast holes may not exceed 6”

Do not drill production blast holes below the bottom of adjacent controlled blast holes
Use delay blasting to detonate production blast holes towards a free face

Controlled Blasts

Controlled blasts are required for final cut slopes steeper than 2:1 (H:V) when the
height of the rock face exceeds 15 ft.

1) Cushion Blasts

Cushion blasts refer to either trim or cushion blasting. Design cushion blasts in
accordance with the following unless otherwise approved:
Diameter of cushion blast holes may not exceed 6”

Minimize subdrilling to only that required for excavation of the final cut slopes
Do not subdrill below final grade

Bench height or lift thickness may not exceed 25 ft

Use a maximum of half the charge density and burden of the production blast holes
for the cushion blast holes

Do not use bulk ANFO or any other bulk loaded products
Fire cushion blast holes after production blast holes with a minimum 25 ms delay
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(D) Trench Blasts

Design trench blasts in accordance with the following unless otherwise approved:

Diameter of trench blast holes may not exceed 3”
Do not use bulk ANFO or any other bulk loaded products

Use cartridge explosives or other types of explosives specifically designed for trench
blasting

e Use a charge diameter Y% to % inch less than the diameter of the trench blast holes

Test Blasts

A test blast is defined as drilling, blasting and excavation of a test section before beginning
or restarting full scale blasting. When a test blast is required in the “Project Requirements™
section of this provision or as directed by the Engineer, perform one or more test blasts for both
production and controlled blasting (cushion or trim blasting) or trench blasting before beginning
full scale blasting. Submit proposed test blast locations with the general blast plan. Also, if the
Engineer suspends blasting operations after full scale blasting has begun, one or more test blasts
may be required before resuming blasting. When this occurs, inform the Engineer of the test
blast locations before submitting any site specific blast plans.

Perform test blasts in accordance with the submittal, blast design and construction
requirements except submit site specific blast plans for test blasts 72 hours before beginning
drilling. Full scale blasting may not begin or resume until the test blasts are acceptable to the
Engineer. The Engineer will not consider whether a test blast is acceptable until the rock face is
exposed and the post-blast report is submitted. Examples of results that may be unacceptable

include excessive vibration, air-overpressure or flyrock, overbreakage, damage to the final cut
slope face and overhangs.

Construction Methods

Conduct a pre-blast meeting with the Blaster-in-Charge, Blasting Consultant and Blast
Monitoring Consultant, if required, the Resident Engineer, the Roadway Construction Engineer
and the Geotechnical Operations Engineer to discuss the blasting and associated activities. This
meeting should occur after the general blast plan is accepted and before submitting the site
specific blast plan for the first blast on the project.

Drill and blast in accordance with site specific blast plans, the general blast plan, and this
provision as directed by the Engineer. Use explosives in accordance with all applicable

government regulations, professional society standards and manufacturer guidelines and
recommendations.
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Remove all overburden material along the top of the excavation for a minimum of 30 ft
beyond the blast holes or the end of the cut unless approved otherwise by the Engineer. Inspect
the free face to ensure there is adequate burden.

Drill blast holes within 3” of plan location and control drilling to maintain the final cut slope
angle. Accurately determine the angle at which the drill steel enters the rock. Cover all blast
holes after drilling to prevent unwanted backfill and identify and mark each hole with hole
number and depth. Blast holes shall be free of obstructions the entire depth. Load holes without
dislodging material or caving in the blast hole wall. Use standard size nos. 67 and 78M in
accordance with Section 1005 of the Standard Specifications for stemming. Stem blast holes
with diameters of 5” (250 mm) or greater with no. 67 coarse aggregate and blast holes with
diameters less than 5” (250 mm) with no. 78M coarse aggregate. Do not stem blast holes with
drill cuttings. Matting is required when blasting in close proximity to buildings, residences,

utilities, traffic and populated areas. Soil cover may be used in lieu of matting if allowed by the
Engineer.

Notify all occupants of residences, businesses and structures in the surrounding area and the
Engineer at least 24 hours before blasting. Check for misfires immediately after each blast
before signaling all clear. Remove any loose, hanging or potentially dangerous conditions by
hand or machine scaling methods. Resume drilling only after scaling is complete.

When the height of a cut requires multiple lifts or benches, offset the controlled blast holes
for each subsequent lift the minimum distance necessary to allow for drill equipment clearances.

Adjust the alignment of controlled blast holes to account for this offset as well as any drift that
occurred in the preceding lift.

The Engineer may suspend blasting operations in accordance with Article 108-7 of the
Standard Specifications when vibration, air-overpressure or flyrock limits are exceeded,
unsatisfactory rock cut slopes are produced or other reasons.

Remove all loose material from final rock faces by scaling. The Contractor is responsible
for the final rock face. If blasting damages the final rock face, stabilize the slope at no additional

cost to the Department with a method proposed by the Contractor and accepted by the
Department.

Secondary Blasting

Secondary blasting is used to reduce the size of naturally occurring boulders or those
resulting from initial blasting. Secondary blasting methods include block holing or boulder
busting. Block holing or boulder busting is the breaking of boulders by loading and firing small
explosive charges in small diameter blast holes. Submit a combined general and site specific

blast plan for secondary blasting. The Engineer may waive the pre-blast surveys, blast
monitoring and post-blast reports at their discretion.
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Mud capping, which is defined as placing an unconfined explosive charge in contact with a
rock surface without the use of a blast hole and covering it with mud, is not allowed.

Blasting Adjacent to Highway Structures

Do not blast adjacent to highway structures until the concrete strength reaches 2400 psi.
When blasting adjacent to highway structures, limit PPV to 4 in/sec measured at a location on
the structure nearest the blast. Perform blasting adjacent to highway structures in accordance
with the submittal, blast design and construction requirements in this provision.

When blasting for foundation excavation, submit a combined general and site specific blast

plan and the Engineer may waive the pre-blast surveys, blast monitoring and post-blast reports at
their discretion.

Measurement and Payment

No measurement for rock blasting or scaling will be made. Payment at the contract unit
price bid for Unclassified Excavation or at the lump sum price bid for Grading in accordance
with Section 225 or 226 of the Standard Specifications will be considered full compensation for
all rock blasting or scaling necessary to complete the work in accordance with the contract.

Rock blasting for pipe and utility installation will be considered excavation and payment

will be made in accordance with Sections 300 and 1505, respectively, of the Standard
Specifications.

Payment for rock blasting for foundation excavation will be considered incidental to
Foundation Excavation, in accordance with Section 410 of the Standard Specifications.

No additional payment will be made or extension of contract time allowed when the

Engineer suspends blasting operations and requires test blasts, additional monitoring or
submittals in accordance with this provision.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) SP2R45B

Description

Perform the required shoulder and slope construction for this project in accordance with the

applicable requirements of Section 560 and Section 235 of the 2006 Standard Specifications
except as follows:

Construct the top 6 inches of shoulder and fill slopes with soils capable of supporting vegetation.
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Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches or larger in diameter. All soil is subject to
test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.

Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source,

measurement and payment will be made as provided in Section 230 of the 2006 Standard
Specifications, “Borrow Excavation”.

SELECT GRANULAR MATERIAL:
(3-16-10) SP2 R80

Revise the Standard Specifications as follows:

Page 2-29, Delete Section 265 SELECT GRANULAR MATERIAL and replace it with the
following:

SECTION 265
SELECT GRANULAR MATERIAL

265-1 Description

Furnish and place select granular material in accordance with the contract or as directed by the
Engineer.

265-2 Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Select Material, Class 11 1016
Select Material, Class III 1016

265-3 Construction Methods

Use Class II or III Select Material over fabric for soil stabilization and only Class III Select
Material for backfill in water.

Place select granular material to 3 ft above fabric and water level.
265-4 Measurement and Payment

Select granular material will be paid for as Select Granular Material unless the material is
obtained from the same source as the borrow material and the contract includes a pay item for
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Borrow Excavation. When this occurs, select granular material will be paid for as Borrow
Excavation in accordance with Article 230-5 of the Standard Specifications and no payment for
Select Granular Material will be made.

Select Granular Material will be measured and paid for in cubic yards. When Undercut
Excavation is in accordance with Section 226 (Comprehensive Grading) of the Standard
Specifications and the Engineer requires undercut to be backfilled with select granular material,

the second sentence of the sixth paragraph of Article 226-3 will not apply, as payment for the
backfill will be made as specified in this provision.

Select granular material will be measured by in place measurement in accordance with Article
230-5 of the Standard Specifications or by weighing material in trucks in accordance with
Article 106-7 of the Standard Specifications as determined by the Engineer. When select
granular material is weighed in trucks, a unit weight of 135 pcf will be used to convert the
weight of select granular material to cubic yards. At the Engineer’s discretion, truck
measurement in accordance with Article 230-5 of the Standard Specifications may be used in
lieu of weighing material in trucks.

The contract unit prices for Select Granular Material and Borrow Excavation as described above
will be full compensation for furnishing, hauling, handling, placing, compacting and maintaining
select granular material.

Payment will be made under:

Pay Item Pay Unit

Select Granular Material | Cubic Yard

ROCK PLATING:

(7-21-09) (Rev 10-19-10) SP2 R85
Description

Construct rock plating in accordance with the contract. Rock plating is required to stabilize
slopes at locations shown on the plans.

Materials

Refer to Division 10 of the Standard Specifications:

Item Section
Select Material 1016
Plain Riprap 1042
Subsurface Drainage Materials 1044
Filter Fabric for Rock Plating, Type 2 1056

Use Class IV Select Material (standard size no. ABC) over riprap and Class V Select Material
(standard size no. 78M) for subdrain coarse aggregate. Use Class 1, 2 or B Riprap unless
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required otherwise on the plans. Provide polyvinyl chloride (PVC) plastic subdrain pipes,
fittings and outlet pipes for subsurface drainage materials.

Construction Methods

Construct embankments in accordance with the contract. Compact fill slopes to the satisfaction
of the Engineer using tracked equipment or other approved methods. Undercut as necessary to
install rock plating on cut slope faces or embed rock plating below the ground line.

Unroll fabrics down slopes, i.e., perpendicular to the roadway centerline. Bury filter fabrics at or
near top of slopes and embed fabrics at toe of slopes as shown on the plans. Filter fabrics should
be continuous down slopes. However, if fabric roll length is too short, overlap ends of fabric
rolls at least 5 ft with the upper fabric over the lower as shown on the plans. Filter fabrics may

be discontinuous down slopes in the direction perpendicular to the roadway centerline only once
per roll width.

Overlap adjacent filter fabrics along slopes at least 18” as shown on the plans. Use wire staples
as needed to hold fabrics in place until covered. Do not displace or damage filter fabrics while
placing riprap. When shown on the plans, install 6 diameter perforated subdrain pipes at toe of
slopes in accordance with Article 815-3 of the Standard Specifications. Place subdrain coarse

aggregate beneath, around and over pipes such that pipes are covered by at least 6” of aggregate.
Provide subdrain pipes with positive drainage towards outlets.

When shown on the plans, place filter fabrics and 18” of ABC over riprap at top of slopes.
Compact ABC to 92% of AASHTO T180 as modified by the Department or to the highest
density that can be reasonably obtained.

Measurement and Payment

Rock Plating will be measured and paid in square yards. Rock plating will be measured along
the slope faces of rock plated slopes as the exposed riprap and if applicable, ABC. No payment
will be made for portions of rock plating embedded below the ground line. The contract unit
price for Rock Plating will be full compensation for providing, transporting and placing filter
fabric, wire staples, riprap and ABC. The contract unit price for Rock Plating will also be full

compensation for undercut excavation to install rock plating on cut slope faces or embed rock
plating below the ground line.

Subsurface drainage will be measured and paid in accordance with Section 815 of the Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Rock Plating Square Yard
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DRAINAGE PIPE:
(7-18-06) (Rev 3-16-10) SP3 R37

Description

Where shown in the plans the Contractor may use Reinforced Concrete Pipe, Aluminum Alloy
Pipe, Aluminized Corrugated Steel Pipe, HDPE Pipe, or PVC pipe in accordance with the
following requirements.

Material

Item Section
Corrugated Aluminum Alloy Pipe 1032-2(A)
Aluminized Corrugated Steel Pipe 1032-3(A)(7)
Corrugated Polyethylene Pipe (HDPE) 1032-10
Reinforced Concrete Pipe — Class II or III 1032-9(C)
Polyvinyl-Chloride (PVC) 1032-11
Elbows 1032

Corrugated Steel Pipe will not be permitted in counties listed in the contract documents.

Only pipe with smooth inside walls will be allowed for storm drain systems. Storm drain
systems are defined as pipe under curb and gutter, expressway gutter, and shoulder berm gutter
that connects drainage structures and is not open ended.

Construction Methods
Pipe Culverts shall be installed in accordance with the contract documents.

Where allowed by the plans, use any of the several alternate pipes shown herein, but only one
type of pipe and elbow will be permitted between drainage structures or for the entire length of a
cross line pipe.

Measurement and Payment

__ " Drainage Pipe will be paid for as the actual number of linear feet installed and accepted.
Measurement will be in accordance with the contract documents.

__" Drainage Pipe Elbow will be measured and paid for in units of each.

Payment will be made under:

Pay Item Pay Unit
__" Drainage Pipe Linear Foot
__" Drainage Pipe Elbow Each
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PIPE INSTALLATION AND PIPE CULVERTS:
(1-19-10)(Rev 1-18-11) SP3 R40 B

Revise the Standard Specifications as follows:
Replace Section 300 and Section 310 with the following:

SECTION 300
PIPE INSTALLATION

300-1 DESCRIPTION

Excavate, undercut, provide material, condition foundation, lay pipe, joint and couple pipe
sections, and furnish and place all backfill material as necessary to install the various types of
pipe culverts and fittings required to complete the project.

Install pipe in accordance with the detail in the plans.
Do not waste excavation unless permitted. Use suitable excavated material as backfill; or in

the formation of embankments, subgrades, and shoulders; or as otherwise directed. Furnish

disposal areas for the unsuitable material. The Engineer will identify excavated materials that
are unsuitable.

Where traffic is to be maintained, install pipe in sections so that half the width of the
roadway is available to traffic.

300-2 MATERIALS

Refer to Division 10:

Item Section
Flowable Fill 1000
Select Materials 1016
Joint Materials 1032-9(G)
Engineering Fabrics 1056

Provide foundation conditioning material meeting the requirements of Article 1016-3 for
Class V or VI Select Material as shown in the contract documents.

Provide bedding material meeting the requirements of Article 1016-3 for Class II (Type 1
only) or Class III Select Material as shown in contract documents.

Provide backfill material meeting the requirements of Article 1016-3 for Class II (Type 1 for
Flexible Pipe) or Class III Select Material as shown in the contract documents.

Provide filter fabric meeting the requirements of Article 1056-2 for any type of engineering
fabric.
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Provide foundation conditioning fabric meeting the requirements of Article 1056-2 for Type
2 Engineering Fabric.

Do not use corrugated steel pipe in the following counties:

Beaufort, Bertie, Bladen, Brunswick, Camden, Carteret, Chowan, Columbus, Craven,
Currituck, Dare, Gates, Hertford, Hyde, Jones, Martin, New Hanover, Onslow, Pamlico,
Pasquotank, Pender, Perquimans, Tyrrell, and Washington.

300-3 UNLOADING AND HANDLING

Unload and handle pipe with reasonable care. Do not roll or drag metal pipe or plates over
gravel or rock during handling. Take necessary precautions to ensure the method used in lifting
or placing the pipe does not induce stress fatigue in the pipe. Use a lifting device that uniformly
distributes the weight of the pipe along its axis or circumference. Repair minor damage to pipe
when permitted. Remove pipe from the project that is severely damaged or is rejected as being

unfit for use. Undamaged portions of a joint or section may be used where partial lengths are
required.

300-4 PREPARATION OF PIPE FOUNDATION

Prepare the pipe foundation in accordance with the applicable method as shown in the
contract documents, true to line and grade, and uniformly firm.

Camber invert grade an amount sufficient to prevent the development of sag or back slope in
the flow line. The Contractor shall determine the amount of camber required and submit to the
Engineer for approval.

Where material is found to be of poor supporting value or of rock and when the Engineer
cannot make adjustment in the location of the pipe, undercut existing foundation material within
the limits established on the plans. Backfill the undercut with foundation conditioning material.
Encapsulate the foundation conditioning material with foundation conditioning fabric prior to

placing bedding material. Overlap all transverse and longitudinal joints in the fabric at least 18
inches.

Maintain the pipe foundation in a dry condition.
300-5 INVERT ELEVATIONS

The proposed pipe culvert invert elevations shown on the Drainage Summary Sheets are
based upon information available when the plans were prepared. If proposed invert elevations
are adjusted during construction based upon actual conditions encountered, no claim for an
extension of time for any reason resulting from this information will be allowed.
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When a pipe culvert is to be installed in a trench and the average actual elevation of the pipe
between drainage structures deviates from the average proposed elevation shown on the
Drainage Summary Sheets by more than one foot a pay adjustment will be made as follows:

Pay Adjustment (per linear foot) = [(APE-AAE)* 1 foot] (0.15 X CUP)
Where:  CUP = Contract Unit Price of Pipe Culvert

AAE = Average Actual Elevation (Actual Inlet elev. + Actual Outlet elev.)
2

APE = Average Plan Elevation (Plan Inlet elev. + Plan Outlet elev.)
2

When the actual location of a pipe culvert is changed from the location shown on the plans,
the Engineer will make a pay adjustment deemed warranted based upon the relation of the pipe

culvert as shown on the plans to the finished roadway and the relation of the pipe culvert as
constructed to the finished roadway.

The top elevation column on the drainage summary sheet indicates the flow elevation at the
top of structures intended to collect surface water.

The top elevation column on drainage structures not intended to collect surface water
indicates the elevation at the top of the cover.

300-6 LAYING PIPE

The Department reserves the right to perform forensic testing on any installed pipe.
(A) Rigid Pipe

Concrete and welded steel pipe will be considered rigid pipe. Lay pipe on prepared
foundation, bell or groove end upgrade with the spigot or tongue fully inserted. Check
each joint for alignment and grade as the work proceeds.

Use flexible plastic joint material except when material of another type is specified in the
contract documents. Joint material of another type may be used when permitted.

Repair lift holes in concrete pipe, if present. Thoroughly clean and soak the lift hole and
completely fill the void with an approved non-shrink grout. Submit alternate details for
repairing lift holes to the engineer for review and approval.

For all pipes 42 inches in diameter and larger, wrap filter fabric around all pipe joints.
Extend fabric at least 12 inches beyond each side of the joint. Secure fabric against the
outside of the pipe by methods approved by the Engineer.
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(B)  Flexible Pipe (Except Structural Plate Pipe)

Corrugated steel, corrugated aluminum, corrugated polyethylene (HDPE), and
polyvinylchloride (PVC) pipe will be considered flexible pipe. Place flexible pipe
carefully on the prepared foundation starting at the downstream end with the inside

circumferential laps pointing downstream and with the longitudinal laps at the side or
quarter points.

Handle coated corrugated steel pipe with special care to avoid damage to coatings.

Join pipe sections with coupling band, fully bolted and properly sealed. Provide coupling
bands for annular and helical corrugated metal pipe with circumferential and longitudinal
strength sufficient to preserve the alignment, prevent separation of the sections, and
prevent backfill infiltration. Match-mark all pipe 60 inches or larger in diameter at the
plant for proper installation on the project.

At locations indicated in the plans, corrugated steel pipe sections shall be jointed together
with rod and lug coupling bands, fully bolted. Sleeve gaskets shall be used in
conjunction with rod and lug couplings and the joints properly sealed. Coupling bands
shall provide circumferential and longitudinal strength sufficient to preserve the
alignment, prevent separation of the sections and prevent infiltration of backfill material.

300-7 BEDDING AND BACKFILLING

Loosely place bedding material, in a uniform layer, a depth equal to the inside diameter of
the pipe divided by 6 or 6 inches, whichever is greater. Leave bedding material directly beneath
the pipe uncompacted and allow pipe seating and backfill to accomplish compaction. Excavate
recesses to receive the bells where bells and spigot type pipe is used.

Place fill around the pipe in accordance with the applicable method shown on the plans in
layers not to exceed 6 inches loose unless otherwise permitted. Compact to the density required
by Subarticle 235-4(C). Approval of the backfill material is required prior to its use. Use select
material as shown in the contract documents.

Take care during backfill and compaction operations to maintain alignment and prevent

damage to the joints. Keep backfill free from stones, frozen lumps, chunks of highly plastic clay,
or other objectionable material.

Grade and maintain all pipe backfill areas in such a condition that erosion or saturation will
not damage the pipe foundation or backfill.

Excavatable flowable fill may be used for backfill when approved by the Engineer. When
using excavatable flowable fill, ensure that the pipe is not displaced and does not float during

backfill. Submit methods for supporting the pipe and material placement to the Engineer for
review and approval.
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Do not operate heavy equipment over any pipe until it has been properly backfilled with a
minimum 3 feet of cover. Place, maintain, and finally remove the required cover that is above
the proposed finished grade at no cost to the Department. Remove and replace, at no cost to the

Department, pipe that becomes misaligned, shows excessive settlement, or has been otherwise
damaged by the Contractor's operations.

300-8 INSPECTION AND MAINTENANCE

Prior to final acceptance, the Engineer will perform random video camera and or mandrel
inspections to ensure proper jointing and that deformations do not exceed allowable limits.
Replace pipes having cracks greater than 0.1 inches or deflections greater than 7.5 percent.
Repair or replace pipes with cracks greater than 0.01 inches, exhibiting displacement across a
crack, exhibiting bulges, creases, tears, spalls, or delamination. Maintain all pipe installations in

a condition such that they will function continuously from the time the pipe is installed until the
project is accepted.

300-9 MEASUREMENT AND PAYMENT

General

No measurement will be made of any work covered by this section except as listed below.
Removal and disposal of existing pavement is a part of the excavation for the new pipe culvert
installation. Repair of the pavement will be made in accordance with Section 654.

Foundation Conditioning

Using Local Material

Undercut excavation is all excavation removed by undercutting below the bottom of the
trench as staked. Undercut Excavation will be measured as the actual number of cubic yards
of undercut excavation, measured in its original position and computed by the average end
area method, that has been removed as called for in the contract and will be paid for at
double the contract unit price for Unclassified Excavation as provided in Article 225-7.

Local material used for conditioning the foundation will be measured and paid for in
accordance with Article 225-7 for Unclassified Excavation or in accordance with
Article 230-5 for Borrow Excavation depending on the source of the material.

Local material used to replace pipe undercut excavation will be measured and paid for in
accordance with Article 225-7 or Article 230-5.

Using Other Than Local Material

No measurement and payment will be made for Undercut Excavation. The material used to
replace pipe undercut excavation will be classified as foundation conditioning material.
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Foundation Conditioning Material, Minor Structures will be measured and paid for as the

actual number of tons of this material weighed in trucks on certified platform scales or other
certified weighing devices.

No direct payment will be paid for undercut excavation. Payment at the contract unit price
for Foundation Conditioning Material, Minor Structures will be full compensation for all
work of pipe undercut excavation.

Foundation Conditioning Fabric

Foundation Conditioning Fabric will be measured and paid for in square yards. The
measurement will be based on the theoretical calculation using length of pipe installed and two
times the standard trench width. No separate measurement will be made for overlapping fabric
or the vertical fabric dimensions required to encapsulate the foundation conditioning material.

Bedding and Backfill - Select Material

No measurement will be made for select bedding and backfill material required in the

contract documents. The select bedding and backfill material will be included in the cost of the
installed pipe.

Where unclassified excavation or borrow material meets the requirements for select bedding

and backfill and is approved for use by the Engineer, no deductions will be made to these pay
items to account for use in the pipe installation.

Payment will be made under:

Pay Item Pay Unit
Foundation Conditioning Material, Minor Structures Ton
Foundation Conditioning Fabric Square Yard

SECTION 310
PIPE CULVERTS
310-1 DESCRIPTION

Furnish and install drainage pipe at locations and size called for in the contract documents.

The work includes construction of joints and connections to other pipes, endwalls, and drainage
structures.

310-2 MATERIALS

Refer to Division 10:

Item Section
Plain Concrete Pipe Culvert 1032-9(B)
Reinforced Concrete Pipe Culvert 1032-9(C)

Precast Concrete Pipe End Sections 1032-9(D)
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Concrete Pipe Tees and Elbows 1032-9(E)
Corrugated Aluminum Alloy Pipe Culvert 1032-2(A)
Corrugated Aluminum Alloy Pipe Tees and Elbows 1032-2(B)
Corrugated Steel Culvert Pipe and Pipe Arch 1032-3(A)
Prefabricated Corrugated Steel Pipe End Sections 1032-3(B)
Corrugated Steel Pipe Tees and Elbows 1032-3(C)
Corrugated Steel Eccentric Reducers 1032-3(D)
HDPE Smooth Lined Corrugated Plastic Pipe 1032-10

Polyvinylchloride (PVC) Pipe 1032-11

Suppliers that provide metal pipe culverts, fittings, and all other accessories covered by this
section shall meet the requirements of the Department’s Brand Certification program for metal

pipe culverts, and be listed on the Department’s pre-approved list for suppliers of metal pipe
culvert.

Do not use corrugated steel pipe in the following counties:

Beaufort, Bertie, Bladen, Brunswick, Camden, Carteret, Chowan, Columbus, Craven,
Currituck, Dare, Gates, Hertford, Hyde, Jones, Martin, New Hanover, Onslow, Pamlico,
Pasquotank, Pender, Perquimans, Tyrell, and Washington.

310-3 PIPE INSTALLATION

Install pipe, pipe tees, and elbows in accordance with Section 300.

310-4 SIDE DRAIN PIPE

Side drain pipe is defined as storm drain pipe running parallel to the roadway to include pipe

in medians, outside ditches, driveways, and under shoulder berm gutter along outside shoulders
greater than 4 feet wide.

Where shown in the plans, side drain pipe may be Class II Reinforced Concrete Pipe, aluminized
corrugated steel pipe, corrugated aluminum alloy pipe, HDPE pipe, or PVC pipe. Corrugated
steel pipe is restricted in the counties listed in Article 310-2. Install side drain pipe in accordance
to Section 300. Cover for side drain pipe shall be at least one foot.

310-5 PIPE END SECTIONS

Choose which material to use for the required end sections. Both corrugated steel and

concrete pipe end sections will work on concrete pipe, corrugated steel pipe, and HDPE smooth
lined corrugated plastic pipe.

310-6 MEASUREMENT AND PAYMENT

Pipe will be measured and paid as the actual number of linear feet of pipe that has been
incorporated into the completed and accepted work. Measurement of pipe will be made by
counting the number of joints used and multiplying by the length of the joint to obtain the
number of linear feet of pipe installed and accepted. Measurements of partial joints will be made
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along the longest length of the partial joint to the nearest 0.1 foot. Select bedding and backfill
material will be included in the cost of the installed pipe.

Pipe End Sections, Tees, Elbows, and Eccentric Reducers will be measured and paid as the

actual number of each of these items that have been incorporated into the completed and
accepted work.

Payment will be made under:

Pay Item Pay Unit
__"R.C. Pipe Culverts, Class Linear Foot
_"x _"x_"R.C.Pipe Tees, Class_ Each
__"R.C.Pipe Elbows, Class ____. Each
" C.A.A. Pipe Culvert, " Thick Linear Foot
_"x_"x_ "C.A.A.Pipe Tees, " Thick Each
__"C.A.A. Pipe Elbows, " Thick Each
__"C.S. Pipe Culverts, " Thick Linear Foot
__"x_"C.S. Pipe Arch Culverts, " Thick Linear Foot
__x__"x_ "C.S.Pipe Tees, " Thick Each
__"C.S. Pipe Elbows, __ " Thick Each
__"x__"C.S. Eccentric Reducers, __ " Thick Each
__"HDPE Pipe Linear Foot
___"PVC Pipe Linear Foot
__"Side Drain Pipe Linear Foot
__"Side Drain Pipe Elbows Each
__"Pipe End Section Each

BRIDGE APPROACH FILLS:

(10-19-10) SP4 RO1

Description

Construct bridge approach fills in accordance with the contract. Bridge approach fills include
bridge approach fills for sub regional tier bridges and reinforced bridge approach fills.
Geotextiles include engineering fabrics and geomembranes.

Materials

Refer to Division 10 of the Standard Specifications:

Item Section
Portland Cement Concrete, Class B 1000
Select Material 1016
Subsurface Drainage Materials 1044
Engineering Fabrics 1056

Use Class III or V Select Material for reinforced approach fills and only Class V Select Material
(standard size no. 78M stone) for bridge approach fills for sub regional tier bridges. Provide
polyvinyl chloride (PVC) plastic drainage pipes, fittings and outlet pipes for subsurface drainage
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materials for all bridge approach fills. For bridge approach fills for sub regional tier bridges, use
Type 1 Engineering Fabric for filter fabric to encase no. 78M stone. For reinforced bridge

approach fills, use Type 5 Engineering Fabric for woven fabrics and Type 2 Engineering Fabric
and no. 78M stone for drains.

Load, transport, unload and store geomembranes such that they are kept clean and free of
damage. Geomembranes with defects, flaws, deterioration or damage will be rejected. Do not
unwrap geomembranes until just before installation and do not leave geomembranes exposed for
more than 7 days before covering geomembranes with woven fabrics.

Use either polyvinyl chloride (PVC), high density polyethylene (HDPE) or linear low density
polyethylene (LLDPE) geomembranes. For PVC geomembranes, provide grade PVC30
geomembranes meeting the requirements of ASTM D7176. For HDPE and LLDPE
geomembranes, use geomembranes with a nominal thickness of 30 mils meeting the

requirements of Geosynthetic Research Institute Standard Specifications GM13 or GM17,
respectively.

Construction Methods

Excavate as necessary for bridge approach fills in accordance with the contract. Notify the
Engineer when foundation excavation is complete. Do not place geomembranes or filter fabrics
until obtaining approval of the excavation depth and foundation material.

Attach geomembranes or filter fabrics to back of end bent caps and wing walls with adhesives,
tapes or other approved methods. Use wire staples as needed to hold filter fabrics in place until
covered. Overlap adjacent fabrics a minimum of 18” such that overlaps are parallel to the
roadway centerline. Glue or weld geomembrane seams to prevent leakage. Contact the Engineer

when existing or future structures such as foundations, pavements, pipes, inlets or utilities will
interfere with geotextiles.

For reinforced bridge approach fills, place woven fabrics within 2” of locations shown on the
plans and in slight tension free of kinks, folds, wrinkles or creases. Place first layer of woven
fabric directly on geomembranes with no void or material in between. Install woven fabrics with
the machine direction (MD) parallel to the roadway centerline. The MD is the direction of the
length or long dimension of the roll. Do not splice or overlap woven fabrics in the MD such that
splices or overlaps are perpendicular to the roadway centerline. Install woven fabrics with the
orientation, dimensions and number of layers shown on the plans. Wrap woven fabrics as shown
on the plans or as directed by the Engineer.

For reinforced bridge approach fills, construct 1 ft by 1 ft drains consisting of 4” diameter
perforated PVC pipes surrounded by no. 78M stone wrapped in type 2 fabric. For bridge

approach fills for sub regional tier bridges, install 4” diameter perforated PVC drainage pipes as
shown on the plans.

Firmly connect PVC pipes together as needed. Connect perforated pipes to outlet pipes near the
back faces of wing walls. Provide drains with positive drainage towards outlets. Place pipe
sleeves in or under wing walls for outlet pipes such that positive drainage is maintained. Use
sleeves of sufficient strength to withstand wing wall loads.
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Place select material in 8 to 10 inch thick lifts. Compact Class III Select Material in accordance
with Subarticle 235-4(C) of the Standard Specifications. Do not displace or damage fabrics or
drains when placing and compacting select material. End dumping directly on fabrics and drains
is not permitted. Do not operate heavy equipment on woven fabrics or drains until they are

covered with at least 8” of select material. Replace any damaged fabrics and drains to the
satisfaction of the Engineer.

Use only hand operated compaction equipment for bridge approach fills for sub regional tier
bridges and within 3 ft of end bent cap back or wing walls for reinforced bridge approach fills.
At a distance greater than 3 ft for reinforced bridge approach fills, compact select material with
at least 4 passes of an 8 — 10 ton vibratory roller. Smooth wheeled or rubber tired rollers are also

acceptable for compacting select material. Do not use sheepsfoot, grid rollers or other types of
compaction equipment with feet.

Use solvent cement for connecting outlet pipes and fittings such as wyes, tees and elbows.
Provide connectors for outlet pipes and fittings that are watertight and suitable for gravity flow
conditions. Cover open ends of outlet pipes with rodent screens as shown on the plans.

Connect drains to concrete pads or existing drainage structures at ends of outlet pipes as directed
by the Engineer. Construct concrete pads and provide an Ordinary Surface Finish in accordance
with Subarticle 825-6(B) of the Standard Specifications.

Measurement and Payment

Reinforced Bridge Approach Fill, Station will be paid at the contract lump sum price.
Such price and payment will be full compensation for all reinforced bridge approach fills at each
bridge for excavating and furnishing, transporting and placing geotextiles, select material, drains,
pipe sleeves and concrete pads, compacting select material, connecting pipes to existing drainage
structures and providing any labor, tools, equipment and materials to complete the work.

Bridge Approach Fill — Sub Regional Tier, Station will be paid at the contract lump sum
price. Such price and payment will be full compensation for all bridge approach fills at each sub
regional tier bridge for excavating and furnishing, transporting and placing filter fabrics, no. 78M
stone, drainage pipes, pipe sleeves and concrete pads, compacting no. 78M stone, connecting

pipes to existing drainage structures and providing any labor, tools, equipment and materials to
complete the work.

Payment will be made under:

Pay Item Pay Unit
Reinforced Bridge Approach Fill, Station Lump Sum
Bridge Approach Fill — Sub Regional Tier, Station Lump Sum
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FINE GRADING SUBGRADE, SHOULDERS AND DITCHES:
(7-21-09) SP5 RO1

Revise the Standard Specifications as follows:
Page 5-1, Article 500-1 DESCRIPTION, replace the first sentence with the following:

Perform the work covered by this section including but not limited to preparing, grading,
shaping, manipulating moisture content, and compacting either an unstabilized or stabilized
roadbed to a condition suitable for placement of base course, pavement, and shoulders.

ASPHALT PAVEMENTS - SUPERPAVE:
(7-18-06)(Rev 10-18-11) SP6 RO1

Revise the 2006 Standard Specifications as follows:
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)(2), Required Sampling and Testing Frequencies, first
partial paragraph at the top of the page, delete last sentence and replace with the following:

If the Engineer allows the mix to remain in place, payment will be made in accordance with
Article 105-3.

Page 6-12, Subarticle 609-5(C)(2), Quality Control Minimum Sampling and Testing
Schedule, first paragraph, delete and replace with the following:

Sample and test the completed mixture from each mix design per plant per year at the following
minimum frequency during mix production:

Second paragraph, delete the fourth sentence and replace with the following:

When daily production of each mix design exceeds 100 tons and a regularly scheduled full test
series random sample location for that mix design does not occur during that day’s production,
perform at least one partial test series consisting of Items A and B in the schedule below.

Page 6-12, Subarticle 609-5(C)(2)(c) Maximum Specific Gravity, add after
(AASHTO T 209):

or ASTM D2041

Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength
Ratio (TSR), add a heading before the first paragraph as follows:

@) Option 1
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Insert the following immediately after the first paragraph:
(ii)  Option 2

Mix sampled from truck at plant with one set of specimens prepared by the Contractor and then

tested jointly by QA and QC at a mutually agreed upon lab site within the first 7 calendar days
after beginning production of each new mix design.

Second paragraph, delete and replace with the following:

Test all TSR specimens required by either option noted above on either a recording test press or
a test press that maintains the peak load reading after the specimen has broken.

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph
and replace with the following:

For mix incorporated into the project, record full test series data from all regularly scheduled
random samples or directed samples that replace regularly scheduled random samples, on control
charts the same day the test results are obtained.

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the
last sentence and substitute the following:

Denote the moving average control limits with a dash green line and the individual test limits
with a dash red line.

Page 6-15, Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following;:
(@) A change in the binder percentage, aggregate blend, or Gmm is made on the JMF, or

(b)  When the Contractor elects to stop or is required to stop production after one or two

moving average values, respectively, fall outside the moving average limits as outlined in
Subarticle 609-5(C)(6), or

() If failure to stop production after two consecutive moving averages exceed the moving
average limits occurs, but production does stop at a subsequent time, re-establish a new
moving average beginning at the actual production stop point.

Page 6-15, Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the
CONTROL LIMITS Table on page 6-16 with the following:

The following are established as control limits for mix production. Apply the individual limits to
the individual test results. Control limits for the moving average limits are based on a moving
average of the last 4 data points. Apply all control limits to the applicable target source.
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CONTROL LIMITS
Mix Control Criteria  Target Source M"V“]'Jgi l‘:ivte“‘g"' Individual Limit

2.36 mm Sieve JMF +4.0 % +8.0 %
0.075 mm Sieve JMF +1.5% +2.5%
‘Binder Content JMF +0.3 % +0.7 %
VTM @ Nges JMF +1.0% +2.0 %
"VMA @ Nges ‘ Min. Spec. Limit Min Spec. Limit -1.0%
.P0‘075/ Pbe Ratio 1.0 +0.4 +0.8

%Gumm @ Nini Max. Spec. Limit N/A +2.0%
‘TSR . Min. Spec. Limit N/A -15%

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety.

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and replace
with the words "moving average''.

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete
and replace with the following:

Immediately notify the Engineer when moving averages exceed the moving average limits.

Page 6-17, Subarticle 609-5(C)(6) Corrective Actions, delete the third full paragraph and
replace with the following:

Failure to stop production when required due to an individual mix test not meeting the specified
requirements will subject all mix from the stop point tonnage to the point when the next
individual test is back on or within the moving average limits, or to the tonnage point when
production is actually stopped, whichever occurs first, to being considered unacceptable.

Sixth full paragraph, delete the first, second, and third sentence and replace with the
following:

Immediately notify the Engineer when any moving average value exceeds the moving average
limit. If two consecutive moving average values for any one of the mix control criteria fall
outside the moving average limits, cease production of that mix, immediately notify the Engineer
of the stoppage, and make adjustments. The Contractor may elect to stop production after only
one moving average value falls outside the moving average limits.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, second full paragraph, delete and
replace with the following:

If the process adjustment improves the property in question such that the moving average after
four additional tests is on or within the moving average limits, the Contractor may continue
production with no reduction in payment.
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Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, delete the third and fourth full

paragraphs, including the Table for Payment for Mix Produced in the Warning Bands and
substitute the following:

If the adjustment does not improve the property in question such that the moving average after
four additional individual tests is outside the moving average limits, the mix will be evaluated for
acceptance in accordance with Article 105-3. Reduced payment for or removal of the mix in
question will be applied starting from the plant sample tonnage at the stop point to the sample
tonnage when the moving average is on or within the moving average limits. In addition, any
mix that is obviously unacceptable will be rejected for use in the work.

Page 6-19, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, delete and replace
with the following:

Failure to stop production and make adjustments when required due to two consecutive moving
average values falling outside the moving average limits will subject all mix produced from the
stop point tonnage to the tonnage point when the moving average is back on or within the
moving average limits or to the tonnage point when production is actually stopped, whichever
occurs first, to being considered unacceptable. Remove this material and replaced with materials
that comply with the Specifications at no additional costs to the Department, unless otherwise
approved. Payment will be made for the actual quantities of materials required to replace the
removed quantities, not to exceed the original amounts.

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with
the following:

Perform the sampling and testing at the minimum test frequencies as specified above. Should the
density testing frequency fail to meet the minimum frequency as specified above, all mix without
the required density test representation will be considered unsatisfactory. If the Engineer allows
the mix to remain in place, payment will be made in accordance with Article 105-3.

Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph,
insert the following as the second sentence:

Determine the Daily Standard Count in the presence of the QA Roadway Technician or
QA Nuclear Gauge Technician on days when a control strip is being placed.
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Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph
including (a), (b), (¢) and substitute the following:

Proceed on limited production when, for the same mix type and on the same contract, one of the
following conditions occur (except as noted in the first paragraph below).

(@ Two consecutive failing lots, except on resurfacing*
(b)  Three consecutive failing lots on resurfacing*
(©) Two consecutive failing nuclear control strips.

* Resurfacing is defined as the first new uniform layer placed on an existing pavement.

Page 6-25, Article 609-6 QUALITY ASSURANCE, DENSITY QUALITY ASSURANCE,
insert the following items after item (E):

(F) By retesting Quality Control core samples from control strips (either core or nuclear) at
a frequency of 100% of the frequency required of the Contractor;

(G) By observing the Contractor perform all standard counts of the Quality Control nuclear
gauge prior to usage each nuclear density testing day; or

(H) By any combination of the above.

Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs
and replace with the following:

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be incorporated
into asphalt plant mixes in accordance with Article 1012-1 and the following applicable
requirements.

Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used in
recycled mixtures, except for mix Type S 12.5D, Type S 9.5D, and mixtures containing
reclaimed asphalt shingle material (RAS). Reclaimed asphalt shingle (RAS) material may
constitute up to 6% by weight of total mixture for any mix. When both RAP and RAS are used,
do not use a combined percentage of RAS and RAP greater than 20% by weight of total mixture,
unless otherwise approved. When the percent of binder contributed from RAS or a combination
of RAS and RAP exceeds 20% but not more than 30% of the total binder in the completed mix,
the virgin binder PG grade shall be one grade below (both high and low temperature grade) the
binder grade specified in Table 610-2 for the mix type, unless otherwise approved. When the
percent of binder contributed from RAS or a combination of RAS and RAP exceeds 30% of the
total binder in the completed mix, the Engineer will establish and approve the virgin binder PG
grade. Use approved methods to determine if any binder grade adjustments are necessary to
achieve the performance grade for the specified mix type.

For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed asphalt
material is limited to 20% and shall be produced using virgin asphalt binder grade PG 76-22.
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For all other recycled mix types, the virgin binder PG grade shall be as specified in
Table 610-2A for the specified mix type.

When the percentage of RAP is greater than 20% but not more than 30% of the total mixture, use

RAP meeting the requirements for processed or fractionated RAP in accordance with the
requirements of Article 1012-1.

When the percentage of RAP is greater than 30% of the total mixture, use an approved stockpile
of RAP in accordance with Subarticle 1012-1(C). Use approved test methods to determine if any
binder grade adjustments are necessary to achieve the performance grade for the specified mix
type. The Engineer will establish and approve the virgin asphalt binder grade to be used.
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Page 6-34, Subarticle 610-3(C) Job Mix Formula, delete Table 610-2 and associated notes
and replace with the following:

TABLE 610-2
_ SUPERPAVE MIX DESIGN CRITERIA =
Compaction  Max.

Design Binder Levels No. Rut

. . Volumetric Properties (c)
Mix ESALs PG Gyrations  Depth

TYPE  Millions Grade @ (mm)
@ ® N N Yok vim TPA 4G,
ini des :) % m. - @ Nig
Min. Max.
S-4.75A(e) <03 6422 6 {1 J— 200 7.0-150 - -
SF95A <03 64-22 6 50 11.5 160 3.0-50 70-80 <915
o L S % o5 155 30.50 6580 cers
S-95C  3-30 7022 7 75 6.5 155 3.0-50 65-78 <90.5
S-9.5D >30 76-22 8 100 4.5 155 3.0-50 65-78 <90.0
S-125C  3-30 70-22 7 75 6.5 145 3.0-50 65-78 <90.5
S-125D  >30 7622 8 - 100 4.5 145 3.0-50 65-78 <90.0
1-19.0B <3 64-22 7 65 - 135 3.0-50 65-78 <90.5
-1190C  3-30 6422 7 75 - 135 3.0-50 65-78  <90.0
S I T R 35 I0 50 6 900
~ B-25.0B <3 642 7 65 - 125 3.0-50 65-78 <90.5
B-25.0C >3 64-22 7 75 - 125 3.0-50 65-78 <90.0
___Design Parameter oo Design Criteria
All Mix 1. Dust.to Binder- Ratio (Py 75/ Ppe) 0.6 —.l 4
Types 2. Retained Tensile Stl:ength (TSR) 85% Min. (d)
___________________ (AASHTO T283 Modified)

Notes: (a) Based on 20 year design traffic.
(b) Volumetric Properties based on specimens compacted to Ngs as modified by the
Department.
(¢) AASHTO T 283 Modified (No Freeze-Thaw cycle required). TSR for
Type S 4.75A, Type B 25.0B, and Type B 25.0C mixes is 80% minimum.

(d) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of
the Engineer.
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Page 6-34, Insert the following immediately after Table 610-2:

TABLE 610-2A
SUPERPAVE MIX DESIGN CRITERIA
Percentage of RAP in Mix
oo ... . Categoryl . Category2 __Category3 =

Mix Type % RAP <20%  20.1% < %RAP <30.0% %RAP > 30.0%
All A and B Level Mixes, PG 64 -22 PG 64 -22 TBD

119.0C, B25.0C :

S9.5C, S12.5C, 119.0D . PG 70 -22 : PG 64-22 TBD
S95DandS125D  PG7622 oNA N/A

Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches.
(2) Category 2 RAP has been processed to a maximum size of one inch by either crushing and or
screening to reduce variability in the gradations.
(3) Category 3 RAP has been processed to a maximum size of one inch, fractionating the RAP
into 2 or more sized stockpiles

Page 6-35, Table 610-3 delete and replace with the following:

TABLE 610-3

~ ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS

Asphalt Concrete Mix Type l}l,lzll::le‘;l;x: Ml,;,‘::::;i‘:::ce

ACBC, Type B 25.0B, C, B 37.5C 35°F 35°F

ACIC, Type119.0B,C,D 35°F 35°F

ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F 50°F* N
“ACSC. Type S 95C §15.5C ' 45oF R
ACSC, ’f‘jipé S65D.§125D e . SO°F “0°F

* 35°F if surface is soil or aggregate base for secondary road construction.

Page 6-44, Article 610-8 SPREADING AND FINISHING, third full paragraph, replace the
first sentence with the following:

Use the 30 foot minimum length mobile grade reference system or the non-contacting laser or
sonar type ski with at least four referencing stations mounted on the paver at a minimum length
of 24 feet to control the longitudinal profile when placing the initial lanes and all adjacent lanes
of all layers, including resurfacing and asphalt in-lays, unless otherwise specified or approved.

Page 6-45, Article 610-8 SPREADING AND FINISHING delete the third paragraph on
page 6-45 and replace with the following:

Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements
which require the use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless
otherwise approved. Use a MTV for all surface mix regardless of binder grade placed on
Interstate and US routes that have four or more lanes and median divided. Where required
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above, utilize the MTV when placing all full width travel lanes and collector lanes. Use MTV
for all ramps, loops, -Y- line travel lanes, full width acceleration and deceleration lanes, and full
width turn lanes that are greater than 1,000 feet in length.

Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the second paragraph and
replace with the following:

As an exception, when the first layer of mix is a surface course and is being placed directly on an
unprimed aggregate or soil base, the layer will be included in the "Other" construction category.

Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the formula and description in
the middle of the page and replace with the following:

PF  =100-10(D)'**
Where: PF  =Pay Factor (computed to 0.1%)
D = the deficiency of the lot average density,
not to exceed 2.0%

Page 6-51, Article 610-15 MEASUREMENT AND PAYMENT, fourth paragraph, delete
and replace with the following:

Furnishing asphalt binder will be paid for as provided in Article 620-4.

Page 6-53, Article 620-4 MEASUREMENT AND PAYMENT, modify as follows:

First Paragraph, delete and replace with the following:

Asphalt Binder for Plant Mix and Polymer Modified Asphalt Binder for Plant Mix will be
measured and paid for as the theoretical number of tons required by the applicable job mix
formula based on the actual number of tons of plant mix completed and accepted on the job.
Second paragraph, delete entire paragraph.

Sixth paragraph, delete the last sentence.

Seventh paragraph, delete the paragraph and replace with the following:

The adjusted contract unit price will then be applied to the theoretical quantity of asphalt binder
authorized for use in the plant mix placed during the partial payment period involved, except that
where recycled plant mix is used, the adjusted unit price will be applied only to the theoretical

number of tons of additional asphalt binder materials required by the job mix formula.

Delete pay items and add the following pay items:

Pay Item Pay Unit
Asphalt Binder for Plant Mix Ton

Polymer Modified Asphalt Binder for Plant Mix Ton



C202660 (B-4522) 64 Granville County

Page 6-55, Article 650-2 Materials, insert the following at the end of the list of items.

Reclaimed asphalt shingles 1012-1(F)

Page 6-57, Subarticle 650-3(B), Mix Design Criteria, insert the following as the fourth
paragraph.

Reclaimed asphalt shingle (RAS) material may constitute up to 6% by weight of total mixture.
The maximum percentage of binder contributed from reclaimed asphalt material will be 20% of
the total binder in the completed mix.

Page 6-59, <ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>