
PROPOSAL

STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

WBS

T.I.P NO.

COUNTY

CONTRACT ID

ROUTE NO.

LOCATION

TYPE OF WORK

NOTICE:
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204925 IN HAYWOOD COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204925 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 
lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete Contract No. C204925 in Haywood County, for the unit or lump sum prices, 
as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 
this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 
portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

08/07/2024
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PROJECT SPECIAL PROVISIONS 

GENERAL 
 
HAUL ROADS: 
(7-16-24) 105 SP1 G04 

 
Revise the Standard Specifications as follows: 
 
Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following 
after second sentence of the second paragraph:   
 
At least 30 days prior to use, the Contractor shall notify the Engineer of any public road 
proposed for use as a haul road for the project. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 5-16-23) 108 SP1 G08 A 
 

The date of availability for this contract is October 16, 2024, except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 
delay in availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is February 11, 2028. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may 
become chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 

Except for that work required under the Project Special Provisions entitled Planting, 
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 
the Contractor will be required to complete all work included in this contract and shall place and 
maintain traffic on same. 
 
The date of availability for this intermediate contract time is October 16, 2024. 
 
The completion date for this intermediate contract time is August 15, 2027. 
 
The liquidated damages for this intermediate contract time are Two Thousand Dollars 
($ 2,000.00) per calendar day. 
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Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible 
for and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on US 74 during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

From Friday at 9:00 A.M. to the following Sunday at 8:00 P.M. 
 
In addition, the Contractor shall not close or narrow a lane of traffic on US 74, detain and/or alter 
the traffic flow on or during holidays, holiday weekends, special events, or any other time when 
traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 
2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 9:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday, or Monday, then until 
8:00 P.M. the following Tuesday. 

 
3. For Easter, between the hours of 6:00 A.M. Thursday and 9:00 P.M. Monday. 
 
4. For Memorial Day, between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday. 
 
5. For Independence Day, between the hours of 6:00 A.M. the day before Independence 

Day and 9:00 P.M. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 6:00 A.M. the Thursday before Independence Day and 9:00 P.M. the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday. 
 
7. For Thanksgiving, between the hours of 6:00 A.M. Tuesday and 9:00 P.M. Monday. 
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8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas 
Day and 8:00 P.M. the following Tuesday after the week of Christmas Day. 

 
9. For Leaf Season, between the hours of 6:00 A.M. and 9:00 P.M. each day during the 

first three (3) weeks in October. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the 
Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the 
time restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages for this intermediate contract time are One Thousand Two Hundred 
Fifty Dollars ($ 1,250.00) per fifteen (15) minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 D 
 

The Contractor shall complete the required work of installing, maintaining and removing the 
traffic control devices for road closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close US 74 during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Thursday, 6:00 A.M. to 10:00 P.M. 
And 

From Friday at 6:00 A.M. to the following Sunday at 10:00 P.M. 
 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for road closures according to the time restrictions 
stated herein. 
 
The completion time for this intermediate contract time will be the time the Contractor is 
required to complete the removal of traffic control devices required for the road closures 
according to the time restrictions stated herein and restore traffic to the existing traffic pattern. 
 
The liquidated damages for this intermediate contract time are Two Thousand Five Hundred 
Dollars ($ 2,500.00) per fifteen (15) minute time period. 
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PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12)(Rev. 1-16-24) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be 
responsible for preparing the required National Pollutant Discharge Elimination System 
(NPDES) inspection records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  
The Contractor will be responsible for, and shall correct any areas disturbed by operations 
performed in permanent vegetation establishment and the removal of temporary erosion control 
measures, whether occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 
Control will be made at contract unit prices for the affected items.  Work required that is not 
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 
Standard Specifications.  No additional compensation will be made for maintenance and removal 
of temporary erosion control items. 
 
CONSTRUCTION MORATORIUM: 
(1-19-16) SP1 G18C 
 

No tree cutting will be allowed from April 1st through October 15th of any year. 
 
MAJOR CONTRACT ITEMS: 
(2-19-02)(Rev. 1-16-24) 104 SP1 G28 
 

The following listed items are the major contract items for this contract (see Article 104-5 of the 
Standard Specifications): 
 
Line #   Description 
31 Asphalt Concrete Base Course, Type B25.0C 
32 Asphalt Concrete Intermediate Course, Type I19.0C 
34 Asphalt Concrete Surface Course, Type S9.5C 
164 Reinforced Concrete Deck Slab 
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 
 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 
Standard Specifications). 
 
Line # Description 
55-64 Guardrail 
65-67 Fencing 
71-79 Signing 
102-104 Long-Life Pavement Markings 
110-111 Permanent Pavement Markers 
113-141, 143-144 Erosion Control 
142 Reforestation 
145-153, 180 Signals/ITS System 
 
FUEL PRICE ADJUSTMENT: 
(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 
 

 
Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.6123 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 
 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
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STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 12-20-22)                                                                            SP1 G47 
  
 

Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined 
herein that are permanently incorporated into the work, when the price of raw steel mill products 
utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 
up or down as appropriate for cost changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website 
at the following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price
%20Adjustment.xlsx  
 
Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 
associated with these items shall not be included in the price adjustment. 
 
Adjustments will only be made for fluctuations in the material cost of the steel used in the above 
products as specified in the Product Relationship Table below.  The producing mill is defined as 
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 
shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 
shipping, storage, etc.  
 
No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall 
provide the completed Form SPA-1 to the Department (State Contract Officer or Division 
Contract Engineer) along with the payment bonds, performance bonds and contract execution 
signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 
payment bonds, performance bonds and contract execution signature sheets, the Contractor will 
not be eligible for any steel price adjustment for any item in the contract for the life of the 
contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 
Item Number, Item Description, and Category) for the steel products they wish to have an 
adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 
for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 
steel price adjustment applied to any, all, or none of the eligible items. However, the 
Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 
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may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 
chooses for steel price adjustment must be designated by writing the word “Yes” in the column 
titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 
price item, the entire quantity of the line item will be subject to the price adjustment for the 
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 
typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 
automatically be removed from consideration for adjustment.  No steel items will be eligible for 
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 
this provision. 
 
Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets 
platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 
available on the first day of the month for the preceding month. The indices will be calculated by 
the Department for the different categories found on the Product Relationship Table below.  For 
item numbers that include multiple types of steel products, the category listed for that item 
number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 38.5 per hundredweight. 
The bidding index for Category 2 Steel items is $ 53.56 per hundredweight. 
The bidding index for Category 3 Steel items is $ 60.78 per hundredweight. 
The bidding index for Category 4 Steel items is $ 38.85 per hundredweight. 
The bidding index for Category 5 Steel items is $ 53.69 per hundredweight. 
The bidding index for Category 6 Steel items is $ 53.87 per hundredweight. 
The bidding index for Category 7 Steel items is $ 40.3 per hundredweight. 

The bidding index represents a selling price of steel based on Fastmarkets data for the month of 
June 2024. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

 
Product Relationship Table 

Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 
Deck, and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

1 

Structural Steel and 
Encasement Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

2 

Steel H-Piles, Soldier Pile 
Walls 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

3 

Guardrail Items and Pipe Based on one or more Material Received Date** 4 
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Piles Fastmarkets indices 
Fence Items Based on one or more 

Fastmarkets indices 
Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 
Members 

Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT) 
** Material Received Date is defined as the date the materials are received on the project site.  
If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will 
be the date of the prepayment request instead of the Materials Received Date.  
 
Submit documentation to the Engineer for all items listed in the Contract for which the 
Contractor is requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 
by color marking, and identifiable by Project for inspection and audit verification immediately 
upon arrival at the fabricator.  
 
Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed 
work.  The Department will withhold progress payments for the affected contract line item if the 
documentation is not provided and at the discretion of the Engineer the work is allowed to 
proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
 
Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 
SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 
components of steel, each component should be listed separately.  Label each SPA-2 
documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).   
Example:  412 - 1,  

412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 
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i. The following sources should be used, in declining order of 
precedence, to determine the weight of steel/iron, based on the 
Engineers decision:   

1. Department established weights of steel/iron by contract pay 
item per pay unit;  

2. Approved Shop Drawings;  
3. Verified Shipping Documents;  
4. Contract Plans;  
5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer 
the following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 
work in the given month.   

a. Contract Number 
b. Bidding Index Reference Month 
c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
g. Submittal Number from Form SPA-2 
h. Adjustment date  
i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 
the Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
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If the monthly Fastmarkets data is not available, the data for the most recent immediately 
preceding month will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value 
listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  
Weights and date of shipment must be documented as required herein.  The final price 
adjustment dollar value will be determined by multiplying this percentage increase or decrease in 
the index by the represented quantity of steel incorporated into the work, and the established 
bidding index (BI) subject to the limitations herein.  
 
Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate 
and will not be included in the total cost of work for determination of progress or for extension 
of Contract time in accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 
in rejection of the bid proposal. 
 
Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments 
to the subcontractor who performed the applicable work.  
 
Delays to the work caused by steel shortages may be justification for a Contract time extension 
but will not constitute grounds for claims for standby equipment, extended office overhead, or 
other costs associated with such delays.  
 
If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 
the contractor must notify the Department within 7 days prior to purchasing the material. Upon 
receipt of such notification, the Department will direct the Contractor to either (1) proceed with 
the work or (2) suspend the work and explore the use of alternate options. 
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If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease 
is warranted. 
 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value 
of either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date. 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to 
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 
will be made to the price adjustment previously calculated. The adjustment will be based on the 
same indices used to calculate the price adjustment which is being revised. If the adjustment date 
of the revised material quantity cannot be determined, the adjustment for the quantity in 
question, will be based on the indices utilized to calculate the steel price adjustment for the last 
initial documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized.  
Example: Structural steel for a particular bridge was provided for in three different shipments 
with each having a different mill shipping date. The quantity of structural steel actually used for 
the bridge was calculated and a steel price adjustment was made in a progress payment. At the 
conclusion of the work an error was found in the plans of the final quantity of structural steel 
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 
mill shipping dates. The steel price adjustment for the quantity in question would be calculated 
using the indices that were utilized to calculate the steel price adjustment for the quantity of 
structural steel represented by the last initial structural steel documentation package submission.  
The package used will be the one with the greatest sequential number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance 
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 
supplemental agreement, the need for application of steel price adjustments on a case-by-case 
basis.  No steel price adjustments will be made for any products manufactured from steel having 
an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 
be made as provided herein, except the Bidding Index will be based on the month in which the 
supplemental agreement pricing was executed. 
 
For work performed on force account basis, reimbursement of actual material costs, along with 
the specified overhead and profit markup, will be considered to include full compensation for the 
current cost of steel and no steel price adjustments will be made. 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 
Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location information Quantity 

in lbs. 
Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
     
ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
         

         
     
  Total Pounds of Steel 1,235,000  
 
Note: Attach the following supporting documentation to this form. 

 Bill of Lading to support the shipping dates 
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                             ______________________________________ 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location 

information 
Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical 
legs) 

-DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 
legs) 

-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  
 
Note: Attach the following supporting documentation to this form. 

 Bill of Lading to support the shipping dates 
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
 
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
 
Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
 
Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 
Station 107+45.55 -L- 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 7-16-24) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 5-9-24) 102-15(J) SP1 G66 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 
not be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is 
required. 
 
Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to 
be performed by committed MBE/WBE subcontractors.  
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE 
or WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than 
the advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE 
and WBE firms. 
 

2025 (7/01/24 - 6/30/25) 33% of Total Amount Bid 
2026 (7/01/25 - 6/30/26) 42% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 23% of Total Amount Bid 
2028 (7/01/27 - 6/30/28) 2% of Total Amount Bid 
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Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 
that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 
makes minor modifications to the materials, supplies, articles, or equipment is not a 
manufacturer. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the purchase 
and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such 
products in stock, if it owns and operates distribution equipment for the products.  Any 
supplement of regular dealers’ own distribution equipment shall be by a long-term operating 
lease and not on an ad hoc or contract-by-contract basis. 
 
Distributor – A firm that engages in the regular sale or lease of the items specified by the 
contract. A distributor assumes responsibility for the items it purchases once they leave the point 
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by 
the carrier’s insurance. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
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Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the 
time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 
good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
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DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary 
counting determination for each DBE listed as a regular dealer or distributor to assess its 
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its 
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in 
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form 
with the Letter of Intent. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 
 
Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is  3.0 % 
 
The Combined Goal was established utilizing the following anticipated participation for 
Minority Business Enterprises and Women Business Enterprises:  
 
(A) Minority Business Enterprises  1.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall 
exercise all necessary and reasonable steps to ensure that MBEs participate in at 
least the percent of the contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 
participation obtained shall be reported to the Department. 

 
(B) Women Business Enterprises  2.0 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall 
exercise all necessary and reasonable steps to ensure that WBEs participate in at 
least the percent of the contract as set forth above. 

 
(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 
combination of MBE and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE 
Goal.  The Directory can be found at the following link.   
https://www.ebs.nc.gov/VendorDirectory/default.html 
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The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 
use during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal 
will be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 
subcontractor participation above the goal will follow the banking guidelines found elsewhere in 
this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 
current MBE and WBE certification at the time of bid opening will be acceptable for listing in 
the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section 
of the electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms 
shown in the electronic submittal file, the bidder may use the dropdown menu to 
access the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and 

WBE firm.  When no figures or firms are entered, the bidder will be considered to 
have no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that MBE’s or WBE's participation 
will not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/WBE Goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 
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(b) If bidders have no MBE or WBE participation, they shall indicate this on 
the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the Combined 
MBE/WBE Goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance 
with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE 
goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal, 
just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the 
Combined MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  
However, all the work that is performed by the MBE or WBE bidder and any other similarly 
certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 
 
MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of 
MBE/WBE Subcontractor just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 
titled Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of 
the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state 
business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 
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present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official 
state holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer 
no later than 10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE 
Goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by 
the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long 
as there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the State 
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  
In that situation, it would be due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day.  If the Contractor cannot send the 
information electronically, then one complete set and 5 copies of this information shall be 
received under the same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
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Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 
efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 
of the NCDOT Directory of Transportation Firms) the interest of all certified 
MBEs/WBEs that are also prequalified subcontractors.  The bidder must solicit this 
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond 
to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the 
Division and surrounding Divisions where the project is located.  The bidder must 
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to 
follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications 
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for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract goal, as long as such costs are reasonable.  
Also, the ability or desire of a prime contractor to perform the work of a contract 
with its own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to accept 
higher quotes from MBEs/WBEs if the price difference is excessive or 
unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
  In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the Combined MBE/WBE Goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 

 
(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts 
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the apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE 
and WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the Contractor verbally and in writing of non-
good faith.  A Contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a Contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the State Prequalification Engineer.  The 
appeal shall be made within 2 business days of notification of the determination of non-good 
faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the anticipated MBE participation.  The same holds 
true for work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE 
subcontracts to a non-MBE/WBE firm does not count toward the contract goal 
requirement. It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or 
WBE firm shows a good faith effort has been made to reach out to similarly certified 
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firms and there is no interest or availability, and they can get assistance from other 
certified firms, the Engineer will not hold the prime responsible for meeting the 
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would be 
expected on the basis of standard industry practices, it shall be presumed that the MBE or 
WBE is not performing a commercially useful function. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(F) Manufacturer, Regular Dealer, Distributor 
 

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures 
for materials or supplies (including transportation costs) from a MBE/WBE distributor, 
60 percent of its expenditures for materials or supplies (including transportation costs) 
from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a 
MBE/WBE manufacturer. 
 
A Contractor may count toward its MBE/WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers, regular dealers or distributors: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer, regular dealer, nor a distributor count the entire amount of 
fees or commissions charged that the Department deems to be reasonable, 
including transportation charges for the delivery of materials or supplies. Do not 
count any portion of the cost of the materials and supplies themselves. 

 
A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 
with the Letter of Intent to the State Contractor Utilization Engineer or DBE@ncdot.gov. 
The State Contractor Utilization Engineer will make a preliminary assessment as to 
whether a MBE/WBE supplier has the demonstrated capacity to perform a commercially 
useful function (CUF) on a contract-by-contract basis prior to its participation. 
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Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department.  
 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
Combined MBE/WBE Goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 
the participation breakdown.  This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 



C204925   B-5982 G-30 Haywood County 

 

 

effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from 
other certified providers, the Engineer will not hold the prime responsible for 
meeting the individual MBE or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only 
for the fee or commission it receives as a result of the subcontract arrangement.  
The value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 
if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to 
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE 
subcontractor or any portion of its work, and the reason for the request.  The Contractor must 
give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of 
Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor objects to the 
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the 
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the 
MBE/WBE subcontractor. 
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A committed MBE/WBE subcontractor may only be terminated or any portion of its work after 
receiving the Department’s written approval based upon a finding of good cause for the proposed 
termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the 
Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the 
Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract 
award.  For purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its 

subcontract in a way consistent with normal industry standards.  Provided, however, that 
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to 
perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 
reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 
1200 or applicable State law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; and 
(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an 
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the 
MBE/WBE commitment to meet the Combined MBE/WBE Goal.  A good faith effort 
will only be required for removing a committed MBE/WBE if there were no additional 
MBE/WBEs submitted at the time of bid to cover the same amount of work as the 
MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a 

minimum: 
 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 
contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement but not the 
overall goal. 

 
(i) If the MBE/WBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract. The Department may 
continue to count participation equal to the remaining work performed by 
the decertified firm which will count toward the contract goal requirement 
and overall goal. 

 
(ii) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or 

merger with a non- MBE/WBE during the performance of the contract. 
The Department may not continue to count the portion of the decertified 
firm’s performance on the contract remaining toward either the contract 
goal or the overall goal, even if the Contractor has executed a subcontract 
with the firm or the Department has executed a prime contract with the 
MBE/WBE that was later decertified. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
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Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another MBE/WBE subcontractor to perform at least the same 
amount of work to meet the Combined MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 
 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 
by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
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furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 
report all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
Standard Specifications may be cause to disqualify the Contractor. 
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 
 

All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, 
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 
200.216 Prohibition on certain telecommunications and video surveillance services or 
equipment. 
 

USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 

 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 
Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 
be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  
 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
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6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 
engines must run to perform needed work. 

7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 C 
 

Subsurface information is available on the roadway and structure portions of this project. 
 
PORTABLE CONCRETE BARRIER - (Partial Payments for Materials): 
(7-1-95)(Rev. 1-16-24) 1170-4 SP1 G121 
 

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 
the delivered cost of portable concrete barrier, provided that these materials have been delivered 
on the project and stored in an acceptable manner, and further provided the documents listed in 
Subarticle 109-5(C) of the Standard Specifications have been furnished to the Engineer. 
 
The provisions of Subarticle 109-5(B) of the Standard Specifications will apply to the portable 
concrete barrier. 
 
MAINTENANCE OF THE PROJECT: 
(11-20-07)(Rev. 1-16-24) 104-10 SP1 G125 
 

Revise the Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as 
the last sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
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Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the 
last sentence of the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, 
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 
work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
COOPERATION BETWEEN CONTRACTORS: 
(7-1-95)(Rev. 1-16-24) 105-7 SP1 G133 
 

The Contractor's attention is directed to Article 105-7 of the Standard Specifications. 
 
B-3186 / B-5898 (C204684 - Haywood) is located in proximity to this project; B-3186 / B-5898 
is currently under construction and not anticipated to be complete prior to the letting of this 
project. 
 
HB-0003 (C204884 - Haywood) is located in proximity to this project; HB-0003 is anticipated 
for a July 16, 2024 Letting. 
 
I-5834A (C204651 - Haywood) is located in proximity to this project.  I-5834A is currently 
under construction and not anticipated to be complete prior to the letting of this project. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to 
the limits of this project to the extent that the work can be carried out to the best advantage of all 
concerned. 
 
TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 
defects arising from faulty materials, faulty workmanship or negligence for a period of 
twelve months following the date of final acceptance of the work for maintenance and 
shall replace such defective materials and workmanship without cost to the Department. 
The Contractor will not be responsible for damage due to faulty design, normal wear and 
tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair 
work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as 
provided by the Manufacturer. 
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This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 
not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 
with Federal, State and Local ordinances and regulations, and manage the Quality 
Control Program. 
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(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 
that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 
design of the project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 
control/stormwater plan is adequately implemented and maintained on the project and for 
conducting the quality control program.  The Certified Supervisor shall be on the project 
within 24 hours notice from initial exposure of an erodible surface to the project’s final 
acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 
each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 
agencies on resolution of erosion and sediment control/stormwater issues 
due to the Contractor’s operations. 
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(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management 
Practices.  These practices shall include temporary and permanent 
groundcover and be properly updated to reflect necessary plan and field 
changes for use and review by Department personnel as well as regulatory 
agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references 
NCG010000, General Permit to Discharge Stormwater under the NPDES, and 
states that the Department shall incorporate the applicable requirements into its 
delegated Erosion and Sediment Control Program for construction activities 
disturbing one or more acres of land.  The Department further incorporates these 
requirements on all contracted bridge and culvert work at jurisdictional waters, 
regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 
construction materials, concrete washout, chemicals, litter, fuels, 
lubricants, coolants, hydraulic fluids, any other petroleum products, and 
sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 
24 hour period.  Additional monitoring may be required at the discretion 
of Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems 
managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall 
amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 
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(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 
needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 
subject to review by the Engineer.  Maintain NPDES inspection records 
and make records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and 
Level II Foreman.  This person shall be onsite whenever construction activities as 
described above are taking place.  This request shall be approved by the Engineer prior to 
work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
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(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of 
the project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 
changes in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 
issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
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(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 
days after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The 
certificant will not be allowed to perform duties associated with the certification during the 
appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension 
period, prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct 
compensation will be made. 
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PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 
natural background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the Standard Specifications, 
the Contractor shall define the point at which the discharge enters into the State’s surface waters 
and the appropriate sampling locations.  Sampling locations shall include points upstream and 
downstream from the point at which the discharge enters these waters.  Upstream sampling 
location shall be located so that it is not influenced by backwater conditions and represents 
natural background conditions.  Downstream sampling location shall be located at the point 
where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 
the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results 
superseding the previous test results of both the Department and the Contractor. 
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The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 
environmental conditions, Tier II Methods may be required by regulators on a case by case basis 
per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 
plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 
100 grams of soil may indicate a high potential for turbidity and should be avoided when 
dewatering into surface water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
NOTES TO CONTRACTOR: 
 
No permanent lighting shall be added to the action area. 
 
Should night work occur, associated temporary lighting shall be directed at the work area and 
away from the surrounding landscape. 
 
In the event that blasting will occur during the bat active season, the pup season* shall be 
avoided to the maximum extent possible. Blast mats or overburden material shall be incorporated 
as appropriate. *May 15-July 31 for tricolored bat. 
 
If bridge demolition should occur during the bat active season (March 15 – November 15 to 
include the gray bat) the Department will survey the bridge prior to demolition activities to 
ensure absence of roosting bats. If federally listed or proposed bats are found, the Department 
will immediately contact the U.S Fish and Wildlife Service (USFWS) Asheville Field office for 
further coordination. 
 
If suitable roost trees are present near high-decibel activity (81 – 162 dBA) and would 
experience noise above background levels (41 – 70 dBA), avoid conducting those high-decibel 
activities during the bat maternity season (May 15 – August 15). Alternatively, activity could 
avoid the pup season (June 1 and July 31). To minimize noise levels, incorporate sound-
dampening devices such as noise shrouds for pile driving. 
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02)(Rev. 3-19-24) 200 SP2 R02A 
 

Perform clearing on this project to the limits established by Method - II shown on Standard 
Drawing No. 200.02 of the Roadway Standard Drawings. Conventional clearing methods may 
be used except where permit drawings or conditions have been included in the proposal which 
require certain areas to be cleared by hand methods.  
 
TEMPORARY DETOURS: 
(8-15-00) (Rev. 4-21-15) 1101 SP2 R30A 
 

Construct the temporary detours required on this project in accordance with the typical sections 
in the plans or as directed by the Engineer. 
 
After the detours have served their purpose, remove the portions deemed unsuitable for use as a 
permanent part of the project as directed by the Engineer.  Salvage and stockpile the aggregate 
base course removed from the detours at locations within the right of way, as directed by the 
Engineer, for removal by State Forces.  Place pavement and earth material removed from the 
detour in embankments or dispose of in waste areas furnished by the Contractor. 
 
Pipe culverts removed from the detours remain the property of the Contractor.  Pipe culverts that 
are removed will be measured and will be paid at the contract unit price per linear foot for Pipe 
Removal.  Payment for the construction of the detours will be made at the contract unit prices for 
the various items involved. 
 
No direct payment will be made for removing the aggregate base course, earth material and 
pavement, as the cost of same shall be included in the lump sum price bid for Grading.  Such 
prices and payments will be full compensation for the work of removing, salvaging, and 
stockpiling aggregate base course; and for placing earth material and pavement in embankments 
or disposing of earth material and pavement in waste areas. 
 
SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02)(Rev. 1-16-24) 235, 560 SP2 R45 A 
 

Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the Standard Specifications. 
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Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and 
Borrow Excavation is not included in the contract, no direct payment will be made for this work, 
as the cost of this work will be part of the work being paid at the contract lump sum price for 
Grading.  If Borrow Excavation is included in this contract and the material has been obtained 
from an authorized stockpile or from a borrow source, measurement and payment will be as 
provided in Section 230 of the Standard Specifications for Borrow Excavation. 
 
MANUFACTURED QUARRY FINES IN EMBANKMENTS: 
(01-17-17)(Rev. 4-16-24) 235 SP02 R72 
 

Description 
 
This specification addresses the use of manufactured quarry fines that are not classified as select 
materials. The specification allows the Contractor an option, with the approval of the Engineer, 
to use manufactured quarry fines (MQFs) in embankments as a substitute for conventional 
borrow material. Furnish and place geotextile for subgrade stabilization in accordance with the 
contract.  Geotextile for subgrade stabilization is required to prevent pavement cracking and 
provide separation between the subgrade and pavement section at embankment locations where 
manufactured quarry fines are utilized and as directed by the Engineer. 
 
Materials 
 
Manufactured Quarry Fines. 
 
Site specific approval of MQFs material will be required prior to beginning construction as 
detailed in the preconstruction requirements of this provision. 
 
The following MQFs are unacceptable: 
(A) Frozen material, 
(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when 

tested in accordance with AASHTO T 99 Method A or C. 
(C) Material with greater than 80% by weight Passing the #200 sieve 
 
Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health 
and safety.  Moisture condition the MQFs as needed and transport in covered trucks to prevent 
dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018 
of the Standard Specifications. 
 
Preconstruction Requirements 
 
When MQFs are to be used as a substitute for earth borrow material, request written approval 
from the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the 
following details: 
 
(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
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(C) Estimated volume of MQFs to be used on project with specific locations and construction 
details of the placement. 

(D) The names, address, and contact information for the generator of the MQFs. 
(E) Physical location of the site at which the MQFs were generated. 
 
The Engineer will forward this information to the State Materials Engineer for review and 
material approval. 
 
Construction Methods 
 
Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the 
outside limits of the embankments or subgrade.  
 
Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 
inches and compacted to at least a density of 95 percent as determined by test methods in 
AASHTO T 99, Determination of Maximum Dry Density and Optimum Moisture Content, 
Method A or C depending upon particle size of the product.  Provide a moisture content at the 
time of compaction of within 4 percent of optimum but not greater than one percent above 
optimum as determined by AASHTO T 99, Method A or C. 
 
In embankments where MQFs are incorporated, geotextile for subgrade stabilization shall be 
used. Refer to Article 505-2 of the Standard Specifications for geotextile type and Article 505-3 
of the Standard Specifications for the geotextile construction methods.  
 
Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance 
with Article 230-5 of the Standard Specifications. As an alternate weigh tickets can be provided 
and payment made by converting weight to cubic yards based on the verifiable unit weight.  
Where the pay item for Borrow Excavation is not included in the original contract then no 
separate payment will be made for this item and payment will be included in the lump sum price 
bid for Grading.  
 
Geotextile for Subgrade Stabilization will be measured and paid in accordance with Article 505-
4 of the Standard Specifications.  When the pay item for Geotextile for Subgrade Stabilization is 
not included in the original contract then no payment will be made for this item and will be 
considered incidental to the use of MQFs in embankment.  
 
CORRUGATED ALUMINUM ALLOY CULVERT PIPE: 
(9-21-21)(Rev. 1-16-24) 305, 310  SP3 R34 
 

Revise the Standard Specifications as follows: 
 
Page 3-5, Article 305-2, MATERIALS, add the following after line 16: 
 
Item        Section 
Waterborne Paint      1080-9 
Hot Bitumen       1081-3 
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Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 26: 
 
Coating must be applied to the aluminum when in contact with concrete.  Immediately prior to 
coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt, 
oil, grease, chips, and other foreign substances.  Aluminum to be coated shall be given one coat 
of suitable quality coating such as: 
 
Approved waterborne paint (Section 1080-9) 
Approved Hot Bitumen (Section 1081-3) 
 
Other coating materials may be submitted to the Engineer for approval. 
 
Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 10-11, delete the fourth 
sentence and replace with the following: 
 
Select bedding and backfill material and coating will be included in the cost of the installed pipe. 
 
BRIDGE APPROACH FILLS: 
(10-19-10)(Rev. 1-16-24) 422 SP4 R02 
 

Description 
 
Bridge approach fills consist of backfilling behind bridge end bents with select material or 
aggregate to support all or part of bridge approach slabs.  Install outlets and grade bridge 
approach fills to drain water through and away from approach fills.  Install geotextiles to allow 
for possible future slab jacking and separate approach fills from embankment fills, natural 
ground and pavement sections as required.  For bridge approach fills behind end bents with 
mechanically stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE 
wall reinforcement connected to end bent caps as required.  Construct bridge approach fills in 
accordance with the contract, accepted submittals and bridge approach fill Roadway Standard 
Drawings. 
 
Define bridge approach fill types as follows: 
 
Type 1 Approach Fill – Approach fill for bridge abutment in accordance with Roadway Standard 
Drawing No. 423.01; 
 
Type 1A Approach Fill – Alternate approach fill for integral bridge abutment in accordance with 
Roadway Standard Drawing No. 423.02; 
 
Type 2 Approach Fill – Approach fill for bridge abutment with MSE wall in accordance with 
Roadway Standard Drawing No. 423.03 and 
 
Type 2A Approach Fill – Alternate approach fill for integral bridge abutment with MSE wall in 
accordance with Roadway Standard Drawing No. 423.04. 
 
At the Contractors option, use Type 1A or 2A approach fills instead of Type 1 or 2 approach 
fills, respectively, for integral bridge abutments.  Type 1A and 2A approach fills consists of 
constructing an approach fill with a temporary geotextile wall before placing all or a portion of 
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the concrete for the backwall and wing walls of the integral end bent cap.  The temporary 
geotextile wall is designed for a construction surcharge, remains in place and is aligned so the 
wall face functions as a form for the integral end bent cap backwall and wing walls. 
 
Materials 
 
Refer to Division 10 of the Standard Specifications. 
 
Item Section 
Geotextiles 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 
Welded Wire Reinforcement 1070-3 
 
Provide Type 1 geotextile for separation geotextiles, Type 4a geotextile for under bridge 
approach slabs and Class B concrete for outlet pads.  Use Class V or Class VI select material for 
Type 1 and 1A approach fills and the same aggregate type approved for the reinforced zone in 
the accepted MSE wall submittal for Type 2 and 2A approach fills.  For MSE wall aggregate, 
reinforcement and connector materials, see the Mechanically Stabilized Earth Retaining Walls 
provision.  Provide outlet pipes and fittings for subsurface drainage materials.  Provide 1/4” 
hardware cloth with 1/4 inch openings constructed from 24 gauge wire. 
 
For temporary geotextile walls, use welded wire reinforcement for welded wire facing and Type 
5a geotextile for reinforcement geotextiles.  Use Type 5a geotextile with lengths as shown in 
Roadway Standard Drawing No. 423.02 or 423.04. 
 
Construction Methods 
 
Excavate as necessary for approach fills and, if applicable, temporary geotextile walls in 
accordance with the contract.  Ensure limits of approach fills are graded to drain as shown in the 
bridge approach fill Roadway Standard Drawings.  For Type 1 and 1A approach fills in 
embankment fills, place and compact a temporary 1.5:1 (H:V) fill slope in accordance with 
Roadway Standard Drawing No. 423.01 or 423.02 and in accordance with Subarticle 235-3(B) 
and 235-3(C) of the Standard Specifications.  Density testing is required within the temporary 
fill slope and additional more frequent density testing is also required for bridge approach 
embankments.  Wait 3 days before cutting the slope back to complete the approach fill 
excavation.  Use excavated material elsewhere on the project to form embankments, subgrades, 
or shoulders.  If a slope for an approach fill is excavated to flatter than what is required for 
access or any other reason, that same slope is required for the entire approach fill excavation.  Do 
not backfill overexcavations that extend outside the approach fill limits shown on the Roadway 
Standard Drawings with embankment soils.  Instead, expand approach fill limits to include 
overexcavations. 
 
Notify the Engineer when embankment fill placement and approach fill excavation is complete.  
Do not place separation geotextiles or aggregate until approach fill dimensions and embankment 
materials below and outside approach fills are approved. 
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For Type 2 approach fills, cast MSE wall reinforcement or connectors into end bent cap 
backwalls within 3 inches of locations shown in the accepted MSE wall submittals.  Install MSE 
wall reinforcement with the orientation, dimensions and number of layers shown in the accepted 
MSE wall submittals.  If a Type 2 approach fill is designed with geogrid reinforcement 
embedded in an end bent cap, cut geogrids to the required lengths and after securing ends of 
geogrids in place, reroll and rewrap portions of geogrids not embedded in the cap to protect 
geogrids from damage.  Before placing aggregate over any MSE wall geosynthetic 
reinforcement, pull reinforcement taut so that it is in tension and free of kinks, folds, wrinkles or 
creases. 
 
For Type 1 and 1A approach fills, place pipe sleeves in wing walls so water drains towards 
outlets.  Use sleeves that can withstand wing wall loads.  Insert outlet pipes into pipe sleeves to 
direct water towards outlets.  Attach hardware cloth in front of the outlet pipe at the wing.  
Connect outlet pipes and fittings with solvent cement in accordance with Article 815-3 of the 
Standard Specifications and place outlet pads in accordance with Roadway Standard Drawing 
No. 815.03. 
 
Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 
other approved methods.  Overlap adjacent geotextiles of the same type at least 18 inches.  Cover 
select material or aggregate with Type 4a geotextile at an elevation 6 inches below the bridge 
approach slab.  Hold geotextiles in place with wire staples or anchor pins as needed.  Contact the 
Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or 
utilities will interfere with geotextiles or MSE wall reinforcement. 
 
For Type 1A and 2A approach fills, install temporary geotextile walls as shown in Roadway 
Standard Drawing No. 423.02 or 423.04.  At the Contractor’s option, construct the bottom 
portion of integral end bents before temporary geotextile walls as shown in the plans.  Erect and 
set welded wire facing for temporary geotextile walls so facing functions as a form for the 
integral end bent cap backwall.  Place welded wire facing adjacent to each other in the horizontal 
and vertical directions to completely cover the temporary geotextile wall face.  Stagger welded 
wire facing to create a running bond by centering facing over joints in the row below.  Wrap 
reinforcement geotextiles at the wall face in accordance with Roadway Standard Drawing No. 
423.02 or 423.04 and cover geotextiles with at least 3 inches of select material or aggregate.  
Place layers of reinforcement geotextiles within 3 inches of locations shown in Roadway 
Standard Drawing No. 423.02 or 423.04.  Install reinforcement geotextiles with the direction 
shown in Roadway Standard Drawing No. 423.02 or 423.04.  Orient overlapping seams in 
reinforcement geotextiles perpendicular to the integral end bent cap backwall.  Do not overlap 
reinforcement geotextiles so seams are parallel to the wall face.  Before placing select material or 
aggregate over reinforcement geotextiles, pull geotextiles taut so they are in tension and free of 
kinks, folds, wrinkles or creases.  Temporary geotextile walls are designed for a surcharge 
pressure in accordance with Roadway Standard Drawing No. 423.02 or 423.04.  If loads from 
construction equipment will be more than what the wall is designed for, contact the Engineer 
before positioning equipment on top of temporary geotextile walls. 
 
Place select material or aggregate in 6 inch to 8 inch thick lifts.  Compact fine aggregate for 
Type 2 and 2A approach fills in accordance with Subarticle 235-3(C) of the Standard 
Specifications except compact fine aggregate to a density of at least 98%.  Compact select 
material for Type 1 and 1A approach fills and coarse aggregate for Type 2 and 2A approach fills 
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with at least 4 passes of a trench roller in a direction parallel to the end bent cap backwall.  Do 
not displace or damage geosynthetics or MSE wall reinforcement when placing and compacting 
select material or aggregate.  End dumping directly on geosynthetics is not permitted.  Do not 
operate heavy equipment on geosynthetics until they are covered with at least 8 inches of select 
material or aggregate.  Replace any damaged geosynthetics to the satisfaction of the Engineer.  
When approach fills extend beyond bridge approach slabs, wrap Type 4a geotextiles over select 
material or aggregate and back under approach slabs as shown in Roadway Standard Drawing 
No. 423.03 or 423.04. 
 
Measurement and Payment 
 
Type 1 and 1A approach fills will be paid for at the contract lump sum price for Type 1 Bridge 
Approach Fill, Station ________ and Type 2 and 2A approach fills will be paid for at the contract 
lump sum price for Type 2 Bridge Approach Fill, Station ________.  The lump sum price for each 
approach fill will be full compensation for providing labor, tools, equipment and approach fill 
materials, excavating, backfilling, hauling and removing excavated materials, installing wall 
facing, geotextiles and outlets, compacting backfill and supplying select material, aggregate, 
geotextiles, pipe sleeves, outlet pipes and pads and any incidentals necessary to construct 
approach fills behind bridge end bents. 
 
Compensation for the material placed within the temporary 1.5:1 (H:V) fill slopes will be made 
in accordance with Section 225, 226, or 230 of the Standard Specifications.  The cost of removal, 
including excavating, hauling, placement, and compaction of the material elsewhere on or off the 
project will be included in the contract lump sum price for Type 1 Bridge Approach Fill, Station 
________. 
 
The contract lump sum price for Type 2 Bridge Approach Fill, Station ________ will also be full 
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 
designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 
connectors for Type 2 approach fills behind bridge end bents with MSE abutment walls will be 
incidental to the contract unit price for MSE Retaining Wall No. ________. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Type 1 Bridge Approach Fill, Station ________ Lump Sum 
Type 2 Bridge Approach Fill, Station ________ Lump Sum 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 603.13 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on July 1, 2024. 
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TEMPORARY SHORING: 
(2-20-07)(Rev. 1-16-24)  SP11 R02 
 

Description 
 
Temporary shoring includes cantilever, braced and anchored shoring and temporary 
mechanically stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  
At the Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans 
or as directed.  Design and construct temporary shoring based on actual elevations and shoring 
dimensions in accordance with the contract and accepted submittals.  Construct temporary 
shoring at locations shown in the plans and as directed.  Temporary shoring is required to 
maintain traffic when a 2:1 (H:V) slope from the top of an embankment or bottom of 
an excavation will intersect the existing ground line less than 5 feet from the edge of pavement 
of an open travelway.  This provision does not apply to pipe, inlet or utility installation unless 
noted otherwise in the plans. 
 
Positive protection includes concrete barrier and temporary guardrail.  Provide positive 
protection for temporary shoring at locations shown in the plans and as directed.  Positive 
protection is required if temporary shoring is located in the clear zone in accordance with the 
AASHTO Roadside Design Guide. 
 
(A) Cantilever and Braced Shoring 
 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 
plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 
(B) Anchored Shoring 
 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 
anchored with ground or helical anchors.  Driven anchors may be accepted at the 
discretion of the Engineer.  A ground anchor consists of a grouted steel bar or multi-
strand tendon with an anchorage.  A helical anchor consists of a lead section with 
a central steel shaft and at least one helix steel plate followed by extensions with only 
central shafts (no helixes) and an anchorage.  Anchorages consist of steel bearing plates 
with washers and hex nuts for bars or steel wedge plates and wedges for strands.  Use 
a prequalified Anchored Wall Contractor to install ground anchors.  Define “anchors” as 
ground, helical or driven anchors. 

 
(C) Temporary MSE Walls 
 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define 
“temporary wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor 
supplying the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, 
geostrip, welded wire grid or metallic strip reinforcement. 
 
Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded 
wire facing or geostrips connected to welded wire facing.  Define “temporary geotextile 
wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary 
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geogrid wall” as a temporary geosynthetic wall with geogrid reinforcement and 
“temporary geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement. 
 
Temporary wire walls consist of welded wire grid or metallic strip reinforcement 
connected to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying 
the temporary wire wall. 

 
(D) Embedment 
 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 
the grade in front of shoring.  Define “embedment” for temporary walls as the wall 
embedment below the grade at the wall face. 

 
(E) Positive Protection 
 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 
(PCB) that meets Roadway Standard Drawing No. 1170.01.  Define “concrete barrier” as 
unanchored or anchored PCB or an approved equal.  Define “temporary guardrail” as 
temporary steel beam guardrail that meets Roadway Standard Drawing No. 862.02. 

 
Materials 
 
Refer to the Standard Specifications. 
 

Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-7 
Geosynthetics 1056 
Grout, Type 1 1003 
Portland Cement 1024-1 
Portland Cement Concrete 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Plates 1072-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Water 1024-4 
Welded Wire Reinforcement 1070-3 
 
Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 
the Standard Specifications.  Use Class IV select material for temporary guardrail and Class A 
concrete that meets Article 450-2 of the Standard Specifications or Type 1 grout for drilled-in 
piles.  Provide untreated timber with a thickness of at least 3 inches and a bending stress of at 
least 1,000 pounds per square inch for timber lagging.  Provide steel bracing that meets ASTM 
A36. 
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(A) Shoring Backfill 
 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring 
backfill except do not use A-2-4 soil for backfill around culverts. 

 
(B) Anchors 
 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, 
dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 
unload and store anchor materials so materials are kept clean and free of damage.  Bent, 
damaged or defective materials will be rejected. 

 
(1) Ground Anchors 

 
Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 
strands that meet ASTM A886 or Article 1070-5 of the Standard Specifications.  
Splice bars in accordance with Article 1070-9 of the Standard Specifications.  
Do not splice strands.  Use bondbreakers, spacers and centralizers that meet 
Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 

 
Use neat cement grout that only contains cement and water with a water cement 
ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of 
Portland cement.  Provide grout with a compressive strength at 3 and 28 days of at 
least 1,500 and 4,000 psi, respectively. 

 
(2) Helical Anchors 

 
Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  
Provide couplers, thread bar adapters and bolts recommended by the Anchor 
Manufacturer to connect helical anchors together and to piles. 

 
(3) Anchorages 

 
Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates 
and wedges recommended by the Anchor Manufacturer. 

 
(C) Temporary Walls 
 

(1) Welded Wire Facing 
 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 
temporary wire walls, provide welded wire facing supplied by the Wire Wall 
Vendor or a manufacturer approved or licensed by the vendor.  For temporary 
wire walls with separate reinforcement and facing components, provide 
connectors (e.g., bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, 
washers, etc.) required by the Wire Wall Vendor. 
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(2) Geotextiles 

 
Provide Type 2 geotextile for separation and retention geotextiles.  Provide 
Type 5 geotextile for geotextile reinforcement with ultimate tensile strengths in 
accordance with the accepted submittals. 

 
(3) Geogrid and Geostrip Reinforcement 

 
Use geogrids with a roll width of at least 4 feet.  Use geogrids for geogrid 
reinforcement and geostrips for geostrip reinforcement with an “approved” status 
code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation 
Program.  The list of approved geogrids and geostrips is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 
Provide geogrids and geostrips with design strengths in accordance with the 
accepted submittals.  Geogrids and geostrips are approved for short-term design 
strengths (3-year design life) in the machine direction (MD) and cross-machine 
direction (CD) based on material type.  Define material type from the website 
above for shoring backfill as follows: 

 
Material Type Shoring Backfill 

Borrow A-2-4 Soil
Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 
 

(4) Welded Wire Grid and Metallic Strip Reinforcement 
 

Provide welded wire grid and metallic strip reinforcement supplied by the Wire 
Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 
of the Standard Specifications and metallic strip reinforcement (“straps”) that 
meet ASTM A572 or A1011. 

 
Preconstruction Requirements 
 
(A) Concrete Barrier 
 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear 
distance is not available, set concrete barrier next to and up against traffic side of 
temporary shoring except for barrier above temporary walls.  Concrete barrier with the 
minimum required clear distance is required above temporary walls. 

 
(B) Temporary Guardrail 
 

Define “clear distance” behind temporary guardrail as the horizontal distance between 
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guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 
of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 
instead of pavement.  Do not use temporary guardrail above temporary walls. 

 
(C) Temporary Shoring Designs 
 

Before beginning temporary shoring design, survey existing ground elevations in the 
vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 
working drawings and design calculations for temporary shoring designs in accordance 
with Article 105-2 of the Standard Specifications.  Submit working drawings showing 
plan views, shoring profiles, typical sections and details of temporary shoring design and 
construction sequence.  Do not begin shoring construction until a design submittal is 
accepted. 

 
Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 
in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 
design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 
Consultant.  Include details in anchored shoring working drawings of anchor locations 
and lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 
installation torque and torsional strength rating for helical anchors and if necessary, 
obstructions extending through shoring or interfering with anchors.  Include details in the 
anchored shoring construction sequence of pile and anchor installation, excavation and 
anchor testing. 

 
Provide temporary wall designs sealed by a Design Engineer licensed in the state of 
North Carolina and employed or contracted by the Temporary Wall Vendor.  Include 
details in temporary wall working drawings of geotextile and reinforcement types, 
locations and directions and obstructions extending through walls or interfering with 
reinforcement. 
 
(1) Soil Parameters 

 
Design temporary shoring for the assumed soil parameters and groundwater or 
flood elevations shown in the plans.  Assume the following soil parameters for 
shoring backfill: 

 
(a) Unit weight (γሻ = 120 pcf, 
 

(b) Friction Angle (𝛟ሻ Shoring Backfill 
30° A-2-4 Soil
34° Class II, Type 1 or Class III Select Material 
38° Class V or VI Select Material 

 
(c) Cohesion (c) = 0 psf. 
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(2) Traffic Surcharge 
 

Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 
traffic will be above and within H of shoring.  This traffic surcharge does not 
apply to construction traffic.  Design temporary shoring for any construction 
surcharge if construction traffic will be above and within H of shoring.  Design 
temporary shoring for a traffic (live load) surcharge in accordance with Article 
11.5.6 of the AASHTO LRFD Bridge Design Specifications. 

 
(3) Cantilever, Braced and Anchored Shoring Designs 

 
Use shoring backfill for fill sections and voids between cantilever, braced and 
anchored shoring and the critical failure surface.  Use concrete or Type 1 grout for 
embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 
 
Define “top of shoring” for cantilever, braced and anchored shoring as where the 
grade intersects the back of sheet piles or H-piles and timber lagging.  Design 
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 
per foot applied 18 inches above top of shoring if concrete barrier is above and 
next to shoring or temporary guardrail is above and attached to shoring.  Extend 
cantilever, braced and anchored shoring at least 32 inches above top of shoring if 
shoring is designed for traffic impact.  Otherwise, extend shoring at least 6 inches 
above top of shoring. 
 
Design cantilever, braced and anchored shoring for a maximum deflection of 3 
inches if the horizontal distance to the closest edge of pavement or structure is 
less than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  
Design cantilever and braced shoring in accordance with the plans and AASHTO 
Guide Design Specifications for Bridge Temporary Works. 
 
Design anchored shoring in accordance with the plans and Article 11.9 of the 
AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 
tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 
length for ground anchors and the shallowest helix for helical anchors at least 5 
feet behind the critical failure surface.  Do not extend anchors beyond right-of-
way or easement limits.  If existing or future obstructions such as foundations, 
guardrail posts, pavements, pipes, inlets or utilities will interfere with anchors, 
maintain a clearance of at least 6 inches between obstructions and anchors. 

 
(4) Temporary Wall Designs 

 
Use shoring backfill in the reinforced zone of temporary walls.  Separation 
geotextiles are required between shoring backfill and backfill, natural ground or 
culverts along the sides of the reinforced zone perpendicular to the wall face.  For 
Class V or VI select material in the reinforced zone, separation geotextiles are 
also required between shoring backfill and backfill or natural ground on top of 
and at the back of the reinforced zone. 
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Design temporary walls in accordance with the plans and Article 11.10 of the 
AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 
inches except for walls on structures or rock as determined by the Engineer.  Use 
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 
feet, whichever is longer.  Extend the reinforced zone at least 6 inches beyond end 
of reinforcement.  Do not locate the reinforced zone outside right-of-way or 
easement limits. 

 
Use the simplified method for determining maximum reinforcement loads in 
accordance with the AASHTO LRFD specifications.  For geotextile 
reinforcement, use geotextile properties approved by the Department or default 
values in accordance with the AASHTO LRFD specifications.  For geogrid and 
geostrip reinforcement, use approved geosynthetic reinforcement properties 
available from the website shown elsewhere in this provision.  Use geosynthetic 
properties for the direction reinforcement will be installed, a 3-year design life 
and shoring backfill to be used in the reinforced zone. 

 
Do not use more than 4 different reinforcement strengths for each temporary 
geosynthetic wall.  Design temporary geotextile walls for a reinforcement 
coverage ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 
1.0, use a maximum horizontal clearance between geogrids of 3 feet and stagger 
reinforcement so geogrids are centered over gaps in the reinforcement layer 
below. 

 
For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 
24 inch long legs.  Locate geosynthetic reinforcement so reinforcement layers are 
at the same level as the horizontal legs of welded wire facing.  Use vertical 
reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 
reinforcement behind welded wire facing and extend reinforcement at least 3 feet 
back behind facing into shoring backfill.  Attach geostrip reinforcement to welded 
wire facing with a connection approved by the Department. 

 
For temporary wire walls with separate reinforcement and facing components, 
attach welded wire grid or metallic strip reinforcement to welded wire facing with 
a connection approved by the Department.  For temporary geogrid, geostrip and 
wire walls, retain shoring backfill at welded wire facing with retention geotextiles 
and extend geotextiles at least 3 feet back behind facing into backfill. 

 
(D) Preconstruction Meeting 
 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 
inspection and testing of the temporary shoring.  If required and if this meeting occurs 
before all shoring submittals have been accepted, additional preconstruction meetings 
may be required before beginning construction of temporary shoring without accepted 
submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 
Superintendent will attend preconstruction meetings. 
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Construction Methods 
 
Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 
and shoring backfill.  Contain and maintain backfill and protect material from erosion. 
 
Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 
No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 
Specifications and Roadway Standard Drawing Nos. 862.01, 862.02 and 862.03. 
 
(A) Tolerances 
 

Construct shoring with the following tolerances: 
 

(1) Horizontal wires of welded wire facing are level in all directions, 
 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 
the accepted submittals, and 

 
(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 
(B) Cantilever, Braced and Anchored Shoring Installation 
 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 
submittals, excavate before installing piles.  Otherwise, install piles before excavating for 
shoring.  Install cantilever, braced or anchored shoring in accordance with the 
construction sequence shown in the accepted submittals.  Remove piles and if applicable, 
timber lagging when shoring is no longer needed. 

 
(1) Pile Installation 

 
Install piles with the minimum required embedment and extension in accordance 
with Subarticles 450-3(D) and 450-3(E) of the Standard Specifications except that 
a pile driving equipment data form is not required.  Piles may be installed with a 
vibratory hammer as approved by the Engineer. 

 
Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 
filling holes with concrete or Type 1 grout to the elevations shown in the accepted 
submittals, remove any fluids and fill remaining portions of holes with flowable 
fill.  Cure concrete or grout at least 7 days before excavating. 

 
Notify the Engineer if refusal is reached before pile excavation or driven piles 
attain the minimum required embedment.  When this occurs, a revised design 
submittal may be required. 

 
(2) Excavation 

 
Excavate in front of piles from the top down in accordance with the accepted 
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submittals.  For H-piles with timber lagging and braced and anchored shoring, 
excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 
flowable fill and material in between H-piles as needed to install timber lagging.  
Position lagging with at least 3 inches of contact in the horizontal direction 
between the lagging and pile flanges.  Do not excavate the next lift until timber 
lagging for the current lift is installed and if applicable, bracing and anchors for 
the current lift are accepted.  Backfill behind cantilever, braced or anchored 
shoring with shoring backfill. 

 
(3) Anchor Installation 

 
If applicable, install foundations located behind anchored shoring before installing 
anchors.  Fabricate and install ground anchors in accordance with the accepted 
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 
Specifications and the following unless otherwise approved: 

 
(a) Materials in accordance with this provision are required instead of 

materials conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD 
Specifications, 

 
(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 

of the AASHTO LRFD specifications are not required, and 
 

(c) Corrosion protection for unbonded lengths of ground anchors and 
anchorage covers are not required. 

 
(d) Mix and place neat cement grout in accordance with Subarticles 1003-5, 

1003-6 and 1003-7 of the Standard Specifications.  Measure grout 
temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength.  Perform 
density and flow field tests in the presence of the Engineer in accordance 
with American National Standards Institute/American Petroleum Institute 
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 
(Flow Cone), respectively. 

 
Install helical anchors in accordance with the accepted submittals and Anchor 
Manufacturer’s instructions.  Measure torque during installation and do not 
exceed the torsional strength rating of the helical anchor.  Attain the minimum 
required installation torque and penetration before terminating anchor installation.  
When replacing a helical anchor, embed last helix of the replacement anchor at 
least 3 helix plate diameters past the location of the first helix of the previous 
anchor. 

 
(4) Anchor Testing 

 
Proof test and lock-off anchors in accordance with the accepted submittals and 
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 
the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 
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“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 
strand or shaft. 

 
(a) Anchor Acceptance 

 
Anchor acceptance is based in part on the following criteria. 

 
(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 
inches between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 
80% of the theoretical elastic elongation of the unbonded length. 

 
(b) Anchor Test Results 

 
Submit PDF files of anchor test records including movement versus load 
plots for each load increment within 24 hours of completing each row of 
anchors.  The Engineer will review the test records to determine if the 
anchors are acceptable. 

 
If the Engineer determines an anchor is unacceptable, revise the anchor 
design or installation methods.  Submit a revised anchored shoring design 
for acceptance and provide an acceptable anchor with the revised design 
or installation methods.  If required, replace the anchor or provide 
additional anchors with the revised design or installation methods. 

 
(C) Temporary Wall Installation 
 

Excavate as necessary for temporary walls in accordance with the plans and accepted 
submittals.  If applicable, install foundations located in the reinforced zone before placing 
shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 
foundation excavation is complete.  Do not place shoring backfill or reinforcement until 
excavation dimensions and foundation material are approved. 
 
Erect welded wire facing so the wall position is as shown in the plans and accepted 
submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
direction to completely cover the wall face with facing.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below. 
 
Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement 
and retention geotextiles behind welded wire facing as shown in the plans and accepted 
submittals.  Cover geotextiles with at least 3" of shoring backfill.  Overlap adjacent 
geotextile reinforcement and retention and separation geotextiles at least 18 inches with 
seams oriented perpendicular to the wall face.  Hold geotextiles in place with wire staples 
or anchor pins as needed. 
 
Place reinforcement within 3 inches of locations shown in the plans and accepted 
submittals.  Before placing shoring backfill, pull geosynthetic reinforcement taut so it is 
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in tension and free of kinks, folds, wrinkles or creases.  Install reinforcement with the 
direction shown in the plans and accepted submittals.  For temporary wire walls with 
separate reinforcement and facing components, attach welded wire grid or metallic strip 
reinforcement to welded wire facing as shown in the accepted submittals.  Do not splice 
or overlap reinforcement so seams are parallel to the wall face.  Contact the Engineer 
when unanticipated existing or future obstructions such as foundations, pavements, pipes, 
inlets or utilities will interfere with reinforcement. 
 
Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 
soil and Class II, Type 1 and Class III select material in accordance with Subarticle 235-
3(C) of the Standard Specifications.  Use only hand operated compaction equipment to 
compact backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, 
compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in 
a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are also 
acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types of 
compaction equipment with feet.  Do not displace or damage reinforcement when placing 
and compacting shoring backfill.  End dumping directly on geosynthetics is not 
permitted.  Do not operate heavy equipment on reinforcement until it is covered with at 
least 8 inches of shoring backfill.  Replace any damaged reinforcement to the satisfaction 
of the Engineer. 

 
Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 
of the Standard Specifications.  Bench temporary walls into the sides of excavations 
where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 
finished grade, remove top facing and incorporate top reinforcement layer into fill when 
placing fill in front of wall.  Temporary walls remain in place permanently unless 
otherwise required. 

 
Measurement and Payment 
 
Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 
as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 
measured as the square feet of exposed shoring face area with the shoring height equal to the 
difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 
the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  
No measurement will be made for any embedment, shoring extension above top of shoring 
or pavement thickness above temporary walls. 
 
The contract unit price for Temporary Shoring will be full compensation for providing shoring 
designs, submittals and materials, excavating, backfilling, hauling and removing excavated 
materials and supplying all labor, tools, equipment and incidentals necessary to construct 
temporary shoring. 
 
No payment will be made for temporary shoring not shown in the plans or required by the 
Engineer including shoring for OSHA reasons or the Contractor’s convenience.  No value 
engineering proposals will be accepted based solely on revising or eliminating shoring locations 
shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field 
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measurements or site conditions. 
 
PCB will be measured and paid in accordance with Article 1170-4 of the Standard 
Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  
Costs for anchoring PCB will be incidental to temporary shoring. 
 
Temporary guardrail will be measured and paid for in accordance with Article 862-6 of the 
Standard Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Shoring Square Foot 
 
PERMANENT SEEDING AND MULCHING: 
(7-1-95)(Rev. 1-16-24) 1660 SP16 R02 

 
The Department desires that permanent seeding and mulching be established on this project as 
soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain 
an early stand of vegetation on this project, the Contractor's attention is called to the following: 
 
For all permanent seeding and mulching that is satisfactorily completed in accordance with the 
requirements of Section 1660 in the Standard Specifications and within the following 
percentages of elapsed contract times, an additional payment will be made to the Contractor as 
an incentive additive.  The incentive additive will be determined by multiplying the number of 
acres of seeding and mulching satisfactorily completed times the contract unit bid price per acre 
for Seeding and Mulching times the appropriate percentage additive. 
 

Percentage of Elapsed Contract Time Percentage Additive 
0% - 30% 30% 

30.01% - 50% 15% 
 
Percentage of elapsed contract time is defined as the number of calendar days from the date of 
availability of the contract to the date the permanent seeding and mulching is acceptably 
completed divided by the total original contract time. 
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ELECTRONIC TICKETING SYSTEM: 
(7-16-24) 1020 SP10 R20 
 

Description 
 
At the contractor’s option, the use of an electronic ticketing system for reporting individual and 
cumulative asphalt material deliveries may be utilized on this project.   At the preconstruction 
conference, the contractor shall notify the Engineer if they intend to utilize an electronic 
ticketing system for reporting individual and cumulative asphalt material deliveries to the 
project. 
 
Electronic Ticketing Requirements 
 

a. The electronic ticketing system must be fully integrated with the load read-out system 
at the plant.  The system shall be designed so data inputs from scales cannot be 
altered by either the Contractor or the Department. 
 

b. Material supplier must test to confirm that ticketing data can be shared from the 
originating system no less than 30 days prior to project start.  

 
c. After each truck is loaded, ticket data must be electronically captured, and ticket 

information uploaded via Application Programming Interface (API) to the 
Department.    

 
d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets). 

To request a Security Key, fill out the below E-Ticketing Security Request Form: 
https://forms.office.com/g/XnT7QeRtgt  

 
e. Obtain API from NCDOT containing the required e-ticketing data fields and format. 

Download the API from the NCDOT E-ticketing Webpage:   
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx  

 
f. Provide all ticket information in real time and daily summaries to the Department’s 

designated web portal. If the project contains locations with limited cellular service, 
an alternative course of action must be agreed upon. 

 
g. Electronic ticketing submissions must be sent between the Material Supplier and the 

Department. 
 
h. The electronic ticket shall contain the following information: 
  

Date 
Time 
Contract Number 
Supplier Name 
Contractor Name 
Material 
JMF 
Gross Weight 
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Tare Weight 
Net Weight  
Load Number 
Cumulative Weight  
Truck Number 
Weighmaster Certification 
Weighmaster Expiration 
Weighmaster Name 
Facility Name 
Plant Type 
Plant Number 
Ticket Number 
Voided Ticket Number (if necessary) 
Original Ticket Number (if necessary) 
Supplier Revision (If necessary) 

 
The Contractor/supplier can use the electronic ticketing system of their choice to meet the 
requirements of this provision. 
 
Measurement and Payment 
 
No measurement or payment will be made for utilizing an electronic ticketing system as the cost 
of such shall be included in the contract price bid for the material being provided. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08)(Rev. 1-16-24) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 
supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 
shall be final.  Seed not meeting the specifications shall be rejected by the Department of 
Transportation and shall not be delivered to North Carolina Department of Transportation 
warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 
supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 
herein shall be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 
on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be 
recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 
germination percentages as reported by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 
NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
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shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 
germination rate as tested by the North Carolina Department of Agriculture shall not fall below 
70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 
weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 
will not be approved. 
 

 Sericea Lespedeza 
 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 
not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 
will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 
will not be approved. 
 

 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 
be approved. 
 

 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
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 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 
ERRATA 

(1-16-24)  Z-4 
 

Revise the 2024 Standard Specifications as follows: 
 

Division 3 
 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
 
Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 
Pipe” with Section “1032-3”. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
 
Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
 

Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 
25, delete and replace with the following " Flocculant will be measured and paid in accordance 
with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or 
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, guava root knot nematode, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 
 

 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically 
set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they 
may be amended from time to time, which are herein incorporated by reference and 
made a part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the 
contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier shall be 
notified by the contractor of the contractor's obligations under this contract and the 
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, 
or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its 
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books, records, accounts, other sources of information, and its facilities as may be 
determined by the Recipient or the FHWA to be pertinent to ascertain compliance 
with such Acts, Regulations, and instructions. Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the 
information, the contractor shall so certify to the Recipient or the FHWA, as 
appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions 
of this contract, the Recipient will impose such contract sanctions as it and/or the 
FHWA may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT 
that, as a condition to receiving federal financial assistance, NCDOT will comply with 
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR 
part 21 and related nondiscrimination authorities to ensure that no person shall, on the 
ground of race, color, national origin, limited English proficiency, sex, age, or disability 
(including religion/creed or income-level, where applicable), be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under any 
programs, activities, or services conducted or funded by NCDOT. Contractors and other 
organizations under contract or agreement with NCDOT must also comply with Title VI 
and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., 
subcontractors, consultants, vendors, prime contractors) are responsible for 
complying with NCDOT’s Title VI Program. Contractors are not required to prepare 
or submit Title VI Programs. To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 
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2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, 
regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 
CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 
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2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 
conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a 
representative, and include the complainant’s name, address, and telephone 
number. Complaints received by fax or e-mail will be acknowledged and 
processed. Allegations received by telephone will be reduced to writing and 
provided to the complainant for confirmation or revision before processing. 
Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits 
discrimination on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 
(prohibits discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or 
sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities 
(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 
regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures 
Nondiscrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. 
1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from 
the United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law 
and upon the condition that the North Carolina Department of Transportation 
(NCDOT) will accept title to the lands and maintain the project constructed thereon in 
accordance with the North Carolina General Assembly, the Regulations for the 
Administration of the Federal-Aid Highway Program, and the policies and procedures 
prescribed by the Federal Highway Administration of the U.S. Department of 
Transportation in accordance and in compliance with all requirements imposed by 
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, 
Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of 
the U.S Department of Transportation pertaining to and effectuating the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), 
does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title 
and interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for 
another purpose involving the provision of similar services or benefits and will be 
binding on the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or 
national origin, be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination with regard to any facility located wholly or in 
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT 
will use the lands and interests in lands and interests in lands so conveyed, in 
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right 
to enter or re-enter said lands and facilities on said land, and that above described 
land and facilities will thereon revert to and vest in and become the absolute property 
of the U.S. Department of Transportation and its assigns as such interest existed prior 
to this instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on 
the property described in this (deed, license, lease, permit, etc.) for a purpose 
for which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and 
operate such facilities and services in compliance with all requirements 
imposed by the Acts and Regulations (as may be amended) such that no 
person on the grounds of race, color, or national origin, will be excluded from 
participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had 
never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter 
the lands and facilities thereon, and the above described lands and facilities will 
there upon revert to and vest in and become the absolute property of the NCDOT 
and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the 
ground of race, color, or national origin, will be excluded from participation in, 
denied the benefits of, or be otherwise subjected to discrimination in the use of 
said facilities, (2) that in the construction of any improvements on, over, or under 
such land, and the furnishing of services thereon, no person on the ground of race, 
color, or national origin, will be excluded from participation in, denied the 
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, 
licensee, lessee, permittee, etc.) will use the premises in compliance with all other 
requirements imposed by or pursuant to the Acts and Regulations, as amended, set 
forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to 
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and 
repossess said land and the facilities thereon, and hold the same as if said (license, 
permit, etc., as appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in 
and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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STANDARD SHORING: (1-16-24) 

 

Description 

Standard shoring includes standard temporary shoring and standard temporary mechanically 

stabilized earth (MSE) walls.  At the Contractor’s option, use standard shoring as noted in the 

plans or as directed.  When using standard shoring, a temporary shoring design submittal is not 

required.  Construct standard shoring based on actual elevations and shoring dimensions in 

accordance with the contract and Geotechnical Standard Detail No. 1801.01 or 1801.02. 

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary 

shoring detail (Geotechnical Standard Detail No. 1801.01).  Define “standard temporary wall” as 

a temporary MSE wall with geotextile or geogrid reinforcement that meets the standard temporary 

wall detail (Geotechnical Standard Detail No. 1801.02).  Define “standard temporary geotextile 

wall” as a standard temporary wall with geotextile reinforcement and “standard temporary geogrid 

wall” as a standard temporary wall with geogrid reinforcement. 

Provide positive protection for standard shoring at locations shown in the plans and as directed.  

See Temporary Shoring provision for positive protection types and definitions. 

Materials 

Refer to the Standard Specifications. 

Item Section 

Concrete Barrier Materials 1170-2 

Flowable Fill, Excavatable 1000-7 

Geosynthetics 1056 

Grout, Type 1 1003 

Portland Cement Concrete, Class A 1000 

Select Materials 1016 

Steel Beam Guardrail Materials 862-2 

Steel Sheet Piles and H-Piles 1084 

Untreated Timber 1082-2 

Welded Wire Reinforcement 1070-3 

Provide Type 6 material certifications for shoring materials.  Use Class IV select material for 

temporary guardrail.  Use Class A concrete that meets Article 450-2 of the Standard Specifications 

or Type 1 grout for drilled-in piles. 

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge case 

and traffic impact at each standard temporary shoring location, use sheet piles with the minimum 

required section modulus or H-piles with the sizes shown in Geotechnical Standard Detail No. 

1801.01.  Use untreated timber with a thickness of at least 3" and a bending stress of at least 1,000 

psi for timber lagging. 

(A) Shoring Backfill 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 

AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 

except do not use the following: 

(1) A-2-4 soil for backfill around culverts, 



B-5982 GT-1.2 Haywood County 

 

(2) A-2-4 soil in the reinforced zone of standard temporary walls with a back slope and 

(3) Class VI select material in the reinforced zone of standard temporary geotextile 

walls. 

(B) Standard Temporary Walls 

Use welded wire reinforcement for welded wire facing, struts and wires with the 

dimensions and minimum wire sizes shown in Geotechnical Standard Detail No. 1801.02.  

Provide Type 2 geotextile for separation and retention geotextiles.  Do not use more than 

4 different reinforcement strengths for each standard temporary wall. 

(1) Geotextile Reinforcement 

Provide Type 4a geotextile for geotextile reinforcement except for the ultimate 

tensile strength.  Based on actual wall height, groundwater elevation, slope or 

surcharge case and shoring backfill to be used in the reinforced zone at each 

standard temporary geotextile wall location, provide geotextiles with ultimate 

tensile strengths as shown in Geotechnical Standard Detail No. 1801.02. 

(2) Geogrid Reinforcement 

Use geogrids for geogrid reinforcement with a roll width of at least 4 ft and an 

“approved” status code in accordance with the NCDOT Geosynthetic 

Reinforcement Evaluation Program.  The list of approved geogrids is available 

from: 

connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

Based on actual wall height, groundwater or flood elevation, slope or surcharge 

case and shoring backfill to be used in the reinforced zone at each standard 

temporary geogrid wall location, provide geogrids for geogrid reinforcement with 

short-term design strengths as shown in Geotechnical Standard Detail No. 1801.02.  

Geogrids are approved for short-term design strengths (3-year design life) in the 

machine direction (MD) and cross-machine direction (CD) based on material type.  

Define material type from the website above for shoring backfill as follows: 

Material Type Shoring Backfill 

Borrow A-2-4 Soil

Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 

Preconstruction Requirements 

(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 

barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 

is not available, set concrete barrier next to and up against traffic side of standard shoring 

except for barrier above standard temporary walls.  Concrete barrier with the minimum 

required clear distance is required above standard temporary walls. 

(B) Temporary Guardrail 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and standard shoring.  At the Contractor’s option or if clear distance for 

standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as 

shown in the plans.  Place ABC in clear distance and around guardrail posts instead of 

pavement.  Do not use temporary guardrail above standard temporary walls. 

(C) Standard Shoring Selection Forms 

Before beginning standard shoring construction, survey existing ground elevations in the 

vicinity of standard shoring locations to determine actual shoring or wall heights (H).  

Submit a standard shoring selection form for each location at least 7 days before starting 

standard shoring construction.  Standard shoring selection forms are available from: 

connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

Construction Methods 

Construct standard shoring in accordance with the Temporary Shoring provision. 

(A) Standard Temporary Shoring Installation 

Based on actual shoring height, positive protection, groundwater elevation, slope or 

surcharge case and traffic impact at each standard temporary shoring location, install piles 

with the minimum required embedment and extension for each shoring section in 

accordance with Geotechnical Standard Detail No. 1801.01.  For concrete barrier above 

and next to standard temporary shoring and temporary guardrail above and attached to 

standard temporary shoring, use “surcharge case with traffic impact” in accordance with 

Geotechnical Standard Detail No. 1801.01.  Otherwise, use “slope or surcharge case with 

no traffic impact” in accordance with Geotechnical Standard Detail No. 1801.01.  If refusal 

is reached before driven piles attain the minimum required embedment, use drilled-in H-

piles with timber lagging for standard temporary shoring. 

(B) Standard Temporary Walls Installation 

Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or 

geogrid reinforcement and shoring backfill in the reinforced zone at each standard 

temporary wall location, construct walls with the minimum required reinforcement length 

and number of reinforcement layers for each wall section in accordance with Geotechnical 

Standard Detail No. 1801.02.  For standard temporary walls with pile foundations in the 

reinforced zone, drive piles through reinforcement after constructing temporary walls. 

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at acute 

corners as directed by the Engineer.  Place geosynthetics as shown in Geotechnical 

Standard Detail No. 1801.02.  Place separation geotextiles between shoring backfill and 

backfill, natural ground or culverts along the sides of the reinforced zone perpendicular to 

the wall face.  For Class V or VI select material in the reinforced zone, place separation 

geotextiles between shoring backfill and backfill or natural ground on top of and at the 

back of the reinforced zone. 

Measurement and Payment 

Standard shoring will be measured and paid in accordance with the Temporary Shoring provision. 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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TEMPORARY SOIL NAIL WALLS: (1-16-24) 

 

Description 

Construct temporary soil nail walls consisting of soil nails spaced at a regular pattern and 

connected to a reinforced shotcrete face.  A soil nail consists of a solid or hollow steel bar 

grouted in a drilled hole inclined at an angle below horizontal.  At the Contractor’s option, use 

temporary soil nail walls instead of temporary shoring for full cut sections.  Design and construct 

temporary soil nail walls based on actual elevations and wall dimensions in accordance with the 

contract and accepted submittals.  Use a prequalified Anchored Wall Contractor to construct 

temporary soil nail walls.  Define “soil nail wall” as a temporary soil nail wall and “Soil Nail 

Wall Contractor” as the Anchored Wall Contractor installing soil nails and applying shotcrete.  

Define “nail” as a soil nail. 

Provide positive protection for soil nail walls at locations shown in the plans and as directed.  

See Temporary Shoring provision for positive protection types and definitions. 

Materials 

Refer to Division 10 of the Standard Specifications. 

Item Section 

Geocomposites 1056 

Portland Cement 1024-1 

Reinforcing Steel 1070 

Shotcrete 

Select Material, Class IV 

1002 

1016 

Steel Plates 1072-2 

Water 1024-4 

Use Type 5 grout for soil nails. 

Use Class IV select material for temporary guardrail. Provide soil nails consisting of grouted 

steel bars and nail head assemblies.  Use deformed solid steel bars that meet AASHTO M 275 or 

M 31, Grade 60, 75 or 80.  Splice solid bars in accordance with Article 1070-9 of the Standard 

Specifications.  Use hollow steel bars manufactured by DYWIDAG-Systems International USA 

Inc., Nucor Skyline, Williams Form Engineering Corp. or an approved equal. 

Use centralizers that meet Article 34.3.4 of the AASHTO LRFD Bridge Construction 

Specifications.  Provide nail head assemblies consisting of nuts, washers and bearing plates.  Use 

steel plates for bearing plates and steel washers and hex nuts recommended by the Soil Nail 

Manufacturer. 

Provide Type 6 material certifications for soil nail materials in accordance with Article 106-3 of 

the Standard Specifications.  Store steel materials on blocking at least 12" above the ground and 

protect it at all times from damage; and when placing in the work make sure it is free from dirt, 

dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, unload 

and store soil nail wall materials so materials are kept clean and free of damage.  Bent, damaged 

or defective materials will be rejected. 
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Preconstruction Requirements 

(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 

barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear 

distance is not available, set concrete barrier next to and up against traffic side of soil nail 

walls except for barrier above walls.  Concrete barrier with the minimum required clear 

distance is required above soil nail walls. 

(B) Temporary Guardrail 

Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and soil nail walls.  At the Contractor’s option or if clear distance for soil 

nail walls is less than 4 ft, use temporary guardrail with 8 ft posts and a clear distance of 

at least 2.5 ft.  Place ABC in clear distance and around guardrail posts instead of 

pavement. 

(C) Soil Nail Wall Designs 

Before beginning soil nail wall design, survey existing ground elevations in the vicinity 

of wall locations to determine actual design heights (H).  Use a prequalified Anchored 

Wall Design Consultant to design soil nail walls.  Provide designs sealed by a Design 

Engineer approved as a Geotechnical Engineer (key person) for the Anchored Wall 

Design Consultant. 

Design soil nail walls in accordance with the plans and the AASHTO LRFD Bridge 

Design Specifications unless otherwise required.  Design soil nails that meet the 

following unless otherwise approved: 

(1) Horizontal and vertical spacing of at least 3 ft, 

(2) Inclination of at least 12° below horizontal and 

(3) Diameter of 4" to 10". 

Do not extend nails beyond right-of-way or easement limits.  If existing or future 

obstructions such as foundations, pavements, pipes, inlets or utilities will interfere with 

nails, maintain a clearance of at least 6" between obstructions and nails. 

Design soil nail walls for a traffic surcharge of 250 psf if traffic will be above and within 

H of walls.  This traffic surcharge does not apply to construction traffic.  Design soil nail 

walls for any construction surcharge if construction traffic will be above and within H of 

walls.  For temporary guardrail with 8 ft posts above soil nail walls, analyze shotcrete and 

top row of nails for a nominal horizontal load of 300 lb/ft of wall with a load factor of 

1.0. 

Place geocomposite sheet drains with a horizontal spacing of no more than 10 ft and 

center drains between adjacent nails.  Attach sheet drains to excavation faces.  Design 

shotcrete in accordance with Article 11.12.6.2 of the AASHTO LRFD Bridge Design 

Specifications. 

Submit PDF files of working drawings and design calculations for soil nail wall designs 
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in accordance with Article 105-2 of the Standard Specifications.  Submit working 

drawings showing plan views, wall profiles, typical sections and details of soil nail wall 

design and construction sequence.  Include details in working drawings of soil nail 

locations, unit grout/ground bond strengths, shotcrete reinforcement and if necessary, 

obstructions extending through walls or interfering with nails.  Include details in 

construction sequence of excavation, grouting, installing reinforcement, nail testing and 

shotcreting with mix designs and shotcrete nozzleman certifications.  Do not begin soil 

nail wall construction until a design submittal is accepted. 

Submit design calculations for each wall section with different surcharge loads, geometry 

or material parameters.  Include analysis of temporary conditions during construction in 

design calculations.  At least one analysis is required for each wall section with different 

nail lengths.  Analyze internal and compound stability with a computer software program 

that uses limit equilibrium methods and submit all PDF output files from the program 

with the design calculations.  See Article C11.12.2 of the AASHTO LRFD specifications 

for determining the maximum soil nail force, Tmaxsn.  Once Tmaxsn and pullout length 

behind slip surface, LP, are determined from limit equilibrium methods at the target soil 

failure resistance factor (1 over factor of safety output from computer software), use these 

values for soil nail (pullout and tensile resistance) and wall facing (flexure, punching 

shear and headed-stud tensile resistance) design in accordance with Articles 11.12.5.2, 

11.12.6.1 and 11.12.6.2 of the AASHTO LRFD specifications. 

(1) When designing soil nail walls with computer software Snail manufactured by the 

California Department of Transportation (CALTRANS), use Snail version 2.2.0 

or later, to calculate factors of safety and Tmaxsn and LP values in accordance with 

the following:Allowable Stress Design for Analysis Method with no load factors 

applied except those applied to factored surcharge loads from structures or traffic, 

(2) Perform Below Toe Search option selected when any soil layer has a friction 

angle less than 30 and 

(3) Default value of 0.33 for Interface Friction Reduction Factor. 

When designing soil nail walls with computer software other than Snail, use bi-linear (or 

tri-linear, as applicable) search surfaces intended to reproduce Snail results.  Factors of 

safety and Tmaxsn and LP values are acceptable if they are within 5% of the factors of 

safety and Tmaxsn and LP values calculated by the Engineer using the computer software 

Slide2 manufactured by Rocscience, Inc. 

(D) Preconstruction Meeting 

Before starting soil nail wall construction, hold a preconstruction meeting to discuss the 

construction, inspection and testing of the soil nail walls.  If this meeting occurs before 

all soil nail wall submittals have been accepted, additional preconstruction meetings may 

be required before beginning construction of soil nail walls without accepted submittals.  

The Resident, District or Bridge Maintenance Engineer, Area Construction Engineer, 

Geotechnical Operations Engineer, Contractor and Soil Nail Wall Contractor 

Superintendent will attend preconstruction meetings. 
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Construction Methods 

Control drainage during construction in the vicinity of soil nail walls.  Direct run off away from 

soil nail walls and areas above and behind walls. 

Install foundations located behind soil nail walls before beginning wall construction.  Do not 

excavate behind soil nail walls.  If overexcavation occurs, repair walls with an approved method 

and a revised soil nail wall design may be required. 

Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 

accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 

No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 

Specifications and Roadway Standard Drawing No. 862.01, 862.02 and 862.03. 

(A) Excavation 

Excavate for soil nail walls from the top down in accordance with the accepted 

submittals.  Excavate in staged horizontal lifts with no negative batter (excavation face 

leaning forward).  Excavate lifts in accordance with the following: 

(1) Heights not to exceed vertical nail spacing, 

(2) Bottom of lifts no more than 3 ft below nail locations for current lift and 

(3) Horizontal and vertical alignment within 6" of location shown in the accepted 

submittals. 

Remove any cobbles, boulders, rubble or debris that will protrude more than 2" into the 

required shotcrete thickness.  Rocky ground such as colluvium, boulder fills and 

weathered rock may be difficult to excavate without leaving voids. 

Apply shotcrete to excavation faces within 24 hours of excavating each lift unless 

otherwise approved.  Shotcreting may be delayed if it can be demonstrated that delays 

will not adversely affect excavation stability.  If excavation faces will be exposed for 

more than 24 hours, use polyethylene sheets anchored at top and bottom of lifts to protect 

excavation faces from changes in moisture content. 

If an excavation becomes unstable at any time, suspend soil nail wall construction and 

temporarily stabilize the excavation by immediately placing an earth berm up against the 

unstable excavation face.  When this occurs, repair walls with an approved method and a 

revised soil nail wall design may be required. 

Do not excavate the next lift until nail installations and testing and shotcrete application 

for the current lift are accepted and grout and shotcrete for the current lift have cured at 

least 3 days and 1 day, respectively. 

(B) Soil Nails 

Drill and grout nails the same day and do not leave drill holes open overnight.  Control 

drilling and grouting to prevent excessive ground movements, damaging structures and 

pavements or fracturing rock and soil formations.  If ground heave or subsidence occurs, 

suspend soil nail wall construction and take corrective action to minimize movement.  If 

property damage occurs, make repairs with an approved method and a revised soil nail 

wall design may be required. 
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The drilling, steel bar and grouting requirements below are for solid bar nails and may 

not apply to hollow bar nails.  Hollow bar nails are typically installed by simultaneously 

drilling and grouting as a sacrificial drill bit is advanced and grout is pumped through the 

bar.  For hollow bar nails, submit drilling and grouting procedures for approval before 

installing soil nails. 

(1) Drilling 

Use drill rigs of the sizes necessary to install soil nails and with sufficient capacity 

to drill through whatever materials are encountered.  Drill straight and clean holes 

with the dimensions and inclination shown in the accepted submittals.  Drill holes 

within 6" of locations and 2° of inclination shown in the accepted submittals 

unless otherwise approved. 

Stabilize drill holes with temporary casings if unstable, caving or sloughing 

material is anticipated or encountered.  Do not use drilling fluids to stabilize drill 

holes or remove cuttings. 

(2) Steel Bars 

Center solid steel bars in drill holes with centralizers.  Securely attach centralizers 

along bars at no more than 8 ft centers.  Attach uppermost and lowermost 

centralizers 18" from excavation faces and ends of holes. 

Do not insert solid steel bars into drill holes until hole locations, dimensions, 

inclination and cleanliness are approved.  Do not vibrate, drive or otherwise force 

bars into holes.  If a steel bar cannot be completely and easily inserted into a drill 

hole, remove the bar and clean or redrill the hole. 

(3) Grouting 

Mix and place grout in accordance with Subarticles 1003-5, 1003-6 and 1003-7 of 

the Standard Specifications.  Remove oil, rust inhibitors, residual drilling fluids 

and similar foreign materials from holding tanks/hoppers, stirring devices, pumps, 

lines, tremie pipes and any other equipment in contact with grout before use.  

Measure grout temperature, density and flow during grouting with at least the 

same frequency grout cubes are made for compressive strength.  Perform density 

and flow field tests in the presence of the Engineer in accordance with American 

National Standards Institute/American Petroleum Institute Recommended Practice 

13B-1 (Section 4, Mud Balance) and ASTM C939 (Flow Cone), respectively. 

Inject grout at the lowest point of drill holes through tremies, e.g., grout tubes, 

casings, hollow-stem augers or drill rods, in one continuous operation.  Fill drill 

holes progressively from ends of holes to excavation faces and withdraw tremies 

at a slow even rate as holes are filled to prevent voids in grout.  Extend tremies 

into grout at least 5 ft at all times except when grout is initially placed in holes. 

Provide grout free of segregation, intrusions, contamination, structural damage or 

inadequate consolidation (honeycombing).  Cold joints in grout are not allowed 

except for test nails.  Remove any temporary casings as grout is placed and record 

grout volume for each drill hole. 
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(4) Nail Heads 

Install nail head assemblies after shotcreting.  Before shotcrete reaches initial set, 

seat bearing plates and tighten nuts so plates contact shotcrete uniformly.  If 

uniform contact is not possible, install nail head assemblies on mortar pads so nail 

heads are evenly loaded. 

(C) Sheet Drains 

Install geocomposite sheet drains as shown in the accepted submittals.  Before installing 

shotcrete reinforcement, place sheet drains with the geotextile side against excavation 

faces.  For highly irregular faces and at the discretion of the Engineer, sheet drains may 

be placed after shotcreting over weep holes through the shotcrete.  Hold sheet drains in 

place with anchor pins so drains are in continuous contact with surfaces to which they are 

attached and allow for full flow the entire height of soil nail walls.  Discontinuous sheet 

drains are not allowed.  If splices are needed, overlap sheet drains at least 12" so flow is 

not impeded.  Cut off excess sheet drain length and expose drain ends below shotcrete 

when soil nail wall construction is complete. 

(D) Shotcrete 

Clean ungrouted zones of drill holes and excavation faces of loose materials, mud, 

rebound and other foreign material.  Moisten surfaces to receive shotcrete.  Install 

shotcrete reinforcement in accordance with the contract and accepted submittals.  Secure 

reinforcing steel so shooting does not displace or vibrate reinforcement.  Install approved 

thickness gauges on 5 ft centers in the horizontal and vertical directions to measure 

shotcrete thickness. 

Apply shotcrete in accordance with the contract, accepted submittals and Subarticle 

1002-3(F) of the Standard Specifications.  Use approved shotcrete nozzlemen who made 

satisfactory preconstruction test panels to apply shotcrete.  Direct shotcrete at right angles 

to excavation faces except when shooting around reinforcing steel.  Rotate nozzle 

steadily in small circular patterns and apply shotcrete from bottom of lifts up. 

Make shotcrete surfaces uniform and free of sloughing or sagging.  Completely fill 

ungrouted zones of drill holes and any other voids with shotcrete.  Taper construction 

joints to a thin edge over a horizontal distance of at least the shotcrete thickness.  Wet 

joint surfaces before shooting adjacent sections. 

Repair surface defects as soon as possible after shooting.  Remove any shotcrete which 

lacks uniformity, exhibits segregation, honeycombing or lamination or contains any voids 

or sand pockets and replace with fresh shotcrete to the satisfaction of the Engineer.  

Protect shotcrete from freezing and rain until shotcrete reaches initial set. 

(E) Construction Records 

Provide 2 copies of soil nail wall construction records within 24 hours of completing each 

lift.  Include the following in construction records: 

(1) Names of Soil Nail Wall Contractor, Superintendent, Nozzleman, Drill Rig 

Operator, Project Manager and Design Engineer; 

(2) Wall description, county, Department’s contract, TIP and WBS element number; 
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(3) Wall station and number and lift location, dimensions, elevations and description; 

(4) Nail locations, dimensions and inclinations, bar types, sizes and grades and 

temporary casing information; 

(5) Date and time drilling begins and ends, steel bars are inserted into drill holes, 

grout and shotcrete are mixed and arrives on-site and grout placement and 

shotcrete application begins and ends; 

(6) Grout volume, temperature, flow and density records; 

(7) Ground and surface water conditions and elevations if applicable; 

(8) Weather conditions including air temperature at time of grout placement and 

shotcrete application; and 

(9) All other pertinent details related to soil nail wall construction. 

After completing each soil nail wall or stage of a wall, provide a PDF file of all 

corresponding construction records. 

Nail Testing 

“Proof tests” are performed on nails incorporated into walls, i.e., production nails.  Define “test 

nail” as a nail tested with a proof test.  Proof tests are typically required for at least one nail per 

nail row per soil nail wall or at least 5% of production nails, whichever is greater.  More or less 

test nails may be required depending on subsurface conditions encountered.  The Engineer will 

determine the number and locations of proof tests required.  Do not test nails until grout and 

shotcrete attain the required 3-day compressive strength. 

(A) Test Equipment 

Use the following equipment to test nails: 

(1) Two dial gauges with rigid supports, 

(2) Hydraulic jack and pressure gauge and 

(3) Jacking block or reaction frame. 

Provide dial gauges with enough range and precision to measure the maximum test nail 

movement to 0.001".  Use pressure gauges graduated in 100 psi increments or less.  

Submit identification numbers and calibration records for load cells, jacks and pressure 

gauges with the soil nail wall design.  Calibrate each jack and pressure gauge as a unit. 

Align test equipment to uniformly and evenly load test nails.  Use a jacking block or 

reaction frame that does not damage or contact shotcrete within 3 ft of nail heads.  Place 

dial gauges opposite each other on either side of test nails and align gauges within 5° of 

bar inclinations.  Set up test equipment so resetting or repositioning equipment during 

nail testing is not needed. 

(B) Test Nails 

Test nails include both unbonded and bond lengths.  Grout only bond lengths before nail 

testing.  Provide unbonded and bond lengths of at least 3 ft and 10 ft, respectively. 

Steel bars for production nails may be overstressed under higher test nail loads.  If 
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necessary, use larger size or higher grade bars with more capacity for test nails instead of 

shortening bond lengths to less than the minimum required. 

(C) Proof Tests 

Test proof test nails in accordance with the accepted submittals and Article 34.5.5.3, 

respectively of the AASHTO LRFD Bridge Construction Specifications. 

(D) Test Nail Acceptance 

Submit 2 copies of test nail records including load versus movement and time versus 

creep movement plots within 24 hours of completing each proof test.  The Engineer will 

review the test nail records to determine if test nails are acceptable.  Test nail acceptance 

is based in part on the acceptance criteria in Article 34.5.5.4 of the AASHTO LRFD 

Bridge Construction Specifications. 

Maintain stability of unbonded lengths for subsequent grouting.  If a test nail is accepted 

but the unbonded length cannot be satisfactorily grouted, do not incorporate the test nail 

into the soil nail wall and add another production nail to replace the test nail. 

If the Engineer determines a test nail is unacceptable, either perform additional proof 

tests on adjacent production nails or revise the soil nail design or installation methods for 

the production nails represented by the unacceptable test nail as determined by the 

Engineer.  Submit a revised soil nail wall design for acceptance, provide an acceptable 

test nail with the revised design or installation methods and install additional production 

nails for the nails represented by the unacceptable test nail. 

After completing nail testing for each soil nail wall or stage of a wall, provide a PDF file 

of all corresponding test nail records. 

Measurement and Payment 

Temporary soil nail walls will be measured and paid in square feet.  Temporary soil nail walls 

will be paid for at the contract unit price for Temporary Shoring.  Temporary soil nail walls will 

be measured as the square feet of exposed wall face area.  No measurement will be made for any 

embedment or pavement thickness above soil nail walls. 

The contract unit price for Temporary Shoring will be full compensation for providing soil nail 

wall designs, submittals, labor, tools, equipment and soil nail wall materials, excavating, hauling 

and removing excavated materials, installing and testing soil nails, grouting, shotcreting and 

supplying sheet drains and any incidentals necessary to construct soil nail walls.  No additional 

payment will be made and no extension of completion date or time will be allowed for repairing 

property damage, overexcavations or unstable excavations, unacceptable test nails or thicker 

shotcrete. 

No payment will be made for temporary shoring not shown in the plans or required by the 

Engineer including shoring for OSHA reasons or the Contractor’s convenience.  No value 

engineering proposals will be accepted based solely on revising or eliminating shoring locations 

shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field 

measurements or site conditions. 

PCB will be measured and paid in accordance with Section 1170 of the Standard Specifications.  

No additional payment will be made for anchoring PCB for soil nail walls.  Costs for anchoring 
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PCB will be incidental to soil nail walls. 

Temporary guardrail will be measured and paid for in accordance with Section 862 of the 

Standard Specifications. 
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CONNECTED LANE CLOSURE SYSTEM: 

(10/29/2018) (Rev. 2/7/2023) 

 

Description 

 

Furnish, install, operate, maintain, relocate, and remove connected lane closure devices for use 

on Interstate and Freeway lane closures. The purpose of a Connected Lane Closure System 

(CLCS) is to transmit real-time information of active lane closures on Interstate and Freeways 

for use by the State Transportation Operations Center (STOC), Regional Transportation 

Management Centers (TMCs), and 511 systems; and for third party vendors (Mapping, 

Navigation, Connected Vehicles, etc.) to identify and provide advanced notification of active lane 

closures to approaching motorists. 

 

Materials 

 

The CLCS shall be designed and built to transmit the location of the real-time lane closure from 

the START to the END such that the full length of the lane closure is known. The information 

transmitted shall be approved by each entity, conform to the current version of the USDOT’s 

Work Zone Data Exchange (WZDx) specification and be publicly available to NCDOT approved 

consumers of this data. More information about the WZDx specification can be found at 

(https://www.transportation.gov/av/data/wzdx). 

 

The connected lane closure devices shall be capable of wireless communication. 

 

The initial connected device representing the START location shall be designed and attached to 

the flashing arrow board in such a manner that it is only activated when either the left or right 

arrows are displayed, not when the flashing arrow board is operated in caution mode. When the 

lane closure is removed, and the flashing arrow board is turned off or changed to caution mode, 

the connected device shall automatically turn off simultaneously and its location shall no longer 

be transmitted. The device shall also have a visual indicator (e.g. an illuminated light either 

steady burn or flash) to allow clear, visual proof the device is powered on, has established 

communication and is transmitting. The visual indicator shall not be located such that it 

potentially creates confusion to the motorists. 

 

A second connected device representing the END location shall be installed on a crashworthy 

(e.g. NCHRP 350 or MASH-16) traffic control device. It shall have an easily accessible power 

switch and a small status indicator light mounted such that it is visible when passing by in a 

vehicle at operating speed. When switched to the ON position, the light shall indicate the device 

has established communication and is transmitting. The light may be either steady burn or 

flashing and shall not exceed one (1) inch in diameter. This second connected device 

representing the END location may be created virtually by a connected flashing arrow board. 
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The devices shall have battery life sufficient to maintain operation for the duration of the lane 

closure or have the ability to be recharged without deactivating the device or impacting the 

location of the lane closure information transmitted to the external parties. All costs associated 

with charging are incidental and shall be included in the cost of the system. 

 

Construction Methods 

 

Connected lane closure devices shall be used on all lane closures on freeways and interstates 

throughout the project. 

 

A START and END location shall be established by the installed system per grouping of lane 

closures (single, double, or triple); one attached and wired into the flashing arrow board at the 

beginning of the first taper. The other at the last traffic control device at the end of the lane 

closure(s) if the END location cannot be created virtually. Supplemental flashing arrow boards in 

advance of the first lane closure taper or flashing arrow boards in subsequent lane closures (for 

double and triple lane closures) shall not be transmitting if equipped with connected devices. 

Subsequent lane closures occurring downstream of where all lanes have been reopened and lane 

closures in the opposite direction of travel will require additional connected devices. 

 

The second connected lane closure device shall be manually turned ON and OFF by crews 

installing and removing the lane closure unless the device can be controlled or virtually created 

by the initial connected device. The unit shall be turned on immediately upon installation of the 

lane closure and turned off immediately upon removal of the lane closure. 

 

Once installed, the Contractor shall verify that the connected lane closure devices are 

transmitting information prior to leaving the device unattended and re-verify transmission every 

72 hours for long-term installations. 

 

Technical Requirements 

 

The connected devices shall run continuously during any active lane closures for the length of 

the contract. 

 

The GPS within the connected devices shall have a horizontal accuracy of 10 feet, 95% of the 

time. 

 

The system shall send real-time alerts to designated NCDOT personnel when the flashing arrow 

mode or direction is changed. The alert shall be within 5 minutes of the actual change. 

 

The connected device information, including the location, transmission status, and battery status 

shall be transmitted within five (5) minutes of initiation and updated every thirty (30) minutes to 

the central server.  
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The contractor shall provide multiple logins to a secured server (e.g. vendor dashboard) that 

provides real-time and historic status. The status must be exportable, within 24 hours, in .csv or 

.xls format and include data for date, display direction, time on, time off, and GPS coordinates. 

The historic logged information shall be available to CLCS users 24/7/365 during the length of 

the entire construction phase. All logged information from the project shall be retained by the 

Contractor and be available to the NCDOT for at least one (1) year after the contract ends. 

Information shall include timestamps, device name, flashing arrow mode, communication status, 

battery voltage and GPS location. 

 

The battery voltage shall be collected at least once an hour. The information shall be stored and 

available for troubleshooting. To prevent communication loss, the system shall transmit an alert 

via E-mail or SMS to designated personnel if the battery voltage of a device is under a specified 

threshold. 

 

The CLCS shall provide an immediate electronic alert (e.g. via E-mail or SMS) to the Traffic 

Control Supervisor or other designated individual if a device is not transmitting its position for a 

period of 30 minutes or more. 

  

The outputs from the connected device on the arrow board and the downstream connected (or 

virtual) device at the end of the lane closure shall be easily identifiable as a single system, either 

by sequential device IDs, identical project names, or other method as approved by the Engineer. 

Additional pairs on the project shall have unique identifiable information such that it is not 

confused with another project system. 

 

Measurement and Payment 

 

Connected Lane Closure System will be measured and paid as the maximum number of 

connected systems acceptably placed and in use at any one time during the life of the project. 

Each lane closure system may be satisfied by one of the following: 

 

• Two (2) connected lane closure devices; one connected to the flashing arrow board and the 
other on a crashworthy device at the downstream end of the lane closure. 

 

• One (1) connected lane closure device connected to the flashing arrow board that can 
generate a virtual END location with 50’ accuracy. 

 

All devices for each system must be functioning properly to receive payment for the system. No 

payment will be made for a system until all devices are satisfactorily installed and operational at 

the device and on the vendors dashboard. A copy of the device status reporting should be 

provided by the contractor every 2 weeks. 
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The price for each connected lane closure system will cover all material, labor, maintenance, 

relocation, removal, and communication costs required for the duration of the project. 

 

Flashing Arrow Boards will be measured and paid in accordance with Section 1115-4 of the 

Standard Specifications. 

  

Crashworthy devices (such as drums) used to mount the downstream connected lane closure 

device shall be considered incidental. 

 

Pay Item                                                                                                                       Pay Unit 

 

Connected Lane Closure System                                                                                         Each 

 

HIGH VISIBILITY DEVICES 

(10/25/2019) (Rev. 11/15/2022) 
 
Description 

 

Furnish and install High Visibility Devices for projects on interstates and freeways. High Visibility 
Devices include drums, stationary work zone signs and rigid portable work zone signs. All of these 
devices shall be new. Used devices are not acceptable.  
 
Materials  

 

A) General 
 
Use materials in accordance with the Manufacturer’s recommendations that will retain both 
durability and retroreflectivity as described elsewhere in this specification for a period of at least 
36 months.  
 
The following are required High Visibility Devices to be used for work zone performance 
applications.  

• Drums 

• Stationary Work Zone Signs  

• Rigid Portable Work Zone Signs  
 

All drums shall be new and meet the existing requirements of Section 1089-5 of the NCDOT 
Standard Specifications for Roads and Structures and shall have Grade B flexible, fluorescent 
orange sheeting that meets the retroreflective requirements of Section 1092-2 of the NCDOT 
Standard Specifications for Roads and Structures.  
 
All stationary work zone signs shall be new and meet the existing requirements of Section 1089-1 
of the NCDOT Standard Specifications for Roads and Structures. Legend overlays are prohibited 
and shall not be accepted on the interstate/freeway or associated intersecting roadways. Vertical 
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sign post reflector strips shall be added to all stationary sign supports. Use Grade B fluorescent 
orange for work zone sign supports and Grade B fluorescent yellow for exit sign supports. Install 
strips a minimum of 2” wide, a minimum of 6’ in length on sign supports with one sign mounted 
and a minimum of 4.5’ in length for sign supports with two or more signs mounted vertically. 
 
All portable work zone signs shall be new and have composite substrates as described in Section 
1089-1 of the NCDOT Standard Specifications for Roads and Structures. Roll-up signs do not 
meet the requirements of this provision. The remainder of the existing requirements of Section 
1089-1 of the NCDOT Standard Specifications for Roads and Structures remain. Used sign stands 
are acceptable.  
 
B) Material Qualifications/Certifications 
 
Only use materials as listed above that are on the NCDOT Approved Products List. In addition, 
provide a Type 3 Material Certification for all materials in accordance with Section 106-3 and 
Section 1087-4. 
 
(C) Performance 
 
Poor performance of any device or sign at any site, whether or not related to a specific contract 
may be grounds for removing the material from the NCDOT Approved Products List and/or 
removing from any project under contract. 
 
Construction Methods 

 

All requirements of Section 1110-3 and Section 1130-3 of the NCDOT Standard Specifications for 
Roads and Structures shall apply except roll up signs are not permitted for use.  
 
Maintenance 

 

Replace any sign or drum that prematurely fails due to any damage or defect that causes it to 
perform unsatisfactorily with an “in kind” device of similar quality and age according to the 
guidelines set forth in the American Traffic Safety Service Association’s (ATSSA) Quality 
Guidelines for Work Zone Traffic Control Devices. An “in kind” replacement sign or drum is not 
required to be new, however, it shall be less than 1 year old and have 100% of its original sheeting 
area and at least 85% of the retroreflective qualities of a new device, so that it is undetectable 
adjacent to the original devices and signs placed on the project.  
 
Measurement and Payment 

 

High Visibility Drums will be measured and paid as the maximum number of drums placed and in 
use at any one time during the life of the project. 
 
High Visibility Stationary Signs will be measured as the actual number of square feet satisfactorily 
installed at each location and accepted by the Engineer. Where a particular sign is used at more 
than one location, measurement will be made at each location. 

DocuSign Envelope ID: 39A4ABC3-3800-4789-9755-57E7EDA23AD5



TC-7 
B-5982  Haywood County 
   
 
High Visibility Portable Signs will be measured and paid as the actual number of square feet 
satisfactorily installed and accepted by the Engineer. Payment will be made for the initial 
installation only. Relocation of signs will be incidental to the measurement of the quantity of High 
Visibility Portable Signs. 
  
No direct payment will be made for stationary work zone sign supports or portable work zone sign 
stands. All stationary work zone sign support or portable work zone sign stands will be incidental 
to the work of providing work zone signs. 
 
Payment will be made under: 
 
Pay Item:         Pay Unit 

High Visibility Drums        Each 
High Visibility Stationary Signs      Square Foot 
High Visibility Portable Signs      Square Foot 
 

TEMPORARY GLARE SCREEN: 

(02/06/2013) (Rev. 10/13/2023) 

 

Description 

 

Furnish, installing, maintain, and remove Temporary Glare Screen in accordance with the plans 

and specifications. 

 

Materials 

 

Provide Temporary Glare Screen which are modular units consisting of vertical blades and a 

horizontal base rail.  Provide blades and base rails manufactured from durable high impact 

resistant, non-warping, and non-metallic material. 

 

Provide blades that have nominal widths between 6 inches and 9 inches.  Provide blades which are 

a minimum of 24 inches high and capable of being locked down at an angle and spacing to provide 

a continuous cut-off angle of not less than 22 degrees.  Provide modular units with a maximum 

length of 10 feet.  

 

Anchor the modular units to the barrier using either a mechanical or adhesive system with a 

minimum pullout and shear strength of 3000 lbs.  Use galvanized mounting hardware in 

accordance with Section 1076 of the NCDOT Standard Specifications.  An acceptable alternate 

may be used if approved by the Engineer. Do not place Modular units over barrier connector 

between adjoining barrier sections. 
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Install yellow or crystal encapsulated lens (high performance) retro-reflective sheeting or 

microprismatic retro-reflective sheeting on the surface of the leading blade of every section of 

concrete barrier.  Provide sheeting that is a minimum of 2 inches x 12 inches and applied with a 

pressure sensitive adhesive.  Have color of the retro-reflective sheeting match the color of the 

adjacent pavement marking edgeline.  Provide reflective sheeting which meets the requirements 

of Section 1092 of the NCDOT Standard Specifications. 

 

Construction Methods 

 

Section 1105-3 of the NCDOTStandard Specifications applies to this special provision.  

 

Maintenance 

 

Maintain Temporary Glare Screen in accordance with Section 1105-4 of the NCDOT Standard 

Specifications. 

 

Method of Measurement 

 

The quantity of Temporary Glare Screen to be paid for will be the number of linear feet of 

Temporary Glare Screen installed during the life of the project in accordance with the plans and 

accepted. 

 

Basis of Payment 

 

The quantity of Temporary Glare Screen measured as provided above, will be paid for at the 

contract unit price per linear foot for "Temporary Glare Screen". 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Temporary Glare Screen Linear Foot 

 

WORK ZONE DIGITAL SPEED LIMIT SIGNS 

(5/10/2021) 
 

Description 

 
Furnish and install Work Zone Digital Speed Limit Signs on interstates and freeways with speed 
limits of 55 mph or greater. These signs are regulatory speed limit signs with LED displays for the 
speed limit numbers. 
 
Materials 
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Digital Speed Limit Signs shall be a minimum 36” wide x 48” high. The speed limit sign (R2-1) 
shall be black on white with high intensity white prismatic sheeting.   
 
The Digital Speed Limit Sign shall be mounted such that the bottom of the sign is 7’ above 
roadway. 
 
The LED panel shall be a minimum of 28” wide x 18” high. The display on the LED panel shall 
be amber or white. 
 
The LED numbers shall have a minimum 5 wide by 7 high pixel array with a minimum height of 
18”. 
 
The LED panel shall have auto brightness/dimming capability.  
 
The black on orange “WORK ZONE” sign shall be mounted above the speed limit sign. It shall 
be 36” wide x 24” high with high intensity prismatic orange sheeting. 
 
The black on white “$250 FINE” sign shall be mounted below the speed limit sign. It shall be 36” 
wide x 24” high with high intensity prismatic white sheeting. 
 
All digital speed limit systems shall have operational software and wireless communications that 
allows for remote operation and data monitoring. It shall be configured to allow access by the 
Engineer or their designee to change each sign independently or change the speed limit on all signs 
at once from a PC, tablet or cellular phone application. 
 
Radar equipment to detect approaching speeds on the digital speed limit systems is optional. 
However, if the systems have radar, they will be equipped to store the detected speed data, this 
information should be available in a spreadsheet format and accessed remotely from a secure cloud 
location. 
 
The Work Zone Digital Speed Limit systems shall have flashing beacons. The beacons are to be a 
minimum of 8” diameter LED circular yellow. They shall be mounted above and below the sign 
assemblies and are to be centered. The beacons shall alternately flash at rates not less than 50 or 
more than 60 times per minute. 
 
In addition, the flashing beacons shall be mounted in such a manner that the $250 FINE sign is not 
obscured when in operation. 
 
Digital Speed Limit Signs may be trailer mounted or stationary mounted. The unit shall be solar 
powered and have the ability to operate continuously. It shall be supplemented with a battery 
backup system which includes a 110/120 VAC powered on-board charging system. 
  
The batteries, when fully charged, shall be capable of powering the display for 20 continuous days 
with no solar power. The unit shall be capable of being powered by standard 110/120 VAC power 
source. 
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Store the battery bank and charging system in a lockable, weather and vandal resistant box.  
 
All Work Zone Digital Speed Limit Sign equipment shall be on the NCDOT Approved Products 
List. 
 
Digital Speed Limit Displays 

 
The speed limit shall be continuously displayed on the signs. All other stationary speed limit signs 
shall be covered when Digital Speed Limit systems are in operation. 
 
Reduced Speed Limit Displays 

 

The Digital Speed Limit systems shall have beacons activated when the work zone speed limit is 
reduced. Otherwise, the beacons are to remain off. 
 
IF THE DIGITAL SPEED LIMIT SYSTEM IS EQUIPPED WITH RADAR: The Digital Speed 
Limit Signs shall display the reduced work zone speed limit without flashing the LED speed limit 
number unless approaching speeds are detected to be 6 MPH or higher than the displayed speed 
limit. If speeds are detected 6 MPH or above the displayed Speed Limit, then the LED shall flash 
the speed limit until the speeds are within the 6 MPH tolerance. 
 

Existing Speed Limit Displays 

 

When the existing speed limit is displayed on the Digital Speed Limit Signs, the beacons are to 
remain off. 
 
IF THE DIGITAL SPEED LIMIT SYSTEM IS EQUIPPED WITH RADAR: The speed limit 
number is not to flash unless the approaching speeds are detected to be 6 MPH or higher than the 
displayed speed limit. 
 
Other Construction Methods 

 

The speed limits are the sole authority of the NCDOT.  An ordinance by the State Traffic Engineer 
is required for all speed limits in order to have a lawfully enforceable speed limit. 
  
The Regional Traffic Engineering Office and the Division Construction Engineer in coordination 
with the Work Zone Traffic Control Section will provide all work zone speed limit 
recommendations based on activities and conditions.  
 
The Contractor will be responsible for coordinating with the Engineer when the work zone speed 
limits are to be changed and will have to seek approval by the Engineer or their designee before 
the speed limit is changed.  
 
Whenever possible, each trailer mounted unit shall be placed on the paved shoulder and shall have 
the capability of being leveled.  
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Measurement and Payment 

 
Work Zone Digital Speed Limit Signs will be measured and paid as the maximum number of Work 
Zone Digital Speed Limit Signs satisfactorily installed according to the attached detail and 
properly functioning at any one time during the life of the project.  
 
This includes all materials and labor to install, maintain and remove all the Work Zone Digital 
Speed Limit Signs.  
 
Pay Item         Pay Unit 

Work Zone Digital Speed Limit Signs      Each 
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WORK ZONE PRESENCE LIGHTING 

(10/14/19) (Rev. 5/10/2021) 
 
Description 

 
Furnish and install Work Zone Presence Lighting during nightly lane closures on multilane 
roadways with speed limits of 55 mph or greater. 
 
Materials 

 
Anti-glare lighting systems are required. Work Zone Presence Lighting shall be installed in 
accordance with the attached detail and the Manufacturer’s recommendations.  
 
Supply a power source for each light to provide the light output as described in the chart below. 
 
Each light unit shall be capable of providing a minimum of 14,000 lumens illuminating a minimum 
area of approximately 3,000 square feet. The light shall be capable of being elevated to a height of 
14 feet above the pavement. 
 
Each light unit support base or mounting stand shall have the capability of being leveled such that 
the light mast is plumb. 
 
Provide Work Zone Presence Lighting listed on the NCDOT Approved Products List. 
 

Construction Methods 

 
Work Zone Presence Lighting is permitted to be prestaged (up to 1 hour prior for single lane 
closures and up to 2 hours prior for double or triple lane closures) along with other traffic control 
devices or installed within 1 hour after the necessary traffic control has been installed for the lane 
closure(s). At the end of the work night, the Work Zone Presence Lighting shall be removed within 
1 hour before or after the lane closure(s) is removed.  
 
Whenever possible, each light unit shall be placed on the outside paved shoulder, a minimum of 4 
feet from the travel lane and spaced according to the chart below based on the amount of light 
output for each unit. 
   
Work Zone Presence Lighting is permitted to supplement the Portable Construction Lighting inside 
the lane closure. At no time shall Work Zone Presence Lighting be used in lieu of Portable 
Construction Lighting when required. 
 
If there is sufficient existing overhead lighting, Work Zone Presence Lighting may be eliminated 
as directed by the Engineer. 
 
Lighting Unit Installation Requirements 

 

DocuSign Envelope ID: 39A4ABC3-3800-4789-9755-57E7EDA23AD5



TC-15 
B-5982  Haywood County 
   
The lighting units shall be installed in advance of the lane closure as shown on the attached detail 
and spaced according to the chart below: 
 

 AREA 1 AREA 2 

Light Output 

(Lumens) 

Illuminated 

Fixture Area 

(Sq. Ft.) 

# of 

Lights 
Spacing* 

# of 

Lights 
Spacing* 

14,000 - 35,000 4 6 640’ (16 skips) 8 480’ (12 skips) 

35,001 - 59,999 5 5 800’ (20 skips) 6 640’ (16 skips) 

60,000+ 6+ 4 1,000’ (25 skips) 5 800’ (20 skips) 

*Skips refer to traditional 10’ pavement marking lines with 30’ gaps. 
 
Area 1: Begins 2,640’ downstream from CMS; Extends to just past 1st Lane Closure Sign 
 
Area 2: Begins just past the 1st Lane Closure Sign; Extends to just past the last Lane Closure Sign 
 
MEASUREMENT AND PAYMENT 

 

Work Zone Presence Lighting will be measured and paid as the maximum number of lighting units 
satisfactorily placed, accepted by the Engineer, and in use at any one time during the life of the 
project. 
  
Relocation, replacement, repair, removal, and maintenance of Work Zone Presence Lighting units 
will be incidental to the work of this section. No measurement or separate payment will be made 
for power generators, batteries, or other power supply devices. 
 
Pay Item        Pay Unit 

Work Zone Presence Lighting    Each 
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PROJECT SPECIAL PROVISIONS 

Utilities by Others 

 

5/10/24                                                                     1/1 

 

General: 

The following utility companies have facilities that will be in conflict with the 

construction of this project: 

A)  Haywood EMC 

The conflicting facilities of these concerns will be adjusted prior to the date of 

availability, unless otherwise noted and are therefore listed in these special provisions for 

the benefit of the Contractor.  All utility work listed herein will be done by the utility 

owners.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2024 Standard 

Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Haywood EMC 

1) Contact person for Haywood EMC is Wayne Nichols at 828-506-0170 / 

Wayne.Nichols@haywoodemc.com. 
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

(4-30-2019) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective April 1, 2019 issued by the North Carolina 

Department of Environmental Quality Division of Water Resources.  Temporary or permanent 

ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 

with the following exceptions in which temporary or permanent ground cover shall be provided in 

14 calendar days from the last land-disturbing activity: 

 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

• Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract and 

as directed. 

 

SEEDING AND MULCHING: (WestEd) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

Shoulder and Median Areas 
 

August 1 - June 1 May 1 - September 1 

20# Kentucky Bluegrass 20# Kentucky Bluegrass 

75# Hard Fescue 75# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
 

Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 
 

August 1 - June 1 May 1 - September 1 

100# Tall Fescue 100# Tall Fescue 

15# Kentucky Bluegrass 15# Kentucky Bluegrass 

30# Hard Fescue 30# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
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Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice Serengeti 

Essential Kalahari 

Kitty Hawk 2000 

Shelby 

Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 

Avenger Falcon NG Lexington Silver Hawk 

Barlexas Falcon V LSD Sliverstar 

Barlexas II Faith Magellan Shenandoah Elite 

Bar Fa Fat Cat Matador Sidewinder 

Barrera Festnova Millennium SRP Skyline 

Barrington Fidelity Monet Solara 

Barrobusto Finelawn Elite Mustang 4 Southern Choice II 

Barvado Finelawn Xpress Ninja 2 Speedway 

Biltmore Finesse II Ol’ Glory Spyder LS 

Bingo Firebird Olympic Gold Sunset Gold 

Bizem Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tanzania 

Blade Runner II Five Point Pedigree Trio 

Bonsai Focus Picasso Tahoe II 

Braveheart Forte Piedmont Talladega 

Bravo Garrison Plantation Tarheel 

Bullseye Gazelle II Proseeds 5301 Terrano 

Cannavaro Gold Medallion Prospect Titan ltd 

Catalyst Grande 3 Pure Gold Titanium LS 

Cayenne Greenbrooks Quest Tracer 

Cessane Rz Greenkeeper Raptor II Traverse SRP 

Chipper Gremlin Rebel Exeda Tulsa Time 

Cochise IV Greystone Rebel Sentry Turbo 

Constitution Guardian 21 Rebel IV Turbo RZ 

Corgi Guardian 41 Regiment II Tuxedo RZ 

Corona Hemi Regenerate Ultimate 

Coyote Honky Tonk Rendition Venture 

Darlington Hot Rod Rhambler 2 SRP Umbrella 

Davinci Hunter Rembrandt Van Gogh 

Desire Inferno Reunion Watchdog 

Dominion Innovator Riverside Wolfpack II 

Dynamic Integrity RNP Xtremegreen 

Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  
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Approved Kentucky Bluegrass Cultivars: 

 

4-Season Blue Velvet Gladstone Quantum Leap 

Alexa II Blueberry Granite Rambo 

America Boomerang Hampton Rhapsody 

Apollo Brilliant Harmonie Rhythm 

Arcadia Cabernet Impact Rita 

Aries Champagne Jefferson Royce 

Armada Champlain Juliet Rubicon 

Arrow Chicago II Jump Start Rugby II 

Arrowhead Corsair Keeneland Shiraz 

Aura Courtyard Langara Showcase 

Avid Delight Liberator Skye 

Award Diva Madison Solar Eclipse 

Awesome Dynamo Mercury Sonoma 

Bandera Eagleton Midnight Sorbonne 

Barduke Emblem Midnight II Starburst 

Barnique Empire Moon Shadow Sudden Impact 

Baroness Envicta Moonlight SLT Total Eclipse 

Barrister Everest Mystere Touche 

Barvette HGT Everglade Nu Destiny Tsunami 

Bedazzled Excursion NuChicago Unique 

Belissimo Freedom II NuGlade Valor 

Bewitched Freedom III Odyssey Voyager II 

Beyond Front Page Perfection Washington  

Blacksburg II Futurity Pinot Zinfandel 

Blackstone Gaelic Princeton 105  

Blue Note  Ginney II Prosperity  

 

Approved Hard Fescue Cultivars: 

 

Aurora II Eureka II Oxford Scaldis II 

Aurora Gold Firefly Reliant II Spartan II 

Berkshire Granite Reliant IV Stonehenge 

Bighorn GT 

Chariot 

Heron 

Nordic 

Rescue 911 

Rhino 

 

 

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 - 

December 31. 

 

The Crown Vetch Seed should be double inoculated if applied with a hand seeder.  Four times the 

normal rate of inoculant should be used if applied with a hydroseeder.  If a fertilizer-seed slurry is 

used, the required limestone should also be included to prevent fertilizer acidity from killing the 

inoculant bacteria.  Caution should be used to keep the inoculant below 80 F to prevent harm to 

the bacteria.  The rates and grades of fertilizer and limestone shall be the same as specified for 

Seeding and Mulching. 
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Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding And Mulching (West) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 

zone on both sides of the stream or depression, measured from top of stream bank or center of 

depression.  The stream bank of the stream relocation shall be seeded by a method that does not 

alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also 

be performed in the permanent soil reinforcement mat section of preformed scour holes, and in 

other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

August 1 - June 1 May 1 – September 1 

18# Creeping Red Fescue 18# Creeping Red Fescue 

8# Big Bluestem 8# Big Bluestem 

6# Indiangrass 6# Indiangrass 

4# Switchgrass 4# Switchgrass 

35# Rye Grain 25# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 
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TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet 

shall be used in summer months and rye grain during the remainder of the year.  The Engineer will 

determine the exact dates for using each kind of seed. 

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 

per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and 

the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 

directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 

the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 

determined prior to the time of topdressing and the Contractor will be notified in writing of the 

rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  Minimum 

tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to 

prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be used where 

degree of slope prevents the use of a sod seeder. 

 

MOWING: 

 

The minimum mowing height on this project shall be six inches. 

 

LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 

 

REFORESTATION: 

 

Description 

 

Reforestation will be planted in areas as directed.  Reforestation is not shown on the plan sheets.  

See the Reforestation Detail Sheet. 

 

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing 

activities shall be restored to the preconstruction contours and revegetated with native woody 

species. 
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The entire Reforestation operation shall comply with the requirements of Section 1670 of the 

Standard Specifications. 

 

Materials 

 

Reforestation shall be bare root seedlings 12"-18" tall. 

 

Construction Methods 

 

Reforestation shall be planted as soon as practical following permanent Seeding and Mulching.  

The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line, or as 

directed. 

 

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 

fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture ratio, 

method of application, and the time of application shall be submitted to the Engineer for approval. 

 

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the 

time of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots 

shall be moistened immediately prior to planting. 

 

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 

 

Measurement and Payment 

 

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 

Specifications. 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

CONSTRUCTION MATERIALS MANAGEMENT 

(3-19-19)  (rev. 04-27-20) 

 

Description 

 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 

requirements of the NCG010000 permit.  Structural controls installed to manage construction 

materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 

materials on construction sites shall be as follows: 

 

 



B-5982 EC-7 Haywood County 

 

6/20/2024 

Polyacrylamides (PAMS) and Flocculants 

 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 

under storm-resistant cover or surrounded by secondary containment structures designed to protect 

adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 

of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 

exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 

with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 

available at: 

 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf 

 

Equipment Fluids 

 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 

and disposed of in a manner so as not to enter surface or ground waters and in accordance with 

applicable state and federal regulations.  Equipment used on the site must be operated and 

maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 

shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 

provided such that there is no discharge of soaps, solvents, or detergents. 

 

Waste Materials 

 

Construction materials and land clearing waste shall be disposed of in accordance with North 

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 

governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 

construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 

and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 

and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 

liquid construction waste washouts should be located at least 50 feet away from storm drain inlets 

unless there is no alternative.  Other options are to install lined washouts or use portable, removable 

bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 

Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 

Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 

jurisdictional waters and shall be disposed of offsite. 

 

Herbicide, Pesticide, and Rodenticides 

 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 

Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 

restrictions. 

 

Concrete Materials 

 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 

contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf
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from the site. (Note that discharges from onsite concrete plants require coverage under a separate 

NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 

Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 

accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 

(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 

in accordance with state solid waste regulations.   

 

Earthen Material Stock Piles 

 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 

surface waters unless it can be shown that no other alternatives are reasonably available. 

 

Measurement and Payment 

 

Conditions set within the Construction Materials Management provision are incidental to the 

project for which no direct compensation will be made. 

 

WASTE AND BORROW SOURCES: 

(2-16-11) (Rev. 3-17-22) 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamati

on%20Procedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

TEMPORARY DIVERSION: 

 

This work consists of installation, maintenance, and cleanout of Temporary Diversions in 

accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 

installation and cleanout will be measured and paid for as Silt Excavation in accordance with 

Article 1630-3 of the Standard Specifications. 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf


B-5982 EC-9 Haywood County 

 

6/20/2024 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 

 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 

 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 
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acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 

 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 
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including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

PERMANENT SOIL REINFORCEMENT MAT: 

 

Description 

 

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 

specified, over previously prepared areas as directed. 

 

Materials 

 

The product shall be a permanent erosion control reinforcement mat and shall be constructed of 

synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 

between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting shall 

be stitched together with UV stabilized polypropylene thread to form a permanent three-

dimensional structure.  The mat shall have the following minimum physical properties: 

 

Property Test Method Value Unit 

Light Penetration ASTM D6567 9 % 

Thickness ASTM D6525 0.40 in 

Mass Per Unit Area ASTM D6566 0.55 lb/sy 

Tensile Strength ASTM D6818 385 lb/ft 

Elongation (Maximum) ASTM D6818 49 % 

Resiliency ASTM D1777 >70 % 

UV Stability * ASTM D4355 >80 % 

Porosity (Permanent Net) ECTC Guidelines >85 % 

Maximum Permissible Shear 

Stress (Vegetated) 

Performance Bench 

Test 

>8.0 lb/ft2 

Maximum Allowable Velocity 

(Vegetated) 

Performance Bench 

Test 

>16.0 ft/s 

 

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure. 

 

Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 

 

(A) the chemical and physical properties of the mat used, and 

(B) conformance of the mat with this specification. 
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Construction Methods 

 

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 

 

All areas to be protected with the mat shall be brought to final grade and seeded in accordance 

with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 

stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 

in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 

mulched. 

 

Measurement and Payment 

 

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 

yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 

installed and accepted.  Overlaps will not be included in the measurement, and will be considered 

as incidental to the work.  Such payment shall be full compensation for furnishing and installing 

the mat, including overlaps, and for all required maintenance. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Permanent Soil Reinforcement Mat Square Yard 

 

CONCRETE WASHOUT STRUCTURE: 

(8-17-23) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete wash water.   

 

Materials 

 

Item Section 

Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 
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minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 

traffic. 

 

Alternate details for accommodating concrete washout may be submitted for review and approval. 

 

The alternate details shall include the method used to retain and dispose of concrete waste water 

within the project limits and in accordance with the minimum setback requirements. (5 feet above 

groundwater, 50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details or commercially available devices are approved, then those devices will 

also be paid for per each approved and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

 

No measurement will be made for other items or for over excavation or stockpiling. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

 

LITTER REMOVAL (MOWING AREAS ONLY): 

(07-19-22) 

 

Description 

 

This work consists of the pickup, removal, and disposal of litter from roadsides within the 

construction project prior to mowing operations.  

 

Construction Methods 

 

Provide labor, equipment and materials necessary for the pickup and removal of litter from non-

construction sources and the disposal of same into state approved landfills. The Contractor shall 

abide by all ordinances, laws and regulations regarding disposal of litter and recycling of eligible 

materials.   Wastes generated from construction activities shall be managed as provided elsewhere 

in the contract. Litter items may consist of any item not considered normal to the right-of-way, 

including but not limited to, varied sizes of bottles, cans, paper, tires, tire pieces, lumber, vehicle 

parts, building supplies, metals, household furnishings, cardboard, plastics, ladders, brush and 

other items not considered normal to the right of way.  Litter removal shall be performed in 

designated areas within five days prior to any mowing operations and as directed.  Designated 

areas shall include vegetated medians and shoulders within the project limits including all 

interchange ramps and other areas to be mown.  Designated areas may be omitted for litter removal 

by the Engineer due to safety concerns. 

 

The Contractor shall provide adequate personnel and materials to collect and remove litter.  The 

Contractor shall be responsible for locating and utilizing approved local landfills and recycling 

facilities.  Refer to Section 105-27 of the Standard Specifications for potential hazardous materials.  

All collected litter shall be containerized immediately and kept off the traveled portions of the 

roadway, shoulders, and rights-of-way (including paved shoulders).  All collected litter that is 

small enough to be placed in a bag shall be bagged immediately. All collected litter that is too 

large for a bag shall be placed into a vehicle. Extended storage or stockpiling of collected litter 

and recyclables will not be permitted.   

 

The Contractor’s personnel shall dispose of any litter in a landfill approved by North Carolina 

Division of Waste Management.    The Contractor will not be allowed to use NCDOT accounts at 

the landfills/recycling centers nor be allowed to dispose of the litter in NCDOT trash containers 

on any NCDOT property.   

 

The Contractor shall report online the number of bags of litter and any recycling on the NCDOT 

Litter Management Website on the date of the pickup at the following website:    

 

https://apps.ncdot.gov/LM 

https://apps.ncdot.gov/LM
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An access code (‘Pickup Key’) for the online reporting portal may be obtained via emailing the 

Roadside Environmental Unit Litter Management Section at ncdot.clr@ncdot.gov. The Contractor 

shall request access to the litter removal reporting website prior to starting initial litter collection 

operations.   

 

Measurement and Payment 

 

The quantity of litter removal to be performed will be affected by the actual conditions that occur 

during construction of the project.  The quantity of litter removal may be increased, decreased, or 

eliminated entirely as directed.  Such variations in quantity will not be considered as alterations in 

the details of construction or a change in the character of the work.   

 

Manual Litter Removal will be measured and paid as the actual number of man hours each worker 

spends picking up litter.  Such price and payment will be full compensation for all litter removal 

work covered by Litter Removal, including, but not limited to, furnishing all materials, labor, 

equipment, transport, reporting, and incidentals necessary to accomplish the work. 

 

Litter Disposal will be measured and paid for by the actual number of tons of litter collected and 

properly disposed of at a state approved landfill.  Such price and payment will be full compensation 

for all fees, labor, transport, and incidentals necessary to dispose of collected litter associated with 

Litter Removal. 

 

All traffic control necessary to provide a safe work area for Litter Removal shall be paid for as 

specified elsewhere in the contract.   

 

Payment will be made under: 

 

Pay Item Pay Unit 

Manual Litter Removal MHR 

Litter Disposal TON 

 

FABRIC INSERT INLET PROTECTION 

(1-1-24) 

 

Description 

 

Install, maintain, and remove Fabric Insert Inlet Protection, of the type specified, in inlet structures 

(catch basins, drop inlets, etc.) in areas where asphalt or concrete may prevent the proper 

installation of a Rock Inlet Sediment Traps Type C, or as directed by the Engineer. 

 

Materials 

 

Provide a fabric inlet protection device composed of a fitted woven polypropylene geotextile 

double sewn with nylon thread suspended sack.  The Fabric Insert Inlet Protection shall be 

manufactured to fit the opening of the catch basin or drop inlet or shall have a deflector to direct 

runoff from the curb opening into the fabric sack. The Fabric Insert Inlet Protection shall have a 

mailto:ncdot.clr@ncdot.gov
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rigid frame or support system to support the loaded weight of the product. The product shall have 

lifting loops for removing the device from the basin and will have dump straps attached at the 

bottom to facilitate the emptying of the device. The Fabric Insert Inlet Protection shall have an 

overflow system to allow stormwater to enter the inlet structure and avoid ponding on the roadway 

when the device reaches capacity. 

 

The fitted filter assembly shall have the following physical properties: 

 

Type 1 (High Flow): 

 

Physical Test Method English 

Grab Tensile ASTM D-4632 255 x 275 lbs 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 420 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 

Flow Rate ASTM D-4491 200 gal/min/ft2 

Apparent Opening ASTM D-4751 20 US Sieve 

Permittivity ASTM D-4491 1.5 sec-1 

 

Type 2 (Low Flow): 

 

Physical Test Method English 

Grab Tensile ASTM D-4632 315 x 300 lbs 

Grab Elongation ASTM D-4632 15 x 15 % 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 650 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 

Flow Rate ASTM D-4491 40 gal/min/ft2 

Apparent Opening ASTM D-4751 40 US Sieve 

Permittivity ASTM D-4491 0.55 sec-1 

 

Construction Methods 

 

Strictly adhere to the manufacturer’s installation instructions and recommendations.  Maintenance 

shall include regular daily inspections and after each qualifying rain event.  The Fabric Insert Inlet 

Protection shall be emptied, cleaned and placed back into the basin when it reaches 50% capacity 

or as directed by the Engineer. 

 

Measurement and Payment 

 

Fabric Insert Inlet Protection, Type __ will be measured and paid in units of each of the type 

specified, complete in place and accepted.  Such payment shall be full compensation for furnishing 

and installing the Fabric Insert Inlet Protection, Type __  in accordance with this specification and 

for all required maintenance. 
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Fabric Insert Inlet Protection Cleanout will be measured and paid in units of each for the 

maintenance of the device, cleanout and disposal of accumulated sediments. 

 

Payment will be made under: 
 

Pay Item Pay Unit 

Fabric Insert Inlet Protection, Type __ Each 

Fabric Insert Inlet Protection Cleanout Each 
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FALSEWORK AND FORMWORK              (11-30-23) 

GENERAL 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein. Such 

temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes 

self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid 

concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that 

functions as a work platform that supports construction personnel, materials, and tools, but is not 

intended to support the structure. Scaffolding systems that are used to temporarily support 

permanent structures (as opposed to functioning as work platforms) are considered to be falsework 

under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or 

inclined support members. Where the term “temporary works” is used, it includes all of the 

temporary facilities used in bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and 

provide the necessary rigidity to achieve the lines and grades shown on the plans in the final 

structure. 

MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the safety 

and quality required by the design assumptions. The Engineer has authority to reject material on 

the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly 

identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise 

the plan and notify the Engineer if any change to materials or material strengths is required. 

DESIGN REQUIREMENTS 

(A) Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the Engineer, 

with design calculations and supporting data in sufficient detail to permit a structural and safety 

review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component to be 

checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed sequence, 

rate of placement, direction of placement, and location of all construction joints.  

When required, have the drawings and calculations prepared under the guidance of, and sealed 

by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary 

works design. 
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If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 

listing the weight of all construction equipment that will be supported on the temporary work. 

Show anticipated total settlements and/or deflections of falsework and forms on the working 

drawings. Include falsework footing settlements, joint take-up, and deflection of beams or 

girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 

maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Ver%cal Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For 

Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and 

rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall 

be cast through the girder top flange and located, measuring along the top of the member, 1’-

2 ½” from the edge of the top flange. Hanger hardware and rods must have a minimum safe 

working load of 6,000 lbs.  

For link slabs, the top of girders directly beneath the link slab shall be free of overhang 

falsework attachments or other hardware. Submit calculations and working drawings for 

overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working load 

of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on the 

girder bottom flange, no closer than 4 inches from the bottom of the member. However, for 

72-inch members, the heel of the bracket shall bear on the web, near the bottom flange 

transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for deck 

geometry, equipment, casting procedures and casting conditions.   
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If the optional overhang falsework spacing is used, indicate this on the falsework submittal and 

advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type 

and hanger spacing on prestressed concrete girder casting drawings may delay the approval of 

those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin top 

flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of 

the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke 

HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the 

falsework and forms supporting deck slabs and overhangs on girder bridges so that there will 

be no differential settlement between the girders and the deck forms during placement of deck 

concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed 

and fluid concrete loads to be independent of any previous deck pour components when the 

mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such 

devices used as part of the falsework or formwork that remains in the permanent structure. If 

the plan notes indicate that the structure contains the necessary corrosion protection required 

for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not 

be allowed. Any coating required by the Engineer will be considered incidental to the various 

pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the current edition of 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted herein. 

(1) Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in North 

Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/72 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

(2) Time of Removal 
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The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-16 

of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent surface damage. 



Project B-5982 ST-6 Haywood County 

 

Table 2.2A - Steady State Maximum Wind Speeds by Coun�es in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 25 YR (mph) COUNTY 25 YR (mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pi@ 90 

Beaufort 100 Guilford 70 Polk 80 

Ber%e 90 Halifax 80 Randolph 70 

Bladen 90 Harne@ 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 HerBord 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Mar%n 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   
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Forsyth 70 Orange 70   

(B) Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their review, 

revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete drawings 

and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required until 

the drawings have been approved. Such approval does not relieve the Contractor of the 

responsibility for the accuracy and adequacy of the working drawings. 

CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings. Ensure that the 

quality of materials and workmanship employed is consistent with that assumed in the design of 

the temporary works. Do not weld falsework members to any portion of the permanent structure 

unless approved. Show any welding to the permanent structure on the approved construction 

drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 

measurement of falsework settlement. Make sure that the anticipated compressive settlement 

and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make 

sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their 

span regardless of whether or not the deflection is compensated by camber strips. 

(A) Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the period of 

its use. Certify that the manufactured devices have been maintained in a condition to allow 

them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily 

determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement. Inspect other temporary works at least once a month to ensure that they are 

functioning properly. Have a North Carolina Registered Professional Engineer inspect the 

cofferdams, shoring, sheathing, support of excavation structures, and support systems for load 

tests prior to loading. 
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(B) Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing 

capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as those of 

the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of 

the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction using 

standard procedures based on the driving characteristics of the pile is permitted. If preferred, 

use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load 

tests to verify bearing capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   

Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents. Remove them in such a 

manner as to permit the structure to uniformly and gradually take the stresses due to its own weight. 

MEASUREMENT AND PAYMENT 

Unless otherwise specified, Falsework and Formwork will not be directly measured. 

Payment at the contract unit prices for the various pay items requiring temporary works will be 

full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (11-30-23) 

GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this 

Special Provision. For this Special Provision, “submittals” refers to only those listed in this Special 

Provision. The list of submittals contained herein does not represent a list of required submittals 

for the project. Submittals are only necessary for those items as required by the contract. Make 

submittals that are not specifically noted in this provision directly to the Engineer. Either the 

Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly review 

submittals. 

If a submittal contains variations from plan details or specifications or significantly affects project 

cost, field construction or operations, discuss the submittal with and submit all copies to the 

Engineer. State the reason for the proposed variation in the submittal. To minimize review time, 

make sure all submittals are complete when initially submitted. Provide a contact name and 

information with each submittal. Direct any questions regarding submittal requirements to the 

Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit contacts 

noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 

address and telephone number of the facility where fabrication will actually be done if different 

than shown on the title block of the submitted working drawings. This includes, but is not limited 

to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items. 

ADDRESSES AND CONTACTS 

 

For submittals to the Structures Management Unit, use the following addresses:   

 

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

 State Structures Engineer State Structures Engineer 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Structures Management Unit Structures Management Unit 

 1581 Mail Service Center 1000 Birch Ridge Drive 

 Raleigh, NC  27699-1581 Raleigh, NC  27610 

 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

    For projects in Divisions 1-7, use the following Eastern Regional Office addresses: 
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 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 

 

 Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E. 

 Assistant State Geotechnical Assistant State Geotechnical  

 Engineer – Eastern Region Engineer – Eastern Region 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Geotechnical Engineering Unit Geotechnical Engineering Unit 

 Eastern Regional Office Eastern Regional Office 

 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

 Raleigh, NC  27699-1570 Garner, NC  27529 

   For projects in Divisions 8-14, use the following Western Regional Office addresses:  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 

Assistant State Geotechnical  

Engineer – Western Region 

North Carolina Department 

of Transportation 

Geotechnical Engineering Unit 

Western Regional Office 

5253 Z Max Boulevard 

Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management Unit 

can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 
The status of the review of geotechnical-related submi@als sent to the Geotechnical Engineering Unit 

can be viewed from the Unit’s website, via the “Geotechnical Construc%on Submi@als” link. 

Direct any questions concerning submittal review status, review comments or drawing markups to 

the following contacts: 
 

 Primary Structures Contact:   James Bolden   (919) 707 – 6408 

  jlbolden@ncdot.gov  

 Secondary Structures Contacts: Emmanuel Omile   (919) 707 – 6451 

  eomile@ncdot.gov  

  Madonna Rorie   (919) 707 – 6508 
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  mrorie@ncdot.gov   

 Eastern Regional Geotechnical Contact (Divisions 1-7): 

  Thomas Santee   (919) 920-8901 

  tgsantee@ncdot.gov  

 

 Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams   (704) 455 – 8902 

  ewilliams3@ncdot.gov  

SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the 

same time, submit a copy of the same complete submittal directly to the Structures Management 

Unit and/or the Geotechnical Engineering Unit as specified in the tables below. 

The first table below covers “Structure Submittals.” The Engineer will receive review comments 

and drawing markups for these submittals from the Structures Management Unit. The second table 

in this section covers “Geotechnical Submittals.” The Engineer will receive review comments and 

drawing markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies 

in which case submit a set of supporting calculations to each unit. Provide additional copies of any 

submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Submittal 

Required by 

Structures 

Management 

Unit? 

Submittal 

Required by 

Geotechnical 

Engineering 

Unit? 

Contract Reference 

Requiring Submittal 
1
 

Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 Y N 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 
6
 Y N “Foam Joint Seals” 
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Expansion Joint Seals 

(hold down plate type with base 

angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
Y N 

“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 

(strip seals) 

 

Y 

 

N 
“Strip Seal Expansion Joints” 

Falsework & Forms 2 

(substructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed Structure 
Y N 

“Maintenance and Protection 

of Traffic Beneath Proposed 

Structure at Station ___” 

Metal Bridge Railing Y N Plan Note 

Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric Bearings 

4,5 
Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 
4
 Y N “Disc Bearings” 

Overhead and Digital Message Signs 

(DMS) (metalwork and foundations) 
Y N Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
Y N Article 420-20 

Prestressed Concrete Box Beam 

(detensioning sequences) 3 
Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 

“Optional Precast Reinforced 

Concrete Box Culvert at 

Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 
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Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

Y N Articles 1078-8 and 1078-11 

Removal of Existing Structure 

over Railroad 
Y N Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

Y 

 

N 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular expansion 

joint seals) 

Y N 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast items) Y N 
Article 1077-2 &      “Sound 

Barrier Wall” 

Sound Barrier Wall Steel Fabrication 

Plans 5 
Y N 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 

“Construction, Maintenance 

and Removal of Temporary 

Structure at Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  

References in quotes refer to the provision by that name.  Articles refer to the Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard Specifications are 

not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of Proposed 

Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal 

Submittals 

Required by 

Geotechnical 

Engineering 

Unit  

Submittals 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 
1
 

Drilled Pier Construction Plans 
2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 
2 

Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data Forms 

2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 
2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 

calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 

calculations 

Y; drawings 
“Temporary Shoring” & 

“Temporary Soil Nail Walls” 

 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  

References in quotes refer to the provision by that name.  Subarticles refer to the Standard 

Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal electronically 

(PDF via email), US mail or other delivery service to the appropriate Geotechnical Engineering Unit 

regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20

EQUIPMENT%20DATA%20FORM.pdf 

See second page of form for submittal instructions. 

4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (6-20-19) 

GENERAL 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration (OSHA) 

regulations.  

 

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 

personnel or equipment must be reported to the Engineer and all applicable items listed below 

must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

(A) Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will have the 

responsibility and authority to stop any work activity due to safety concerns.  

(B) Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and rigging 

equipment, and safe rigging practices.   

(C) Crane Inspections:  Inspection records for all cranes shall be current and readily accessible 

for review upon request.  

(D) Certifications:  Crane operators shall be certified by the National Commission for the 

Certification of Crane Operators (NCCCO) or the National Center for Construction Education 

and Research (NCCER). Other approved nationally accredited programs will be considered 

upon request. In addition, crane operators shall have a current CDL medical card. Submit a list 

of crane operator(s) and include current certification for each type of crane operated (small 

hydraulic, large hydraulic, small lattice, large lattice) and medical evaluations for each 

operator.  

MEASUREMENT AND PAYMENT 

No direct payment will be made for Crane Safety. All costs shall be considered incidental to items for 

which direct payment is made. 
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GROUT FOR STRUCTURES (12-1-17) 

GENERAL  

This Special Provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel 

holes and recesses for structures. This Special Provision does not apply to grout placed in post-

tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix and place grout 

in accordance with the manufacturer’s recommendations, the applicable sections of the Standard 

Specifications and this Special Provision. 

MATERIAL REQUIREMENT 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of the 

Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266. 

Construction loading and traffic loading shall not be allowed until the 3-day compressive strength 

is achieved. 

SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and accepted.  

Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, grease, and 

other foreign matter.  Saturate concrete surfaces with clean water and remove excess water prior 

to placing grout. 

MEASUREMENT AND PAYMENT 

No separate payment will be made for Grout for Structures. The cost of the material, equipment, 

labor, placement, and any incidentals necessary to complete the work shall be considered 

incidental to the structure item requiring grout. 
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CONSTRUCTION, MAINTENANCE AND REMOVAL  (02-21-23)  

OF TEMPORARY STRUCTURE AT STATION 20+37.51 -L-  

1.0 General 

Construct, maintain and afterwards remove a temporary structure in accordance with the 

applicable parts of the Standard Specifications and this Special Provision (structure only; the 

approaches are not a part of this provision). Provide a temporary structure with a minimum 

overall length of 143 feet. Center the length of the structure about Station 18+24.72 -L-DET- 

with the alignment, grade, and skew as indicated on the Roadway plans. If the skew is not 90°, 

lengthening the structure to accommodate a 90° skew is permitted. Provide a temporary structure 

with a minimum clear roadway width of 34 feet and an underclearance elevation no less than 

elevation 23’-0”. Temporary structures over railroads shall maintain a minimum horizontal 

clearance of 25’ from center of track to any temporary bent. 

Design the temporary structure for HL-93 live load in accordance with the current edition of the 

AASHTO LRFD Bridge Design Specifications. The design of temporary structures need not satisfy 

the Extreme Event I Load Combination of the AASHTO LRFD Bridge Design Specifications. As 

a minimum, design the bridge rails for the AASHTO LRFD Test Level 2 (TL-2) crash test criteria, 

except when the plans state that a Test Level 3 (TL-3) bridge rail is required. The bridge rail design 

criteria are defined in the current edition of the AASHTO LRFD Bridge Design Specifications. In 

addition, design structural elements to which the bridge rail is attached, or elements which may 

receive loads transmitted through the rail, to distribute and/or withstand these loads. 

Attach the bridge rails in a way that permits the bridge approach railing system to transition from 

the guardrail system and attach to the rigid railing system on the temporary bridge. 

Submit detailed sketches of the joint assembly for review and approval. The sketches shall provide 

an installation procedure and dimensions depicting adequate access to install welded or bolted 

connections. The maximum joint opening shall be limited to three (3) inches. 

Provide a timber floor of laminated construction on the temporary structure. Place a sufficiently 

thick bottom layer of lumber normal to the centerline of roadway and a top layer of 2" x 8" lumber 

on a 45° skew with the centerline of roadway. Lumber wider than 8" is permitted if approved. For 

the bottom layer, use lumber that is dressed on all four sides to ensure a uniform width and 

thickness. For the top layer, use lumber dressed only on one side to ensure uniform thickness. Place 

the lumber so that the crown of the lumber is the rough side and is “facing up” to receive a tack 

coat. Apply sand seal to the timber floor after the top layer of lumber is completed. When 

preservative treatment is specified, follow AWPA Standards for applicable use. 

For Sand Seal, apply a liquid asphalt material and one or more applications of fine aggregate on 

the surface of wooden deck detour bridges. Use materials meeting the requirements of Division 10 

of the Standard Specifications shown below: 

Asphalt Emulsion ........................................................................................... Article 1020-3 

Aggregate, #1S ............................................................................................... Article 1005-3 
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Clean and dry the surface of the bridges before applying treatment. Apply asphalt emulsion at a 

rate of 0.15 - 0.20 gal/yd2 followed by a uniform coverage of sand at a rate of 10 – 15 lbs/yd2.   

Roll the seal with a pneumatic-tired roller. Allow the seal to cure for a minimum of 24 hours before 

opening to traffic. Maintain the sand seal in an acceptable condition during the life of the detour, 

making additional applications as necessary. 

If the timbers in the bottom layer of lumber are at least 8 inches thick, an asphalt wearing surface 

of at least three (3) inches in thickness is permitted in lieu of the sand seal and top layer of lumber. 

Bolt the timbers together horizontally in minimum four (4) foot mats. Prior to the assembly of the 

mats, have all four sides of the individual timbers inspected in accordance with Article 1082-1 of 

the Standard Specifications. Place the face of timbers in contact with girder flanges so that they 

are even and positively bear on all girder flanges. If necessary, provide shimming to ensure positive 

bearing. Minor variations are permissible in the evenness of the top surface of timbers that is in 

contact with the asphalt. Secure the timber floor to the girder flanges at regular intervals. 

Other floor systems are permitted if approved. 

If timber piles are used, use piles that are new and conform to ASTM D25. Rough-peeled or clean-

peeled untreated timber piles are permitted. 

All wood and timber products shall be inspected in accordance with Article 1082-1 of the 

Standard Specifications. The use of ungraded timber and lumber is not permitted. Use material 

conforming to grading rules of SPIB, NELMA or other nationally recognized specification. 

Submit design calculations to the Engineer for review and approval that, as a minimum, include 

stress calculations for the following structural components: railings, rail post, rail post connections, 

flooring, main girders or floor beam system, bent cap, pile bearing, pile as a structural member 

and longitudinal and lateral stability of pile bents if necessary. Indicate the condition of any used 

materials in the design calculations. Detailed drawings and design calculations of the structural 

components shall be signed and sealed by a North Carolina Registered Professional Engineer. For 

stream crossings, determine the pile stability assuming a scour depth equal to 250% of the pile 

diameter or width below the existing bed elevation. The Engineer may require a more detailed 

analysis of scour depth for pile bents containing more than a single row of piles. 

Include material specifications for all new and used materials, including commercial grades and 

species of timber and lumber, in the detail drawings of the structure. In addition, show the location 

and a detailed sketch of the used materials indicating condition of the material, the location and 

geometry of existing but unused holes, attachments left over from previous use and any other 

irregularities in the material. 

New and used material for temporary structures constructed by the Contractor, including systems 

intended for multiple usages, shall be inspected and approved prior to assembly. 

Fabricators of temporary structures utilizing modular panels shall be AISC certified or equivalent. 

Submit proof of certification in accordance with Section 1072 of the Standard Specifications. 

All critical bolted connections in the temporary structure require new high strength bolts.  Indicate 

the location of the critical connections and recommended bolt size with tightening procedures in 
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the detail drawings of the structure. The use of used high strength bolts is limited to non-critical 

connections and is subject to approval. For new high strength bolts, furnish the Engineer a copy 

of the manufacturer’s test report for each component. Have the report indicate the testing date, the 

location where the components were manufactured, the lot number of the material represented, the 

rotational capacity tests lot number and the source identification marking used by the manufacturer 

of each component. 

Before the temporary structure is loaded, the contractor shall inspect the structure and submit a 

written statement certifying that the erected structure complies with the approved detailed 

drawings. Temporary structures utilizing modular panels shall be inspected and certified by a 

manufacturer’s representative. Any condition that does not comply with the accepted drawings, 

or any other condition deemed unsatisfactory by the Engineer, is cause for rejection until 

corrections are made. 

Once vehicular traffic is allowed on a structure utilizing modular panels, routine inspection by the 

manufacturer will be required. The first inspection of the structure will be one (1) month after 

opening the structure to vehicular traffic. Subsequent inspections shall be performed every six (6) 

months. An inspection report provided by the Department must be completed by the manufacturer 

and submitted to the Engineer within three (3) days of each inspection. Any items documented in 

the report indicating safety or stability issues with the structure must be reported immediately. All 

safety and stability repairs will be performed promptly by the Contractor and approved by the 

Engineer.  

2.0 Measurement and Payment 

Construction, Maintenance and Removal of Temporary Structure at Sta. 20+37.51 -L- will be paid 

as provided in Article 400-5 of the Standard Specifications. Such payment includes, but is not 

limited to, furnishing all materials, equipment, tools, labor, and incidentals necessary to complete 

and monitor the work.   

Payment will be made under: 

Pay Item Pay Unit 

Construction, Maintenance and Removal of Temporary Structure at Sta. ___ Lump Sum 

 

 

 



Project B-5982 ST-20 Haywood County 

 

ELECTRICAL CONDUIT SYSTEM FOR SIGNALS (9-30-11) 

GENERAL 

The work covered by this section consists of furnishing and installing a conduit system suspended 

beneath structures and buried. Perform all work in accordance with these special provisions, the 

plans, and the National Electrical Code (NEC). Install the conduit system in accordance with NEC 

requirements as an approved raceway for electrical circuits. 

The Contractor performing the work described in these special provisions is required to have a 

license of the proper classification from the North Carolina State Board of Examiners of Electrical 

Contractors. 

The licensed Electrical Contractor is required to be available on the job site when the work is being 

performed or when requested by the Engineer. The licensed Electrical Contractor is required to 

have a set of plans and special provisions in his possession on the job site and must maintain 

accurate “as built” plans. 

MATERIALS 

Submit eight (8) copies of catalog cuts and/or drawings for all proposed materials for the 

Engineer’s review and approval. Include the brand name, stock number, description, size, rating, 

manufacturing specification, and applicable contract item number(s) on each submittal. Allow 

forty (40) days for submittal review. The Engineer will advise the Contractor of reasons for 

rejected submittals and will return approved submittals to the Contractor. Do not deliver material 

to the project prior to submittal approval. 

For the work covered by this section, the term conduit applies to a system of components consisting 

of an outer duct, four (4) inner ducts, internal spacers, special-purpose spin couplings and all 

necessary components, referred to as a multi-cell raceway system. 

For the outer duct of RGC multi-cell raceway, use rigid galvanized conduit per UL 6 “Rigid 

Metallic Conduit” with rigid full weight galvanized threaded fittings. Provide factory installed 

reverse-spin couplings with three (3) set screws, to allow assembly without turning the outer duct, 

and prevent the coupling from backing off before and after installation. Provide an O-ring gasket 

in the coupling body to resist pullout and to create a watertight seal. Provide pre-installed, smooth 

walled, pre-lubricated PVC inner ducts, with one white “tracer” duct and internal spacers to 

maintain alignment throughout the raceway system. Do not use materials provided by more than 

one manufacturer. 

 When deflection couplers are detailed on the plans, use deflection couplers that are designed for 

use with RGC multi-cell raceway, and meet all the requirements for RGC outer duct stated above. 

Provide deflection couplers that allow a 30 degree bend in any direction and ¾ inch mis-alignment 

in all axis. Provide factory installed reverse-spin couplings with three (3) set screws, to allow 

assembly without turning the outer duct, and prevent the coupling from backing off before and 

after installation. Provide deflection couplers with a middle section consisting of a rubber boot 
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attached by spin couplings and galvanized straps, with inner ducts that bend in unison with the 

rubber boot. 

Use expansion joints that are designed for use with RGC multi-cell raceway and meet the 

requirements for RGC outer duct stated above. Provide expansion joints that allow eight (8) inches 

of longitudinal movement. Use expansion joints consisting of a female end with a lead-in coupling 

body and spin coupling, an exterior sliding joint, and a fixed inner duct with an internal sliding 

joint. Provide expansion joints that have factory installed reverse-spin couplings with three (3) set 

screws, to allow assembly without turning the outer duct and prevent the coupling from backing 

off before and after installation. 

Use transition adapters that allow RGC raceway and PVC raceway to be coupled together while 

maintaining the same inner duct alignment. Provide adapters consisting of a threaded female 

adapter, an outer duct adapter, and a modified coupling body with a sleeve, thin wall couplings 

and an end spacer. 

For the outer duct of PVC multi-cell raceway use schedule 40 PVC per UL 651 “Rigid Nonmetallic 

Conduit.” Use PVC raceway with 6 inch bell ends and an O-ring gasket to resist pullout and 

provide a watertight seal. Provide PVC raceway having a print line that states “Install Print Line 

Up” to help facilitate correct installation. Use PVC raceway with pre-lubricated PVC inner ducts, 

with one white “tracer” duct and internal spacers to maintain alignment throughout the raceway 

system. Do not use material provided by more than one manufacturer. 

Use terminations designed for PVC raceway, to seal each inner duct and the outer duct, and to 

provide watertight protection. 

Use schedule 40 PVC for sleeves in accordance with UL 651 “Rigid Nonmetallic Conduit.” 

Provide concrete inserts made of galvanized malleable iron, with internal threads for suspending 

loads from a fixed point beneath a concrete ceiling or deck where no lateral adjustment is required. 

Use inserts that can be secured to the concrete forms, preventing movement during concrete 

placement. 

For stabilizers and hangers, use galvanized rods that conform to ASTM-A36 or A-575.  Galvanized 

rods may be threaded on both ends or threaded continuously. Use steel stabilizer clamps and 

attachment brackets, sized as noted in the plans and hot dipped galvanized per ASTM-A123. 

Provide high strength bolts, nuts and washers that are galvanized in accordance with Article 1072-

5 of the Standard Specifications. 

Use adjustable clevis-type pipe hangers that allow for vertical adjustment and limited movement 

of the pipe. Use galvanized pipe hangers that are listed with Underwriters Laboratories or are 

Factory Mutual approved for the size conduit shown in the plans. Use hangers that comply with 

Federal Specification WW-H-171E Type 1 and Manufacturers Standardization Society SP-69 

Type 1. Plastic-coat the saddle area of the hanger. 
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Provide pull lines specifically designed for pulling rope through conduit. Use pull lines made of 

2-ply line, with a tensile strength of 240 pounds minimum. Use rot and mildew resistant pull lines 

that are resistant to tangling when being dispensed. 

Use mastic that is a permanent, non-hardening, water sealing compound that adheres to metal, 

plastic, and concrete. 

Provide jute that is a burlap-like material used for filling voids and protecting components from 

waterproofing and adhesive compounds. 

Provide zinc rich paint conforming to Section 1080-9 of the Standard Specifications. 

INSTALLATION 

To ensure against corrosion in the area where hot dipped galvanizing has been damaged, cover all 

raw metal surfaces with a cold galvanized, zinc rich paint. 

Stub the raceway out at an accessible location and seal with termination kits designed specifically 

for that purpose. Use termination kits of the same material as the raceway. 

Install Stabilizers as shown on the plans to assure proper movement of the conduit expansion joints. 

Securely fasten the clamps with attachment brackets and stabilizer rods to the conduit at the 

indicated locations to assure these locations remain stationary. Install the stabilizer rods parallel to 

the alignment of the conduit, and tilt rod upward at an orientation of 45 degrees to the bottom of 

the bridge deck. 

Insert a pull line in each inner duct with sufficient slack for future use. 

Securely fasten all components to prevent movement during concrete placement. 

Smooth all sleeve ends and make them flush with surrounding concrete surfaces. Remove burrs 

and rough edges by filing or grinding. A torch may be used to cut the ends of metal sleeves.  Use 

shields to protect all surfaces during torch-cutting operations. 

Place backfill in accordance with Section 300-7 of the Standard Specifications. 

Fill the space between the raceway and the sleeve with mastic and jute. Install the mastic with a 

minimum distance of two (2) inches at each end of the sleeve and the remaining interior space 

filled with jute. Finish the mastic by making it smooth and flush with the concrete. 

Coordinate electrical conduit system work with work by others and allow installation of circuitry 

or fiber optic cables during the construction process as directed by the Engineer. 

Ensure that the concrete inserts are in the proper position and installed correctly, including when 

they are located in prestressed concrete deck panels. 

Keep the raceway system clean of all debris during construction, with the completed system clean 

and ready for installation of circuitry or fiber optic cables. 
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The Engineer must inspect and approve all work before concealment. 

MEASUREMENT AND PAYMENT 

No direct measurement will be made for the conduit system since it will be paid for on a lump sum 

basis. 

Electrical Conduit System for Signals at Station _______ will be made at the contract lump sum 

price. 

Such price and payment for the conduit system as provided above will be considered full 

compensation for all materials, equipment, and labor necessary to complete the work in accordance 

with the plans and these special provisions. 

Payment will be made under: 

Pay Item Pay Unit 

Electrical Conduit System for Signals at Station _______ Lump Sum 
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EXPANSION JOINT SEALS (9-30-11) 

GENERAL 

The work covered by this Special Provision consists of furnishing and installing the expansion 

joint seals as shown on the contract drawings. All materials, labor, equipment and incidentals 

necessary for the proper installation of the expansion joint seals are included. 

MATERIAL 

Provide expansion joint seals capable of accommodating a total movement measured parallel to 

the centerline of the roadway as shown on plans. 

Provide an elastomeric component for each expansion joint seal that is a continuous unit for the 

entire length of the joint. Do not field splice the elastomeric component. Only vulcanized shop 

splicing of the elastomeric component is permitted. The minimum length of an elastomeric 

component before shop splicing is 20 feet.  However, one piece shorter than 20 feet is permitted.  

Provide an elastomeric component that is clearly shop marked to indicate the top side and joint 

location of the elastomeric component. On skewed bridges, or under unsymmetrical conditions, 

clearly mark the left side of the elastomeric component. Left is defined as being on the left when 

facing in the direction of increasing station. Inspect the seals upon receipt to ensure that the marks 

are clearly visible upon installation. 

Make sure the convolution of the gland does not project above the top of the hold-down plates 

when the joint opening is in the most compressed condition. Use either elastic polychloroprene 

(neoprene) or ethyl propylene diene monomer (EPDM) for the elastomer that meets the following 

minimum properties: 

 

 ASTM 

TEST METHOD 
REQUIREMENTS 

Hardness, Durometer -  

Shore A 
D2240 

60 ± 5, Neoprene (upward 

corrugated shape -  

fabric reinforced) 

  75 ± 5, EPDM and Neoprene 

(upward non-corrugated 

shape) 

  80 ± 5, EPDM (upward corrugated 

shape-fabric reinforced) 

Tensile Strength D412 2000 psi (min.) 

Elonga%on at Break D412 250% (min.) 

Width of Gland in 

Relaxed Condi%on 
N/A 10" ± 0.25" 
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Thickness of Upturned 

por%on of gland 
N/A 

0.25" non-corrugated shape, 

-0.032" to +0.032" 

Thickness of Upturned 

por%on of gland 
N/A 

0.1875" corrugated shape, 

-0.032" to +0.032" 

Thickness of Flat 

por%on of gland 
N/A 0.1563", -0.032" to +0.032"  

For fabric reinforced glands, submit one unreinforced sample per lot number, up to 500 feet of 

Expansion Joint Seal, to the Engineer for testing. 

Only field splice hold-down plates at crown points, at abrupt changes in the deck slab cross slope, 

and on lane lines. Splicing within travel lanes is not permitted and splicing on edge lines is not 

required. Field splice hold-down plates between the edge line and gutter upturn and where 

necessary for proper installation and alignment is permitted. Show all splice locations on the 

working drawings for approval. For the location of lane markings at the expansion joint seal, see 

the Structure plans. At the splice locations, locate the hold-down bolts three (3) inches from the 

end of the hold-down plate. At splice locations where changes in deck slab cross slope occur, cut 

the ends of hold-down plates parallel to the bridge centerline for skews less than 80° and greater 

than 100°. 

Do not use welded shop splices in hold-down plates. 

SHOP DRAWINGS 

Submit nine (9) sets of working drawings to the Engineer for review, comments and acceptance.  

Show complete details drawn to scale and include: 

(A) The proposed template details including the makeup of the template 

(B) The proposed method of holding the base angle assembly in place while concrete is cast around 

it 

(C) The proposed procedure to correct for the effects of beam movement and rotation when setting 

width of joint opening 

(D) The proposed chronology of installation including the sequence and direction of the concrete 

casting 

(E) The details of cross connectors between base angles, such as steel bars with slots bolted to 

angles, to maintain evenness between the adjacent base angles while accommodating 

movement that occurs when concrete is cast.  Indicate when bolts are loosened to allow 

movement. 

(F) The proposed method for removing the hold-down plate 
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(G) A section detail through the joint showing horizontal offset dimensions of the base angles from 

the centerline joint.  This detail is required when the vertical face of the joint opening is not 

perpendicular to the roadway surface (e.g. when the roadway grade is significant). 

Have someone other than the one who prepares the drawing check all detailed drawings and 

include the signatures of both the drafter and checker on each sheet of the drawings. The Engineer 

returns unchecked drawings to the Contractor. Provide all completed drawings well in advance of 

the scheduled installation time for the expansion joint seal. 

INSTALLATION 

Provide supports for the base angle assembly at a maximum spacing of 9 feet. Place supports near 

field splices of base angles to ensure that field splices are straight and even. Provide base angles 

with ½" diameter weep holes at 12 inch centers to allow bleeding of trapped air and/or water. Do 

not obstruct the weep holes with falsework. Make the bottom of the trough parallel to grade and 

the sides parallel to the sides of the expansion joint seal. 

For damaged areas, depressions, spalls, cracks, or irregularities of curbs or decks adjacent to the 

expansion joint, submit a proposed method of repair and repair material specifications for 

approval. 

If the Engineer deems any aspects of the expansion joint seals unacceptable, make necessary 

corrections. 

INSPECTION 

When concrete is cast, use a non-aluminum, 10 foot, true to line straight edge to check and grade 

the top of the slab on each side of the joint to ensure smooth transition between spans. 

(A) Water%ght Integrity Test 

(1) Upon completion of an expansion joint seal, perform a water test on the top surface to 

detect any leakage.  Cover the roadway section of the joint from curb to curb, or barrier 

rail to barrier rail, with water, either ponded or flowing, not less than 1 inch above the 

roadway surface at all points. Block sidewalk sections and secure an unnozzled water 

hose delivering approximately 1 gallon of water per minute to the inside face of the 

bridge railing, trained in a downward position about 6 inches above the sidewalks, such 

that there is continuous flow of water across the sidewalk and down the curb face of 

the joint. 

(2) Maintain the ponding or flowing of water on the roadway and continuous flow across 

sidewalks and curbs for a period of 5 hours. At the conclusion of the test, the underside 

of the joint is closely examined for leakage. The expansion joint seal is considered 

watertight if no obvious wetness is visible on the Engineer’s finger after touching a 

number of underdeck areas. Damp concrete that does not impart wetness to the finger 

is not a sign of leakage. 
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(3) If the joint system leaks, locate the place(s) of leakage and take any repair measures 

necessary to stop the leakage at no additional cost to the Department. Use repair 

measures recommended by the manufacturer and approved by the Engineer prior to 

beginning corrective work. 

(4) If measures to eliminate leakage are taken, perform a subsequent water integrity test 

subject to the same conditions as the original test. Subsequent tests carry the same 

responsibility as the original test and are performed at no extra cost to the Department. 

MEASUREMENT AND PAYMENT 

Expansion Joint Seals will be paid for at the lump sum contract price. Payment will be full 

compensation for furnishing all material, including any steel accessory plates for sidewalks, 

medians and rails, labor, tools, and incidentals necessary for installing the expansion joint seal in 

place and including all materials, labor, tools and incidentals for performing the original watertight 

integrity test. 

Payment will be made under: 

Pay Item Pay Unit 

Expansion Joint Seals Lump Sum 
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ASBESTOS ASSESSMENT (11-30-23) 

INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall thoroughly 

inspect the bridge or affected components for the presence of asbestos containing material (ACM) 

using a firm prequalified by NCDOT to perform asbestos surveys. The inspection must be 

performed by a N.C. accredited asbestos inspector with experience inspecting bridges or other 

industrial structures. The N.C. accredited asbestos inspector must conduct a thorough inspection, 

identifying all asbestos-containing material as required by the Environmental Protection Agency 

National Emission Standards for Hazardous Air Pollutants (NESHAP) Code of Federal 

Regulations (CFR) 40 CFR, Part 61, Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must include 

information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location map, photos 

of existing structure, the date of inspection and the name, N.C. accreditation number, and signature 

of the N.C. accredited asbestos inspector who performed the inspection and completed the report. 

The cover sheet of the report shall include project identification information. Place the following 

notes on the cover sheet of the report and check the appropriate box: 

___ ACM was found              

___ ACM was not found 

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 

considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit (HHCU) of 

the N.C. Department of Health & Human Services, Division of Public Health, if more than 35 

cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to be removed from a 

structure and this work must be completed by a contractor prequalified by NCDOT to perform 

asbestos abatement. RACM is defined in 40 CFR, Part 61, Subpart M. Note: 40 CFR 763.85 (a)(4) 

vi)(D) defines ACM as surfacing, TSI and Miscellaneous which does not meet the NESHAP 

RACM. 

DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a Demolition 

Notification (DHHS-3768) must be submitted to the HHCU. Notifications and Asbestos Permit 

applications require an original signature and must be submitted to the HHCU 10 working days 

prior to beginning demolition activities. The 10 working day period starts based on the post-

marked date or date of hand delivery. Demolition that does not begin as originally notified requires 

submission of a separate revision form HHCU 3768-R to HHCU. Reference the North Carolina 

Administrative Code, Chapter 10A, Subchapter 41C, Article .0605 for directives on revision 

submissions. 
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Contact Information 

Health Hazards Control Unit (HHCU) 

N.C. Department of Health and Human Services 

1912 Mail Service Center 

Raleigh, NC 27699-1912 

Telephone: (919) 707-5950 

Fax: (919) 870-4808 

SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 

requirements must be followed. For projects involving permitted RACM removals, both the 

applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  Contact 

information is as follows: 

 

Buncombe County 

WNC Regional Air Pollution Control Agency 

49 Mt. Carmel Road 

Asheville, NC 28806  

(828) 250-6777 

 

Forsyth County 

Environmental Affairs Department 

537 N. Spruce Street 

Winston-Salem, NC 27101 

(336) 703-2440 

 

Mecklenburg County 

Land Use and Environmental Services Agency 

Mecklenburg Air Quality 

700 N. Tryon Street 

Charlotte, NC 28202 

(704) 336-5430 

ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures, and N.C. 

accredited inspectors, as well as associated forms for demolition notifications and asbestos permit 

applications at the N.C. Asbestos Hazard Management Program website:  

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html 
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MEASUREMENT AND PAYMENT 

Asbestos Assessment Payment will be paid at the lump sum contract unit price and will be full 

compensation for all asbestos inspections, reports, permitting and notifications. 

Payment will be made under: 

Pay Item Pay Unit 

Asbestos Assessment Lump Sum 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Project B-5982 ST-31 Haywood County 

 

DEMOLITION PLAN  (11-30-23)                                                           

GENERAL  

In addition to the requirements of Subarticle 402-2(D)(1) of the Standard Specifications, when 

specified in the plans, furnish demolition plans that are prepared and sealed by a professional 

engineer licensed in the State of North Carolina. 

PLAN REQUIREMENTS  

The demolition plan shall include a structural analysis for all phases of the demolition with regard 

to the condition of the structure at the time the work is performed. The structural analysis shall be 

performed on the strength and stability of the structure based on the methods and sequence of 

demolition proposed, to ensure that the structure is demolished in a safe and controlled manner.  

Design and submit details of temporary supports, shoring or temporary bracing, if required to 

stabilize portions of partially remaining structures during the removal sequence or support partially 

remaining structures after staged removals. The demolition plan shall include design computations 

and detail drawings for all temporary supports, shoring or bracing, verification of design loads, 

attachment details, and methods for the safe transfer of loads from existing structural elements to 

be removed to the temporary supports, shoring, or bracing. 

MEASUREMENT AND PAYMENT 

No separate payment will be made for demolition plans. The demolition plans shall be 

compensated under the Removal of Existing Structure(s) at Station __ pay items.  
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THERMAL SPRAYED COATINGS (METALLIZATION) (9-30-11) 

1.0 DESCRIPTION 

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces as specified herein when 

called for on the plans or by other Special Provisions, or when otherwise approved by the 

Engineer in accordance with the SSPC-CS 23.00/AWS C2.23/NACE No. 12 Specification. 

Only Arc Sprayed application methods are used to apply TSC coatings, the Engineer must 

approve other methods of application. 

2.0 QUALIFICATIONS 

Only use NCDOT approved TSC Contractors meeting the following requirements:  

1. The capability of blast cleaning steel surfaces to SSPC SP-5 and SP-10 Finishes. 

2. Employ Spray Operator(s) qualified in accordance with AWS C.16/C2.16M2002 and 

Quality Control Inspector(s) who have documented training in the applicable test 

procedures of ASTM D-3276 and SSPC-CS 23.00. 

A summary of the contractor’s related work experience and the documents verifying each 

Spray Operator’s and Quality Control Inspector’s qualifications are submitted to the 

Engineer before any work is performed.  

3.0 MATERIALS 

Provide wire in accordance with the metallizing equipment manufacturer’s 

recommendations.  Use the wire alloy specified on the plans which meets the requirements 

in Annex C of the SSPC-CS 23.00 Specification.  Have the contractor provide a certified 

analysis (NCDOT Type 2 Certification) for each lot of wire material.  

Apply an approved sealer to all metallized surfaces in accordance with Section 9 of SSPC- 

CS 23. The sealer must either meet SSPC Paint 27 or is an alternate approved by the 

Engineer. 

4.0 SURFACE PREPARATION AND TSC APPLICATION 

Grind flame cut edges to remove the carbonized surface prior to blasting.  Bevel all flame 

cut edges in accordance with Article 442-10(D) regardless of included angle. Blast clean 

surfaces to be metallized with grit or mineral abrasive in accordance with Steel Structures 

Painting Council SSPC SP-5/10(as specified) to impart an angular surface profile of 

2.5 - 4.0 mils.  Surface preparation hold times are in accordance with Section 7.32 of SSPC-

CS 23. If flash rusting occurs prior to metallizing, blast clean the metal surface again. Apply 

the thermal sprayed coating only when the surface temperature of the steel is at least 5°F 

above the dew point.  

At the beginning of each work period or shift, conduct bend tests in accordance with Section 

6.5 of SSPC-CS 23.00.  Any disbonding or delamination of the coating that 
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exposes the substrate requires corrective action, additional testing, and the Engineer’s 

approval before resuming the metallizing process. 

Apply TSC with the alloy to the thickness specified on the plans or as provided in the table 

below. All spot results (the average of 3 to 5 readings) must meet the minimum requirement. 

No additional tolerance (as allowed by SSPC PA-2) is permitted.  (For Steel Beams: For 

pieces with less than 200 ft2 measure 2 spots/surface per piece and for pieces greater than 

200 ft2 add 1 additional spots/surface for each 500 ft2). 

Application Thickness Alloy Seal Coat 

Pot Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil 

Armored Joint Angles 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil 

Modular Joints 8 mil 99.99% Zn (W-Zn-1) 0.5 mil 

Expansion Joint Seals 8 mil 99.99% Zn (W-Zn-1) 0.5 mil 

Optional Disc Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil 

When noted on the plans or as specified in the above chart, apply the sealer to all 

metallized surfaces in accordance with the manufacturer’s recommendations and these 

provisions.  Apply the seal coat only when the air temperature is above 40°F and the 

surface temperature of the steel is at least 5°F above the dew point. If the sealer is not 

applied within eight hours after the final application of TSC, the applicator verifies 

acceptable TSC surfaces and obtains approval from the Engineer before applying the 

sealer.  

5.0 INSPECTION FREQUENCY 

The TSC Contractor must conduct the following tests at the specified frequency and the 

results documented in a format approved by the Engineer.  
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Test/Standard Location Frequency Specification 

Ambient Conditions Site Each Process 5°F above the dew point 

Abrasive Properties Site Each Day Size, angularity, cleanliness 

Surface Cleanliness 

SSPC Vis 1 

All Surfaces Visual All Surfaces SSPC-SP-10 Atmospheric Service 

SSPC-SP - 5 Immersion Service 

Surface Profile 

ASTM  D-4417 Method C 

Random Surfaces 3 per 500 ft2 2.5 - 4.0 mils 

Bend Test 

SSPC-CS 23.00 

Site 5 per shift Pass Visual 

Thickness 

SSPC PA-2R 

SSPC-CS 23.00 

 

Each Surface 

 

Use the method in PA-

2 Appendix 3 for 

Girders and Appendix 

4 for frames and 

miscellaneous steel. 

See Note 1. 

Zn - 8 mils minimum 

Al - 8 mils minimum 

Zn Al - 8 mils minimum 

Areas with more than twice the 

minimum thickness are inspected 

for compliance to the adhesion 

and cut testing requirements of 

this specification. 

Adhesion ASTM 4541 Random Surfaces 

Splice Areas 

1 set of 3 per 500 ft2 Zn > 500 psi 

Al > 1000 psi 

Zn Al > 750 psi 

Cut Test - SSPC-CS 23.00 Random Surfaces 3 sets of 3 per 500 ft2 No peeling or delamination 

Job Reference Std. 

SSPC-CS 23.00 

Site 1 per job Meets all the above requirements 

6.0 REPAIRS 

All Repairs are to be performed in accordance with the procedures below, depending on 

whether the repair surface is hidden or exposed. As an exception to the following, field 

welded splices on joint angles and field welding bearing plates to girders may be repaired in 

accordance with the procedures for hidden surfaces.  

For hidden surfaces (including but not limited to interior girders, interior faces of 

exterior girders, and below-grade sections of piles):  

1. Welding of metallized surfaces may be performed only if specifically permitted by the 

Engineer. Remove metallizing at the location of field welds by blast cleaning (SSPC SP-6 

finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish) just prior to 

welding. Clean sufficiently to prevent contamination of the weld. All repairs to welded 

connections are metallized in accordance with SSPC CS 23.00. 
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2. Minor areas less than or equal to 0.1 ft
2
 exposing the substrate are metallized in accordance 

with SSPC CS 23.00 or painted in accordance with ASTM A780, “Repair of Damaged and 

Uncoated Areas of Hot Dip Galvanized Coatings.” 

3. Large areas greater than 0.1 ft2 exposing the substrate are metallized in accordance with SSPC 

CS 23.00.  

4. Damaged (burnished) areas not exposing the substrate with less than the specified coating 

thickness are metallized in accordance with SSPC CS 23.00 or painted in accordance with 

ASTM A780, “Repair of Damaged and Uncoated Areas of Hot Dip Galvanized Coatings.” 

5. Damaged (burnished) areas not exposing the substrate with more than the specified coating 

thickness are not repaired.  

6. Defective coating is repaired by either method 2 or 3 depending on the area of the defect. 

For Exposed Surfaces (including but not limited to exterior faces of exterior girders 

and above-grade sections of piles):  

1. Welding of metallized surfaces may be performed only if specifically permitted by the 

Engineer. Remove metallization at the location of field welds by blast cleaning (SSPC SP-6 

finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish) just prior to 

welding. Clean sufficiently to prevent contamination of the weld. All repairs to welded 

connections are metallized in accordance with SSPC CS 23.00. 

2. All areas exposing the substrate are metallized in accordance with SSPC CS 23.00 

3. Defective coating is repaired by either method 2 or 3 depending on the area of the defect. 

7.0 TWELVE MONTH OBSERVATION PERIOD 

The contractor maintains responsibility for the coating system for a twelve (12) month 

observation period beginning upon the satisfactory completion of all the work required in the 

plans or as directed by the engineer. The contractor must guarantee the coating system under 

the payment and performance bond (refer to Article 109-10). To successfully complete the 

observation period, the coating system must meet the following requirements after 

twelve(12) months service:  

•   No visible rust, contamination or application defect is observed in any coated area. 

•   Painted surfaces have a uniform color and gloss. 

•   Surfaces have an adhesion of no less than 500 psi when tested in accordance with 

ASTM D-4541. 

8.0 BASIS OF PAYMENT 

The contract price bid for the bridge component to which the coating is applied will be full 

compensation for the thermal sprayed coating. 

 



Date: February 23, 2024 

Watco/Blue Ridge Southern Railroad, L.L.C. 

SPECIAL PROVISION FOR PROTECTION OF RAILWAY INTERESTS 

Auto/Pedestrian upgrade project on US 74 in Haywood County, North Carolina. The 
work will require construction activities within the right of way of the Railroad at Inv. 
No. 720 338X The average train movement through this area is approximately 4 trains 
per day at typical speeds of 25 mph. There are no passenger trains at this location. 

1. AUTHORITY OF RAILROAD ENGINEER AND HIGHWAY ENGINEER:

The authorized representative of the Railroad, hereinafter referred to as Railroad
Engineer, shall have final authority in all matters affecting the safe maintenance of
Railroad traffic and facilities including the adequacy of the foundations and structures
supporting the railroad tracks and the necessity for flagging during construction.

The authorized representative of the Chief Engineer, hereinafter referred to as the
Highway Engineer, shall have authority over all other matters as prescribed herein
and, in the Department’s, Standard Specifications, current edition, as may be revised
for this project.

2. NOTICE OF STARTING WORK:

A. The Contractor shall not commence any work on Railroad rights-of-way until it
has complied with the following conditions:

(1) Given the Railroad written notice, with copy to the Department, at the
addresses shown below and to the Highway Engineer who has been
designated to be in charge of the work, at least 30 days in advance of the date
proposed to begin work on Railroad rights-of-way.  If flagging is required, it
may take up to 30 days to obtain flagging from the Railroad and no work shall
be undertaken until flagging is present at the job site.

Notice to: Copy to: 

Justin Mahr  Meredith McLamb 
Blue Ridge Southern Railroad, L.L.C. North Carolina Department of Transportation  
315 W. 3rd Street 862 Capital Boulevard 
Pittsburg, KS 66762  Raleigh, North Carolina 27603 
Justin.mahr@watco.com  mmclamb@ncdot.gov 

(2) Obtained written authorization from the Railroad to begin work on Railroad
right-of-way. Such authorization may include an outline of specific and
general conditions with which the Contractor must comply, including but not
limited to obtaining a Right of Entry and all associated costs.

B-5982 RR-1 Haywood County



(3) Obtained written authorization from the Railroad Protective Liability
Insurance coverage as required by paragraph 12 herein.  It should be noted that
Railroad Company does not accept notation of Railroad Protective Insurance
on a Certificate of Liability Insurance or for Binders as Railroad Company
must have the full original countersigned policy.  Further, please note that
mere receipt of the policy is not the only issue, but review for compliance.
Due to the number of projects system wide, it typically takes a minimum of 45
days for Railroad Company to review.

(4) Furnished a schedule for all work within the Railroad rights-of-way as
required by paragraph 7 B (1) herein.

B. The Railroad’s written authorization to proceed with the work shall include the
names, addresses, and telephone numbers of the Railroad’s representatives who
are to be notified as hereinafter required.  Where more than one representative is
designated, area of responsibility of each representative shall be specified.

3. INTERFERENCE WITH RAILROAD OPERATIONS AND PROPERTY:

A. The Contractor shall so arrange and conduct its work to avoid interference with
Railroad operations, including train, signal, and communication services, or
damage to the facilities or property of the Railroad or tenants on the right-of-way
of the Railroad.  Whenever work is liable to affect such operations, safety,
facilities, or property, the method of doing such work shall first be submitted to
the Railroad Engineer for review and approval, but such approval shall not relieve
the Contractor from liability.  Any work to be performed by the Contractor which
requires flagging and inspection by the Railroad shall be deferred by the
Contractor until the flagging and inspection required by the Railroad is available
at the job site.

B. Whenever work within Railroad rights-of-way is of such a nature that impediment
to Railroad operations such as use of runaround or detour tracks or necessity for
reduced speed is unavoidable, the Contractor shall schedule and conduct its
operations so that such impediment is reduced to the absolute minimum.

C. Should conditions arising from, or in connection with the work, require that
immediate and unusual provisions be made to protect operations, facilities, and
property of the Railroad, the Contractor shall make such provisions.  If in the
judgement of the Railroad Engineer, or in his absence, the Highway Engineer,
such provision is insufficient, either may require or make such provisions as he
deems necessary.  In any event, such unusual provisions shall be at the
Contractor’s expense and without cost to the Railroad or the Department.

4. TRACK CLEARANCES

A. The minimum track clearances to be maintained by the Contractor during
construction are shown on the Project Plans.  However, before undertaking any
work within Railroad right-of-way, or before placing any obstruction over any 
track, the Contractor shall: 
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1. Notify the Railroad’s representative at least 72 hours in advance of the
 work.

2. Receive assurance from the Railroad’s representative that arrangements
have been made for flagging service as may be necessary.

3. Receive permission from the Railroad’s representative to proceed with the
 work.

4. Ascertain that the Department Engineer has received copies of notice to
the Railroad and of the Railroad’s response thereto.

5. CONSTRUCTION PROCEDURES:

A. General:

Construction work and operations by the Contractor on Railroad rights-of-way, or
property, shall be:

1. Subject to the inspection and approval of the Railroad.

2. In accord with the Railroad’s written outline of specific conditions.

3. In accord with the Railroad’s general rules, regulations, and requirements
including those relating to safety, fall protection, and personal protective
equipment.

4. In accord with this special provision and Railroad Special Provision.

B. Temporary Excavation:

The subgrade of an operated track shall be maintained with edge of berm at least
10 feet from centerline of track and not more than 24 inches below top of rail.
The Contractor will not be required to make existing section meet this
specification if the existing section is substandard, in which case the existing
section will be maintained.

C. Excavation for Structures:

The Contractor will be required to take special precaution and care in connection
with excavating and shoring pits, for construction of bridges, walls, footings,
drainage pipes, or structures, under or adjacent to tracks, and any other structures
or construction, including the driving of piles or sheeting, adjacent to tracks to
provide adequate lateral and vertical support for the tracks and the loads which
they carry, without disturbance of track alignment and surface, and to avoid
obstructing track clearances with working equipment, tools or other material.  The
procedure for doing such work, including need of and plans for excavation and
shoring, shall first be approved by the Railroad Engineer, but such approval shall
not relieve the Contractor from liability.  Before submission of plans to the
Railroad Engineer for approval, such plans shall first be reviewed by the
Department’s Office of Bridge and Structural Design. Shoring plans submitted
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must be prepared, signed and sealed by a Registered Professional Engineer in the 
state of North Carolina. 

D. Demolition, Erection, Hoisting:

(1) Railroad tracks and other railroad property must be protected from damage
during the procedure.

(2) The contractor is required to submit a plan showing the location of cranes,
horizontally and vertically, operating radii, with delivery or disposal locations
shown.  The location of all tracks and other railroad facilities as well as all
obstructions such as wire lines, poles, adjacent structures, etc. must be shown.

(3) Crane rating sheets showing cranes to be adequate for 150% of the actual
weight of the pick.  A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted.

(4) Plans and computations showing the weight of the pick must be submitted.
Calculations shall be made from plans of the existing and/or proposed
structure showing complete and sufficient details with supporting data for the
demolition or erection of the structure.  If plans do not exist, lifting weights
must be calculated from field measurements.  The field measurements are to
be made under supervision of the Registered Professional Engineer
submitting the procedure and calculations.

(5) A data sheet must be submitted listing the types, size, and arrangements of all
rigging and connection equipment.

(6) A complete procedure is to be submitted, including the order of lifts, time
required for each lift, and any repositioning or re-hitching of the crane or
cranes.

(7) All erection or demolition plans, procedures, data sheets, etc. submitted must
be prepared, signed and sealed by a Registered Professional Engineer in the
state of North Carolina.

(8) The Railroad’s representative must be present at the site during the entire
demolition and erection procedure period.

(9) All procedures, plans, and calculations shall first be approved by the Highway
Engineer and the Railroad Engineer, but such approval does not relieve the
Contractor from liability.

E. Blasting:

(1) The Contractor shall obtain advance written approval from the Railroad
Engineer and the Highway Engineer for use of explosives on or adjacent to
Railroad property.  The request for permission to use explosives shall include
a detailed blasting plan.  If permission for use of explosives is granted, the
Contractor will be required to comply with the following:
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(a) Blasting shall be done with light charges under the direct supervision of
a responsible officer or employee of the Contractor and a licensed
blaster.

(b) Electric detonating fuses shall not be used because of the possibility of
premature explosions resulting from operation of two-way train radios.

(c) No blasting shall be done without the presence of an authorized
representative of the Railroad.  At least 72 hours advance notice to the
person designated in the Railroad’s notice of authorization to proceed
(see paragraph 2B above) will be required to arrange for the presence
of an authorized Railroad representative and such flagging the Railroad
may require.

(d) Have at the job site adequate equipment, labor and materials and allow
sufficient time to clean up debris resulting from the blasting without
delay to trains.  Correction of any track misalignment or other damage
to Railroad property resulting from the blasting shall be done as
directed by the Railroad’s authorized representative at the Contractor’s
expense.  If its actions result in delay of trains, the Contractor shall bear
the entire cost thereof.

(e) Storage of explosives on Railroad property will not be permitted.

(f) Furnish satisfactory evidence of XCU (explosion-collapse-underground
damage) insurance coverage.

(2) The Railroad representative will:

(a) Determine the approximate location of trains and advise the Contractor
the approximate amount of time available for the blasting operation
and clean-up.

(b) Have the authority to order discontinuance of blasting if, in its opinion,
blasting is too hazardous or is not in accord with this special provision.

(3) Other Requirements:

Each Railroad has its own requirements for blasting which may include
provisions in addition to the above.  It is the contractor’s responsibility to
contact the Railroad before performing any blasting and determine and
comply with these requirements.  The Contractor shall handle all matters
relating to blasting with the Railroad and pay for all costs involved.
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F. Maintenance and Repair of Railroad Facilities:

(1) The Contractor will maintain all ditches and drainage structures free of silt or
other obstructions which may result from its operations and provide and
maintain any erosion control measures as required by Highway Project plans
and contract documents.  The Contractor will promptly repair eroded areas
within Railroad rights-of-way.

(2) The Contractor will also repair, or cause to be repaired, any other damage to
the property or facilities of the Railroad or its tenants.

(3) All such maintenance and repair of damages due to the Contractor’s
operations shall be done at the Contractor’s expense.

G. Storage of Materials and Equipment:

Materials and equipment shall not be stored where they will interfere with
Railroad operations, nor on the rights-of-way of the Railroad without first having
obtained permission from the Railroad Engineer, and such permission will be with
the understanding that the Railroad will not be liable for damage to such material
and equipment from any cause and that the Railroad Engineer may move or
require the Contractor to move, at the Contractor’s expense, such material and
equipment.  All grading or construction machinery that is left parked unattended
near the track or on the Railroad rights-of-way shall be effectively immobilized so
that it cannot be moved by unauthorized persons.  Safety guidelines are given in
paragraph 11 herein.

H. Cleanup:

Upon completion of the work, the Contractor shall remove from within the limits
of the Railroad rights-of-way, all machinery, equipment, surplus materials,
falsework, temporary erosion measures, rubbish or temporary buildings of the
Contractor, and leave said rights-of-way in a neat condition satisfactory to the
Chief Engineer of the Railroad or his authorized representative.

6. DAMAGES:

A. The Contractor shall assume all liability for any and all damages to its work,
employees, servants, equipment and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to
property of its tenants, caused by or resulting from the operations of the
Contractor, shall be paid directly to the Railroad by the Contractor.
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7. FLAGGING SERVICES:

A. When Required

Under the terms of the agreement between the Department and the Railroad, the
Railroad has sole authority to determine the need for flagging required to protect
its operations and facilities.  In general, the requirements for flagging will be
whenever the Contractor’s personnel or equipment are, or are likely to be,
working on the Railroad’s right-of-way, or within distances as may be specified
by Railroad’s authorized representative, or across, over, adjacent to, or under a
track, or when such work has disturbed or is likely to disturb a railroad structure
or the railroad roadbed or surface and alignment of any track to such extent that
the movement of trains must be controlled by flagging.  These requirements
include situations where a crane, or other piece of equipment, is located such that
its boom, or extremity, could move and pass within 25 feet of the centerline of a
track or within a distance as may otherwise be specified by Railroad’s authorized
representative.  Safety guidelines are given in paragraph 11 herein. Normally the
Railroad will assign one flagman to a project, based on an 8-hour workday
and 40 hour workweek, but in some cases more than one may be necessary.

B. Scheduling and Notification

(1) Not later than the time that approval is initially requested to begin work on
Railroad right-of-way, Contractor shall furnish to the Railroad and the
Department a schedule for all work required to complete the portion of the
project within Railroad right-of-way.

(2) The Contractor will be required to give the Railroad representative at least 30
days of advance notice of intent to begin work within Railroad right-of-way in
accordance with paragraph 2.A.(1) of this special provision.  Once begun,
when such work is then suspended at any time, or for any reason, the
Contractor will be required to give the Railroad representative at least 3
working days of advance notice before resuming work on Railroad right-of-
way.  Such notices shall include sufficient details of the proposed work to
enable the Railroad representative to determine if flagging will be required.  If
such notice is in writing, the contractor shall furnish the Highway Engineer a
copy; if notice is given verbally, it shall be confirmed in writing with copy to
the Highway Engineer.  If flagging is required, no work shall be undertaken
until the flagman is, or flagmen are, present at the job site.  It may take up to
30 days to obtain flagging initially from the Railroad.  When flagging begins,
the flagman is usually assigned by the Railroad to work at the project site on a
continual basis until no longer needed and cannot be called for on a spot basis.
If flagging becomes unnecessary and is suspended, it may take up to 30 days
to again obtain flagging from the Railroad.  Due to Railroad practices, in
some cases it may be necessary to give 5 days notice before flagging service
may be discontinued and payment stopped.
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(3) If, after the flagman is assigned to the project site, unusual circumstances or
conditions arise which require the flagman’s presence elsewhere, then the
Contractor shall delay work on Railroad right-of-way until such time as the
flagman is again available.  Any additional costs resulting from such delays
shall be done by the Contractor and not the Department or Railroad.

C. Payment

(1) The Contractor will be responsible for paying the Railroad directly for
any and all costs of flagging which may be required to accomplish the
construction.  The Contractor shall not delegate this responsibility to any
subcontractor or any other party.  The Department will not reimburse the
Railroad for any costs of the flagging which is required by the Contractor’s
work.  The cost of flagging service is approximately $125.75 per hour or
$1006.00 per day based on an 8-hour workday and 40-hour work week.  This
cost includes the base pay for the flagman, overhead, and generally includes
travel expenses, meals, lodging, equipment, etc.  The charge to the Contractor
by the Railroad will be the actual cost based on the rate of pay for the
Railroad’s employees who are available for flagging service at the time the
service is required.  Work by a flagman in excess of 8 hours per day and 40
hours per week may result in overtime pay at 1 ½ time the appropriate rate.
Also, certain unusual conditions may arise which may result in overtime pay
at 2 times the appropriate rate.  Railroad work involved in preparing and
handling bills may also be charged to the Contractor.  Charges to the
Contractor by the Railroad shall be in accordance with Federal-Aid Highway
billing procedures and requirements as contained in applicable provisions of
Part 140, Subpart I, and Part 646, Subpart B, of Title 23, Highways, of the
Code of Federal Regulations, current edition, and shall further be on the same
basis as the Department would be billed by the Railroad if the Department
was paying for the charges.

(2) The contractor will be billed for flagging services on a periodic basis directly
by the Railroad. The Contractor will promptly pay such bills within 30 days
after each bill is rendered.  Should the Contractor fail to pay the Railroad
within 60 days after any bill is rendered, the Department may pay directly to
the railroad any amounts due and deduct the amount of such payments from
any funds due the contractor.  This provision does not affect the obligation of
the Contractor under his bond or the rights of the Railroad or the Department
under the bond.

D. Verification

(1) The Contractor will review and sign the Railroad flagman’s semi-monthly
time sheet, or other similar documentation, attesting that the flagman was
present during the time recorded.  The Railroad’s flagman may also enter
flagging time electronically via the Railroad’s electronic billing system.  Any
complaints concerning flagging must be resolved in a timely manner.  If need
for flagging is questioned, please contact Railroad’s Engineer of Public
Improvements.  All verbal complaints will be confirmed in writing by the
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contractor within 5 working days with a copy to the Department Engineer. 
Address all written correspondence to: 

Notice to: Copy to: 
Justin Mahr  Josh Deyton 
Blue Ridge Southern Railroad, L.L.C. North Carolina Department of Transportation  
315 W. 3rd Street 253 Webster Road 
Pittsburg, KS 66762  Sylva, North Carolina 28779 
Justin.Mahr@watco.com  jbdeyton@ncdot.gov 

(2) The Railroad flagman assigned to the project will be responsible for notifying
the Highway Engineer upon arrival at the job site on the first day (or as soon
thereafter as possible) that flagging services begin and on the last day that he
performs such services for each separate period that services are provided.
The Highway Engineer will document such notification in the project records.
When requested, the Highway Engineer will also sign the flagman’s time
sheets showing daily time spent at the project site.

8. TRANSPORTING MATERIALS AND EQUIPMENT ACROSS TRACKS:

A. Where the plans show or imply that materials of any nature must be
hauled across a Railroad, unless the plans clearly show that the Department has
included arrangements for such haul in its agreement with the Railroad, the
Contractor will be required to make all necessary arrangements with the
Railroad regarding means of transporting such materials across the railroad.
The Contractor will be required to bear all costs incidental to such crossings
whether services are performed by his own forces or by Railroad personnel.

B. No crossing may be established for use of the contractor for transporting
materials or equipment across the tracks of the Railroad Company unless
specific authority for its installation, maintenance, necessary watching and
flagging thereof and removal, until a temporary private crossing agreement has
been executed between the Contractor and Railroad.  The approval process for
an agreement, normally takes 90 days.

9. WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines or other facilities which are
considered necessary to the project are shown on the plans; included in the
force account agreement between the Department and the Railroad; or will be
covered by appropriate revisions to same which will be initiated and approved
by the Department and the Railroad.

B. Should the Contractor desire any changes in addition to the above, then it shall
make separate arrangements with the Railroad for same to be accomplished,
including any required flagging service, at the Contractor’s expense.
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10. COOPERATION AND DELAYS

A. It shall be the Contractor’s responsibility to arrange a schedule with the
Railroad for accomplishing stage construction involving work by the Railroad
or tenants of the Railroad.  In arranging the schedule, the contractor shall
ascertain, from the Railroad, the lead time required for assembling crews and
materials and shall make due allowance therefore.

B. No charge or claims of the Contractor against either the Department or the
Railroad will be allowed for hindrance or delay on account of railway traffic,
any work performed or to be performed by the Railroad, or other delay
incident to or necessary for safe maintenance of railway traffic and facilities,
or for any delays due to compliance with this special provision.

11. SAFETY GUIDELINES:

A. Guidelines for Personnel on Railroad Right-of-Way

(1) All persons shall wear hard hats.  Appropriate eye and hearing protection
must be used.  Working in shorts is prohibited.  Shirts must cover
shoulders, back and abdomen.  Working in tennis or jogging shoes,
sandals, boots with high heels, cowboy and other slip-on type boots is
prohibited.  Hard-sole, lace-up footwear, zippered boots or boots cinched
up with straps which fit snugly about the ankle are adequate.  Safety boots
are strongly recommended.  It is required that reflective vests be worn.

(2) No one is allowed within 25 feet of the centerline of track without specific
authorization from the flagman.

(3) All persons working near track while train is passing are to look out for
dragging bands, chains and protruding or shifted cargo.

(4) No one is allowed to cross tracks without specific authorization from
flagman.

(5) All welders and cutting torches working within 25 feet of the track must
stop when train is passing.

(6) No steel tape or chain will be allowed to cross or touch rails without
permission.

B. Guidelines for Equipment on Railroad Right-of-Way

(1) No crane or boom equipment will be allowed to set up to work or park
within boom distance plus 15 feet of the centerline of track without
specific permission from railroad official and flagman.

(2) No crane or boom equipment will be allowed to foul track or lift a load
over the track without flag protection and track time.
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(3) All employees will stay with their machines when crane or boom
equipment is pointed toward track.

(4) All cranes and boom equipment under load will stop work while train is
passing (including pile driving).

(5) Swinging loads must be secured to prevent movement while train is
passing.

(6) No loads will be suspended above a moving train.

(7) No equipment will be allowed within 25 feet of centerline of track without
specific authorization of the flagman.

(8) Trucks, tractors, or any equipment will not touch ballast line without
specific permission from railroad official and flagman.

(9) No equipment or load movement within 25 feet or above a standing train
or railroad equipment without specific authorization of flagman.

(10) All operating equipment within 25 feet of track must halt operations when
a train is passing.  All other operating equipment may be halted by the
flagman if the flagman views the operation to be dangerous to the passing
train.

(11) All equipment, loads, and cables are prohibited from touching rails.

(12) While clearing and grubbing, no vegetation will be removed from railroad
embankment with heavy equipment without specific permission from the
Railroad Engineer and flagman.

(13) No equipment or materials will be parked or stored on Railroad’s property
unless specific authorization is granted from the Railroad Engineer.

(14) All unattended equipment that is left parked on Railroad property shall be
effectively immobilized so that it cannot be moved by unauthorized
persons.

(15) All cranes and boom equipment will be turned away from track after each
workday or whenever unattended by an operator.

12. INSURANCE:

A. In addition to any other forms of insurance or bonds required under the terms
of the contract and specifications, the Contractor will be required to carry
insurance of the following kinds:
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(1) Contractor’s Public Liability and Property Damage Liability Insurance.

The Contractor shall furnish to the Railroad and copy to the Department
the certificate of insurance in TRIPLICATE as evidence that with respect
to the operations it performs it carries regular Contractor’s Public
Liability Insurance and regular Contractor’s Property Damage Liability
Insurance both providing for limits of not less than $2,000,000.00.

(2) Contractor’s Protective Public Liability and Property Damage Liability
Insurance.

The Contractor shall furnish the Railroad and copy to the Department the 
certificate of insurance in TRIPLICATE as evidence that with respect to the 
operations performed for it by any subcontractor, it carries in its own behalf 
regular Contractor’s Protective Public Liability Insurance and regular 
Contractor’s Protective Property Damage Liability Insurance both providing 
for limits of not less than $2,000,000.00. 

CERTIFICATE HOLDER for (1) and (2) above is as follows: 

Watco Companies, L.L.C., and its affiliates, subsidiaries, & assigns 
315 W. 3rd Street 
Pittsburg, KS 66762 

(3) Railroad Protective Liability Insurance having a combined single limit of
not less than $2,000,000 each occurrence and $6,000,000 in the aggregate
applying separately to each annual period.  If the project involves track
over which passenger trains operate, the insurance limits required are not
less than a combined single limit of $5,000,000 each occurrence and
$10,000,000 in the aggregate applying separately to each annual period.
Said policy shall provide coverage for all loss, damage, or expense arising
from bodily injury and property damage liability, and physical damage to
property attributed to acts or omissions at the job site.

The Standards for this protective insurance shall follow the requirements
of Part 646, Subpart A, of Title 23, Highways, of the Code of Federal
Regulations, current edition.

Railroad protective insurance shall be provided on “ISO-RIMA”
(Insurance Services Office – Railroad Insurance Management
Association) policy form No. CG 00 35 01 96.  ISO Amendatory
Endorsement No. CG 28 31 10 93 should also be included if a policy form
number other than the foregoing is used.  The equivalent of the foregoing
will also be acceptable.
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a. The name insured shall read:
Blue Ridge Southern Railroad, L.L.C.
315 W. 3rd Street
Pittsburg, KS 66762
ATTN: Justin Mahr

b. The description of operations must appear on the Declarations,
must match the project description in this agreement, and must
include the appropriate Department project and contract
identification numbers.

c. The job location must appear on the Declarations and must include
the city, state, and appropriate highway name/number.  NOTE: Do
not include any references to milepost on the insurance policy.

d. The name and address of the prime contractor must appear on the
Declarations.

e. The name and address of the Department must be identified on the
Declarations as the “Involved Governmental Authority or Other
Contracting Party.”

f. Other endorsements/forms that will be accepted are:

(1) Broad Form Nuclear Exclusion – Form IL 00 21
(2) 30-day Advance Notice of Non-renewal or cancellation
(3) Required State Cancellation Endorsement
(4) Quick Reference or Index Form CL/IL 240

g. Endorsements that are NOT acceptable are:

(1) Any Pollution Exclusion Endorsement except CG 28 31
(2) Any Punitive or Exemplary Damages Exclusion
(3) Known Injury or Damage Exclusion from CG 00 59
(4) Any Common Policy Conditions Form
(5) Any other endorsement/form not specifically authorized in

item number 3.f above.

B. Evidence of insurance as required in A. above shall be furnished to the
address shown below for review and approval by the Railroad and copied to
the Department:
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NOTICE TO: COPY NOTICE TO: 

Justin Mahr      Meredith McLamb 
Blue Ridge Southern Railroad, L.L.C. North Carolina Department of Transportation  
315 W. 3rd Street 862 Capital Boulevard 
Pittsburg, KS 66762  Raleigh, North Carolina 27603 
Justin.Mahr@watco.com mmclamb@ncdot.gov 

The project number, description of the work and designation of the job site to 
be shown on all insurance certificates and policies are as follows:  

US 74, Clyde, Haywood County: Bridge replacement project on US 74 in 
Clyde, Haywood County, North Carolina. The work will require 
construction activities within the right of way of the Railroad at Inv. No. 720 
338X, RRMP 21.88 The average train movement through this area is 
approximately 4 trains per day at typical speeds of 25 mph. There are no 
passenger trains at this location. 

C. If any part of the work is sublet, similar insurance and evidence thereof in the
same amounts as required of the Prime Contractor shall be provided by or in
behalf of the subcontractor to cover his operations.  Endorsements to the
Prime Contractor’s policies specifically naming subcontractors and describing
their operations will be acceptable for this purpose.

D. All insurance hereinbefore specified shall be carried until all work required to
be performed under the terms of the contract has been satisfactorily completed
within the limits of the rights-of-way of the Railroad as evidenced by the
formal acceptance by the Department and the Railroad.  Insuring companies
may cancel insurance by permission of the Department and Railroad or on
THIRTY (30) days written notice to the Department and Railroad as follows:

Notice to: Copy to: 

Justin Mahr      Meredith McLamb 
Blue Ridge Southern Railroad, L.L.C. North Carolina Department of Transportation  
315 W. 3rd Street 862 Capital Boulevard 
Pittsburg, KS 66267  Raleigh, North Carolina 27603 
Justin.Mahr@watco.com  mmclamb@ncdot.gov 

13. FAILURE TO COMPLY:

In the event the Contractor violates or fails to comply with any of the
requirements of this special provision:

(1) The Railroad Engineer may require that the Contractor vacate Railroad
property.

(2) The Highway Engineer may withhold all monies due the Contractor on
monthly statements.
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Any such orders shall remain in effect until the Contractor has remedied the 
situation to the satisfaction of the Railroad Engineer and the Highway Engineer. 

14. PAYMENT FOR COST OF COMPLIANCE:

No separate payment will be made for any cost incurred on account of compliance
with this special provision. All such cost shall be included in prices bid for other
items of the work.
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B-5982           P-1 Haywood County 

PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 9-19-23) Z-1 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) U. S. Army Corps of Engineers 

Water Quality (401) Division of Environmental Management, DEQ 
State of North Carolina 

 
The Contractor shall comply with all applicable permit conditions during construction of this 
project.   
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill 
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for the 
authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 
that activities outside those areas is done in such a manner as to not affect the restricted 
waters, wetlands or buffer zones. 



  STATE OF NORTH CAROLINA 

 DEPARTMENT OF TRANSPORTATION
ROY COOPER J.R. “JOEY” HOPKINS 

GOVERNOR   SECRETARY 

Mailing Address: 
NC DEPARTMENT OF TRANSPORTATION 
ENVIRONMENTAL ANALYSIS UNIT 
1598 MAIL SERVICE CENTER 
RALEIGH NC 27699-1598 

Telephone: (919) 707-6000 

Customer Service:  1-877-368-4968 

Website: www.ncdot.gov 

Location: 
1000 BIRCH RIDGE DRIVE 

RALEIGH NC 27610 

April 25, 2024 

MEMORANDUM TO:  Division Environmental and Construction Units 

FROM:  Michael A. Turchy, ECAP Group Leader 
Environmental Analysis Unit 

SUBJECT: Environmental Permit for the Replacement of Bridge 430095 on US 74 
over Blue Ridge Southern Railroad, Haywood County, Division 14,  
TIP: B-5982. 

Please find enclosed the following permit for this project: 

Agency Permit Type Permit Expiration 
US Army Corps of Engineers 

Section 404 Clean Water Act Permit 
Nationwide 3 [issued statutorily] March 14, 2026 

NC Division of Water Resources 
Section 401 Water Quality Certification 

General Certification No. 4239 [NW3] 
[non-notifying] 

March 14, 2026 

Work is authorized by the above referenced permit provided it is accomplished in strict accordance with 
the permitted plans. 

The Environmental Coordination and Permitting Group or the Division Environmental Office must be 
consulted if any deviation from the permit(s) is required. 

The General Conditions and Certifications for Nationwide and Regional Permits can be referenced at: 
https://xfer.services.ncdot.gov/pdea/PermIssued/_General_Conditions_and_Certifications/ 

The Project Commitments “Greensheet” is located on the Preconstruction SharePoint Dashboard at: 
https://connect.ncdot.gov/site/preconstruction 

P-2



P-3



P-4



P-5



P-6



P-7



P-8



P-9



P-10



P-11



H
an

d
Ex

is
tin

g 
Ex

is
tin

g 
Pe

rm
an

en
t

Te
m

p.
 

Ex
ca

va
tio

n
M

ec
ha

ni
ze

d 
C

le
ar

in
g

Pe
rm

an
en

t
  T

em
p.

   
C

ha
nn

el
C

ha
nn

el
N

at
ur

al
 

Si
te

St
at

io
n

St
ru

ct
ur

e
Fi

ll 
In

Fi
ll 

In
in

 
C

le
ar

in
g

in
 

SW
 

SW
Im

pa
ct

s
Im

pa
ct

s
St

re
am

N
o.

(F
ro

m
/T

o)
Si

ze
 / 

Ty
pe

W
et

la
nd

s
W

et
la

nd
s

 W
et

la
nd

s
in

 W
et

la
nd

s
 W

et
la

nd
s

im
pa

ct
s

im
pa

ct
s

Pe
rm

an
en

t
Te

m
p.

D
es

ig
n

 
 

 
(a

c)
(a

c)
(a

c)
(a

c)
(a

c)
(a

c)
(a

c)
(ft

)
(ft

)
(ft

)
1

21
+8

5/
24

+2
2 

-L
- R

T
C

ha
nn

el
 Im

pr
ov

em
en

ts
< 

0.
01

< 
0.

01
 

< 
0.

01
 

 
 

 
 

 
2

24
+3

7/
25

+1
1 

-L
- L

T
C

ha
nn

el
 Im

pr
ov

em
en

ts
< 

0.
01

 
 

< 
0.

01
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
TO

TA
LS

*:
0.

01
< 

0.
01

 
< 

0.
01

 
 

 
0

0
0

*R
ou

nd
ed

 to
ta

ls
 a

re
 s

um
 o

f a
ct

ua
l i

m
pa

ct
s

N
O

TE
S:

R
ev

is
ed

 2
01

8 
Fe

b 
S

H
E

E
T 

   
   

  
10

O
F 

10

   
   

   
   

   
   

   
   

   
   

   
   

   
   

   
   

   
   

   
 W

ET
LA

N
D

 A
N

D
 S

U
R

A
C

E 
W

A
TE

R
 IM

PA
C

TS
 S

U
M

M
A

R
Y

W
ET

LA
N

D
 IM

PA
C

TS
SU

R
FA

C
E 

W
AT

ER
 IM

PA
C

TS

H
A

YW
O

O
D

 C
O

U
N

TY
B

-5
98

2
47

81
4.

1.
1

N
C

 D
E

PA
R

TM
E

N
T 

O
F 

TR
A

N
S

PO
R

TA
TI

O
N

D
IV

IS
IO

N
 O

F 
H

IG
H

W
A

YS
8/

10
/2

02
3

     

-s
um

of
ac

tu
al

pe
rm

an
en

t(
fil

la
nd

m
ec

ha
ni

ze
d

cl
ea

rin
g)

im
pa

ct
s:

Si
te

1:
(0

.0
01

6+
0.

00
23

)+
(0

.0
00

8+
0.

00
06

)+
Si

te
2:

0.
00

73
+

0.
00

12
=

0.
01

38
ac

.
-R

ou
nd

ed
to

0.
01

ac
.f

or
m

iti
ga

tio
n

pu
rp

os
es

.

P-12



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 Lump Sum0043000000-N 226 L.S.GRADING

0004 1
ACR

0050000000-E 226 SUPPLEMENTARY CLEARING &
GRUBBING

0005 450
CY

0057000000-E 226 UNDERCUT EXCAVATION

0006 195
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0007 400
CY

0195000000-E 265 SELECT GRANULAR MATERIAL

0008 500
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0009 7,900
SF

0199000000-E SP TEMPORARY SHORING

0010 Lump Sum0248000000-N SP L.S.GENERIC GRADING ITEM
TYPE 1 BRIDGE APPROACH FILL, STA
20+37.51 -L-

0011 220
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0012 680
SY

0321000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0013 24
LF

0342000000-E 310 **" SIDE DRAIN PIPE
(30")

0014 600
LF

0343000000-E 310 15" SIDE DRAIN PIPE

0015 212
LF

0344000000-E 310 18" SIDE DRAIN PIPE

0016 160
LF

0345000000-E 310 24" SIDE DRAIN PIPE

0017 5
EA

0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS
(15")
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0018 4
EA

0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS
(24")

0019 916
LF

0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV

0020 108
LF

0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV

0021 44
LF

0973100000-E 330 **" WELDED STEEL PIPE, ****" THICK,
GRADE B IN SOIL
(24", 0.312")

0022 44
LF

0973300000-E 330 **" WELDED STEEL PIPE, ****" THICK,
GRADE B NOT IN SOIL
(24", 0.312")

0023 1,006
LF

0995000000-E 340 PIPE REMOVAL

0024 100
CY

1099500000-E 505 SHALLOW UNDERCUT

0025 200
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0026 300
SY

1112000000-E 505 GEOTEXTILE FOR SUBGRADE
STABILIZATION

0027 1,262
TON

1121000000-E 520 AGGREGATE BASE COURSE

0028 6,370
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0029 5,020
SY

1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" TO
******"
(0" to 12")

0030 270
SY

1330000000-E 607 INCIDENTAL MILLING

0031 3,330
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0032 2,880
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0033 270
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0034 3,360
TON

1523000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0035 505
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0036 70
TON

1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT
REPAIR

0037 2,720
LF

1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0038 45
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0039 200
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0040 35
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0041 200
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0042 1
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0043 6
LF

2077000000-E 815 6" OUTLET PIPE

0044 0.6
CY

2253000000-E 840 PIPE COLLARS

0045 16
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0046 6
LF

2308000000-E 840 MASONRY DRAINAGE STRUCTURES

0047 1
EA

2354200000-N 840 FRAME WITH GRATE, STD 840.24

0048 7
EA

2366000000-N 840 FRAME WITH TWO GRATES, STD
840.24

0049 7
EA

2367000000-N 840 FRAME WITH TWO GRATES, STD
840.29

0050 1
EA

2396000000-N 840 FRAME WITH COVER, STD 840.54
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0051 1
EA

2407000000-N 840 STEEL FRAME WITH TWO GRATES,
STD 840.37

0052 1,530
LF

2556000000-E 846 SHOULDER BERM GUTTER

0053 1,230
LF

2703000000-E 854 CONCRETE BARRIER, TYPE *******
(T)

0054 1
EA

2815000000-N 858 ADJUSTMENT OF DROP INLETS

0055 1,275
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0056 10
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0057 3
EA

3215000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE III

0058 1
EA

3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3

0059 1,392
LF

3360000000-E 863 REMOVE EXISTING GUARDRAIL

0060 1,037.5
LF

3380000000-E 862 TEMPORARY STEEL BEAM
GUARDRAIL

0061 3
EA

3387000000-N 862 TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE *********
(B-77)

0062 1
EA

3389150000-N 862 TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(CAT-1)

0063 1
EA

3389150000-N 862 TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-3)

0064 10
EA

3389160000-N 862 TEMPORARY ADDITIONAL
GUARDRAIL POSTS

0065 390
LF

3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC

0066 24
EA

3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" LONG

0067 7
EA

3515000000-E 866 5" TIMBER FENCE POSTS, 8'-0" LONG
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0068 444
TON

3628000000-E 876 RIP RAP, CLASS I

0069 321
TON

3649000000-E 876 RIP RAP, CLASS B

0070 2,495
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0071 1
CY

4048000000-E 902 REINFORCED CONCRETE SIGN
FOUNDATIONS

0072 578
LB

4060000000-E 903 SUPPORTS, BREAKAWAY STEEL
BEAM

0073 15
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0074 1
EA

4108000000-N 904 SIGN ERECTION, TYPE F

0075 9
EA

4109000000-N 904 SIGN ERECTION, TYPE ***
(OVERHEAD)
(A)

0076 3
EA

4109000000-N 904 SIGN ERECTION, TYPE ***
(OVERHEAD)
(B)

0077 1
EA

4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(A)

0078 2
EA

4152000000-N 907 DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0079 10
EA

4234000000-N 907 DISPOSAL OF SIGN, A OR B
(OVERHEAD)

0080 592
SF

4402000000-E SP HIGH VISIBILITY STATIONARY SIGNS

0081 608
SF

4407000000-E SP HIGH VISIBILITY PORTABLE SIGNS

0082 52
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0083 10
EA

4415000000-N 1115 FLASHING ARROW BOARD

0084 5
EA

4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE
SIGN
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0085 10
EA

4423000000-N SP WORK ZONE DIGITAL SPEED LIMIT
SIGNS

0086 70
EA

4424000000-N SP WORK ZONE PRESENCE LIGHTING

0087 320
EA

4432000000-N SP HIGH VISIBILITY DRUMS

0088 39
EA

4434000000-N 1140 SEQUENTIAL FLASHING WARNING
LIGHTS

0089 48
LF

4445000000-E 1145 BARRICADES (TYPE III)

0090 20
DAY

4455000000-N 1150 FLAGGER

0091 4
EA

4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0092 7
EA

4470000000-N 1160 REMOVE & RESET TEMPORARY
CRASH CUSHION

0093 5
EA

4480000000-N 1165 TMA

0094 930
LF

4485000000-E 1170 PORTABLE CONCRETE BARRIER

0095 2,667
LF

4490000000-E 1170 PORTABLE CONCRETE BARRIER
(ANCHORED)

0096 850
LF

4500000000-E 1170 REMOVE AND RESET PORTABLE
CONCRETE BARRIER

0097 365
LF

4505000000-E 1170 REMOVE & RESET PORTABLE
CONCRETE BARRIER (ANCHORED)

0098 800
HR

4510000000-N 1190 LAW ENFORCEMENT

0099 610
LF

4570000000-E SP TEMPORARY GLARE SCREEN

0100 6
EA

4600000000-N SP GENERIC TRAFFIC CONTROL ITEM
CONNECTED LANE CLOSURE
SYSTEM

0101 540
EA

4650000000-N 1251 TEMPORARY RAISED PAVEMENT
MARKERS
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0102 6,640
LF

4688000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0103 65
LF

4700000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0104 3
EA

4725000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0105 49,440
LF

4815000000-E 1205 PAINT PAVEMENT MARKING LINES (6")

0106 510
LF

4825000000-E 1205 PAINT PAVEMENT MARKING LINES
(12")

0107 3
EA

4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL

0108 1,000
LF

4855000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (6")

0109 200
LF

4865000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (12")

0110 5
EA

4900000000-N 1251 PERMANENT RAISED PAVEMENT
MARKERS

0111 75
EA

4905100000-N 1253 NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0112 Lump Sum5255000000-N 1413 L.S.PORTABLE LIGHTING

0113 9,250
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0114 450
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0115 1,825
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0116 975
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0117 24
ACR

6015000000-E 1615 TEMPORARY MULCHING

0118 1,200
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING
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0119 7
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0120 1,600
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0121 560
LF

6029000000-E SP SAFETY FENCE

0122 4,525
CY

6030000000-E 1630 SILT EXCAVATION

0123 51,500
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0124 100
SY

6037000000-E 1629 COIR FIBER MAT

0125 350
SY

6038000000-E SP PERMANENT SOIL REINFORCEMENT
MAT

0126 1,900
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0127 100
SY

6043000000-E 1644 LOW PERMEABILITY GEOTEXTILE

0128 400
LB

6071002000-E 1642 FLOCCULANT

0129 400
LF

6071030000-E 1640 COIR FIBER BAFFLE

0130 1
EA

6071050000-E 1644 **" SKIMMER
(2")

0131 20
ACR

6084000000-E 1660 SEEDING & MULCHING

0132 10
ACR

6087000000-E 1660 MOWING

0133 250
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0134 0.75
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0135 450
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING
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0136 13.5
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0137 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0138 5
MHR

6114800000-N SP MANUAL LITTER REMOVAL

0139 0.5
TON

6114900000-E SP LITTER DISPOSAL

0140 100
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0141 6
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0142 0.1
ACR

6123000000-E 1670 REFORESTATION

0143 80
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
CLEANOUT

0144 30
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION,
TYPE 1

0145 1,589
LF

7279000000-E 1715 TRACER WIRE

0146 829
LF

7300000000-E 1715 UNPAVED TRENCHING (**********)
(1, 2")

0147 4
EA

7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEAVY
DUTY)

0148 1
EA

7432000000-E 1722 2" RISER WITH HEAT SHRINK TUBING

0149 1,869
LF

7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER)
(60)

0150 2
EA

7540000000-N 1731 SPLICE ENCLOSURE

0151 4
EA

7566000000-N 1733 DELINEATOR MARKER

0152 1,450
LF

7575160000-E 1734 REMOVE EXISTING
COMMUNICATIONS CABLE
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0153 1,550
LF

7575170000-E 1738 BACK PULL FIBER OPTIC CABLE

STRUCTURE ITEMS

0154 Lump Sum8007000000-N 400 L.S.CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP STRUCTURE AT
STA ************
(20+37.51 -L-)

0155 Lump Sum8035000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(20+37.51 -L-)

0156 Lump Sum8065000000-N SP L.S.ASBESTOS ASSESSMENT

0157 147
LF

8096000000-E 450 PILE EXCAVATION IN SOIL

0158 96.6
LF

8097000000-E 450 PILE EXCAVATION NOT IN SOIL

0159 118
LF

8105540000-E 411 3'-6" DIA DRILLED PIERS IN SOIL

0160 125
LF

8105640000-E 411 3'-6" DIA DRILLED PIERS NOT IN SOIL

0161 4
EA

8113000000-N 411 SID INSPECTIONS

0162 4
EA

8115000000-N 411 CSL TESTING

0163 Lump Sum8121000000-N 412 L.S.UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(20+37.51 -L-)

0164 13,320
SF

8147000000-E 420 REINFORCED CONCRETE DECK SLAB

0165 15,557
SF

8161000000-E 420 GROOVING BRIDGE FLOORS

0166 332.4
CY

8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0167 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(20+37.51 -L-)
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0168 79,567
LB

8217000000-E 425 REINFORCING STEEL (BRIDGE)

0169 11,754
LB

8238000000-E 425 SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0170 269,000
LS

8280000000-E 440 APPROX ........ LBS STRUCTURAL
STEEL

0171 24
EA

8328200000-E 450 PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 14 X 73)

0172 810
LF

8384000000-E 450 HP 14 X 73 STEEL PILES

0173 2
EA

8393000000-N 450 PILE REDRIVES

0174 2
EA

8394000000-N 450 DYNAMIC PILE TESTING

0175 325.5
LF

8503000000-E 460 CONCRETE BARRIER RAIL

0176 193.2
LF

8510000000-E 460 CONCRETE MEDIAN BARRIER

0177 1,065
SY

8531000000-E 462 4" SLOPE PROTECTION

0178 Lump Sum8657000000-N 430 L.S.ELASTOMERIC BEARINGS

0179 Lump Sum8706000000-N SP L.S.EXPANSION JOINT SEALS

0180 Lump Sum8727000000-N SP L.S.ELECTRICAL CONDUIT SYSTEM FOR
SIGNALS AT STA ************
(20+37.51 -L-)

Total Amount Of Bid For Entire Project :0943/Jul11/Q593847.65/D794131952000/E180
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