



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

October 5, 2004

**Addendum No. 1**

RE: Contract ID: C200827  
WBS # 33088.3.2  
F.A. # BRSTP-276 (6)  
Haywood County (B-3470)  
Bridge over Pigeon River Overflow  
And Approaches on US-276.

**October 19, 2004 Letting**

To Whom It May Concern:

Reference is made to the plans and proposal form recently furnished to you on the above-mentioned project.

The following revisions have been made to the Structure plans:

Sheet Nos. S-1, S-2, S-3, S-11, S-12, S-13 and S-14 have been revised to change the interior bent design from "Pipe Piles" to "H Piles." Please void these sheets in your plans and staple the revised sheets thereto.

The following revisions have been made to the proposal form:

The last paragraph of the second page of the "Proposal Sheets (White Pages)" has been revised to require the payment and performance bonds to be submitted within 5 days of receipt of the written notice of award. Please void this page in your proposal and staple the revised page thereto.

On Page No.1, the project special provision entitled "Contract Time and Liquidated Damages" has been revised to change the date of availability and completion date. Also on Page No.1, the project special provision entitled "Construction Moratorium" has been deleted. Also on Page No. 1, the project special provision entitled "Contract Execution Procedure" has been added. Please void Page No. 1 in your proposal and staple the revised Page No. 1 thereto.