

May 4, 2004

PROJECT: B-3419
COUNTY: Burke

PROJECT SPECIAL PROVISIONS
Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Bell South
- B. Duke Transmission

The conflicting facilities will be adjusted prior to the date of availability except where noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Bell South

- 1. See "Utility Conflict Plans" for utility conflicts.

B. Duke Transmission

- 1. See "Utility Conflict Plans" for utility conflicts.
- 2. Transmission lines to be de-energized at contractor's request, contractor is to give four weeks notice. Notice contact person is Trey Riggons (704-382-7729)