

## STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT SECRETARY

November 5, 2004

## Addendum No. 1

RE: Contract ID: C200911 (Proposal No. 2)

WBS # 34383.3.6 F.A. # STP-16 (31)

Catawba-Lincoln Counties (R-2206C)

NC-16 From SR-1386 (Egypt Road) In Lincoln County to SR-1895 (Tower Road) at Existing

NC-16 North of Chronicle.

## November 16, 2004 Letting

To Whom It May Concern:

Reference is made to the structure plans and proposal form furnished to you on the abovementioned project.

The following revisions have been made to the structure plans:

Sheet Nos. S-134, S-151 and S-153 have been revised to correct the quantities of "Drilled Piers In Soil" and "Drilled Piers Not In Soil." Please void Sheet Nos. S-134, S-151 and S-153 in your plans and staple the revised Sheet Nos. S-134, S-151 and S-153 thereto.

Sheet Nos. S-167, S-185 and S-187 have been revised to correct the quantities of "Drilled Piers In soil", "Drilled Piers Not In Soil" and "CSL Tubes." Please void Sheets Nos. S-167, S-185 and S-187 in your plans and staple the revised Sheet Nos. S-167, S-185 and S-187 thereto.

The following revisions have been made to the proposal form:

On Page No. 12 of the item sheets, the quantity for line item number "193-8105560000-M-SP 1220MM Dia. Drilled Piers In Soil" has been revised. By copy of this addendum the pay item quantity is hereby increased from 60.7M to 69.6 M. Also on Page No. 12 of the item sheets, the quantity for line item number "195-8105660000-M-SP 1220MM Dia. Drilled Piers Not in Soil" has been revised. By copy of this addendum the pay item quantity is hereby decreased from 60.5M to 57.0M. Also on Page No. 12 of the item sheets, the quantity for line item number "199-8116000000-M-SP CSL Tubes" has been revised. By copy of this addendum the pay item quantity is hereby increased from 1,019.6M to 1,052.4M. The Contractor's bid price should be based on these revised pay item quantities. The Contract will be prepared accordingly.

Page No. 2 (C200911) Catawba-Lincoln Counties

The Expedite file has been updated to reflect these revisions. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely

R. A. Garris, PE Contract Officer

## RAG/jag/pa Attachments

cc: Mr. W. S. Varnedoe, PE

Mr. S. D. DeWitt, PE

Mr. E. C. Powell, PE

Mr. M. L. Holder, PE

M. M. E. Helder, I E

Ms. D. M. Barbour, PE

Mr. Art McMillan, PE

Mr. J. V. Barbour, PE

Mr. Mark Staley (2)

Mr. Aydren Flowers

Mr. R. E. Davenport, Jr., PE

Ms. Marsha Byrd

Ms. Taylor Mishoe

Project File (2)