

### THERMOPLASTIC AND PAINT QUANTITIES

Work Order No.	County/Municipality	Map No.	Route No./Name	To/From Description	4685000000-E	4686000000-E	4697000000-E	4695000000-E	4705000000-E	4710000000-E	4721000000-E				4725000000-E				4810000000-E	4820000000-E	4835000000-E	4840000000-N	4905000000-N	
					4" x 90m White Thermo	4" x 120m Yellow Thermo	4" x 120m White Thermo	8" x 120m White Thermo	8" x 90m White Thermo	8" x 90m Yellow Thermo	16" x 120m White Thermo	24" x 120m White Thermo	Thermo Msg RxR 120 m	Thermo Msg SCHOOL 120 m	Thermo Msg ONLY 120 m	Thermo Symbol Lt Arrow 90 m	Thermo Symbol St Arrow 90 m	Thermo Symbol Rt Arrow 90 m	Thermo Symbol St/Rt Arrow 90 m	4" Yellow Paint	8" White Paint	24" White Paint	Paint Msg SCHOOL	Snow Plowable Markers
					LF	LF	LF	LF	LF	LF	LF	LF	EA	EA	EA	EA	EA	EA	EA	LF	LF	LF	EA	EA
9CR.10801.3	Rowan	1	NC 801	Pvmt Jt at Iredell Co Line to Pvmt Jt at SR 1753 (Centenary Church Rd)	24,415	24,415	30								45	10	2							153
		2	NC 801	Pvmt Jt at NC 801 at SR 1526 (Sherrills Ford Rd) to SR 1743 (Bear Poplar Rd)	22,714	22,714										40								141
<b>TOTAL FOR WORK ORDER NO. 9CR.10801.3</b>					<b>47,129</b>	<b>47,129</b>	<b>30</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>45</b>	<b>50</b>	<b>2</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>294</b>
					<b>47,159</b>					<b>2</b>				<b>0</b>										
9CR.20801.3	Rowan	3	SR 2538 Peeler Rd	US 29 to Pvmt Jt after Bridge #281, Before SR 2661 (Waddell Dr)	6,114	6,114	10								90	100	4							
		4	SR 1910 Old Mocksville Rd	SR 1915 (East Ridge Rd) to Pvmt Jt at US 601	44,004	44,004	60									20								
		5	SR 2532 Glover Rd	SR 1002 (Old Concord Ch Rd) to Pvmt Jt at SR 2530 (Lippard Rd)	13,168	13,168	30																	
		6	SR 2300 N Main St	US 52 (S. Salisbury Ave) to Granite Quarry CL	3,696	3,696									90	70	4							
		7	SR 1500 Roseman Rd	SR 1503 (Grace Ch Rd) to 2nd Pvmt Jt (at Stop Sign) at US 29	10,961	10,961	140																	
<b>TOTAL FOR WORK ORDER NO. 9CR.20801.3</b>					<b>77,943</b>	<b>77,943</b>	<b>240</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>180</b>	<b>190</b>	<b>8</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>
					<b>78,183</b>					<b>0</b>				<b>0</b>										
9CR.308008.3	Granite Quarry	8	SR 2300 N Main St	Granite Quarry SCL to SR 2385 (Balfour Quarry Rd)	5,512	5,512																		
		8	SR 2300 N Main St	SR 2385 (Balfour Quarry Rd) to End of 2 ft Conc C&G, Just Past Depot St (NS)		6,748																		
		8	SR 2300 N Main St	End of 2 ft Conc C&G N of Depot St (NS) to Beg of 2 ft C&G at W Church St (NS)		3,802																		
		8	SR 2300 N Main St	2 ft Conc C&G at W Church St (NS) to Pvmt Jt N of Kerns St (NS)		4,382																		
<b>TOTAL FOR WORK ORDER NO. 9CR.308008.3</b>					<b>5,512</b>	<b>20,444</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>
					<b>20,444</b>					<b>0</b>				<b>0</b>										
9CR.308010.3	Landis	9	SR 1210 Old Beatty Ford Rd	Landis CL to US 29	1,267	1,267									20									
<b>TOTAL FOR WORK ORDER NO. 9CR.308010.3</b>					<b>1,267</b>	<b>1,267</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>20</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>
					<b>1,267</b>					<b>0</b>				<b>0</b>										
9CR.308014.3	Salisbury	10	SR 1703 Old Wilkesboro Rd	Partee St (NS) to End of C&G Both Sides above Brenner Ave (NS)		2,904									40									
		11	SR 1703 Old Wilkesboro Rd	End of C&G Both Sides to Brenner Ave (NS) to End of C&G One Side at Linn Ln (NS)	1,616	1,616																		
		12	SR 1703 Old Wilkesboro Rd	End of One Side C&G at Linn Ln (NS) to McCoy Rd (NS)	7,318	7,318									180	110	8							
		13	SR 1703 W Monroe St	S Fulton St (NS) to Partee St (NS - West Side)		7,244		160							80		6				7,244	160	80	6
		14	US 601/70 NB Jake Alexander Blvd	Median Section South of US 70 (Statesville Blvd)		500	520								60			8	3		3			25
		14	US 601/70 SB Jake Alexander Blvd	US 70 (Statesville Blvd) to end of Median Section		26,777	5,594		510	270	390	12		4	64	27	1	3						760
		14	US 601/70 Jake Alexander Blvd	Begin 5-Lane South of US 70 (Statesville Blvd) to South Bound Stop Bar at Brenner Ave (NS)		3,851	1,500		280		100			12	8	12	4	3						128
		14	US 601/70 Jake Alexander Blvd	South Bound Stop Bar at Brenner Ave (NS) to South Bound Stop Bar at Lincolnton Ave (NS)		2,688	1,440		240		190			8	8	12		6						101
		14	US 601/70 Jake Alexander Blvd	SB Stop Bar at Lincolnton Ave (NS) to Pvmt Jt on South Side of NC 150 (Mooreville Rd) Intersection		600	120											6						13
<b>TOTAL FOR MAP NO. 14</b>					<b>0</b>	<b>34,416</b>	<b>9,174</b>	<b>0</b>	<b>0</b>	<b>1,030</b>	<b>270</b>	<b>740</b>	<b>12</b>	<b>0</b>	<b>24</b>	<b>88</b>	<b>60</b>	<b>5</b>	<b>15</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>1,026</b>
<b>TOTAL FOR WORK ORDER NO. 9CR.308014.3</b>					<b>8,934</b>	<b>53,498</b>	<b>9,174</b>	<b>160</b>	<b>0</b>	<b>1,030</b>	<b>450</b>	<b>970</b>	<b>20</b>	<b>6</b>	<b>24</b>	<b>88</b>	<b>60</b>	<b>5</b>	<b>15</b>	<b>7,244</b>	<b>160</b>	<b>80</b>	<b>6</b>	<b>1,026</b>
					<b>62,672</b>					<b>1,030</b>				<b>50</b>				<b>168</b>						
9CR.308015.3	Spencer	15	SR 1915 Jefferson St	US 29/70 (Salisbury Ave) to SR 1915 (Whitehead Ave)			65								22			4	2					
		15	SR 1915 Whitehead St	SR 1915 (Jefferson St) to SR 2026 (Oakwood Dr)		760									64		6							
		15	SR 1915 Whitehead St	SR 2026 (Oakwood Dr) to End of Widening		2,080	1,040																	
		15	SR 1915 Whitehead St	End of Widening to SR 1915/SR 2037 (3rd St)		1,861									64		6							
<b>TOTAL FOR MAP NO. 15</b>					<b>0</b>	<b>4,701</b>	<b>1,105</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>150</b>	<b>0</b>	<b>12</b>	<b>4</b>	<b>2</b>	<b>0</b>	<b>0</b>	<b>2</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>
		16	SR 1912 7th St	US 29 (Salisbury Ave) to S Yadkin St (NS)		1,088																		
		16	SR 1912 7th St	S Yadkin St (NS) to S Carolina St (NS)		1,415	1,415																	
		16	SR 1912 7th St	S Carolina St (NS) to S Baldwin St (NS)		3,474	3,474																	
		16	SR 1912 7th St	S Baldwin St (NS) to Spencer NCL		3,464	3,464	20																
<b>TOTAL FOR MAP NO. 16</b>					<b>8,353</b>	<b>9,441</b>	<b>20</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>150</b>	<b>0</b>	<b>12</b>	<b>4</b>	<b>2</b>	<b>0</b>	<b>0</b>	<b>2</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>
<b>TOTAL FOR WORK ORDER NO. 9CR.308015.3</b>					<b>8,353</b>	<b>14,142</b>	<b>1,125</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>150</b>	<b>0</b>	<b>12</b>	<b>4</b>	<b>2</b>	<b>0</b>	<b>0</b>	<b>2</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>
					<b>15,267</b>					<b>0</b>				<b>16</b>				<b>4</b>						
<b>TOTAL FOR 2005 CONTRACT RESURFACING</b>					<b>149,138</b>	<b>214,423</b>	<b>10,569</b>	<b>160</b>	<b>0</b>	<b>1,030</b>	<b>675</b>	<b>1,380</b>	<b>30</b>	<b>18</b>	<b>28</b>	<b>90</b>	<b>60</b>	<b>5</b>	<b>17</b>	<b>7,244</b>	<b>160</b>	<b>80</b>	<b>6</b>	<b>1,321</b>
					<b>224,992</b>					<b>1,030</b>				<b>76</b>				<b>172</b>						