

STATE OF NORTH CAROLINA  
 DIVISION OF HIGHWAYS

**SUMMARY OF EARTHWORK**

IN CUBIC METERS

LOCATION	UNCL. EXCAVATION	UNDERCUT	EMBT + %	BORROW	WASTE
-L-					
09+70 TO 20+00	1628		10420	8792	0
-Y-					
09+94 TO 10+39	65		63	0	2
-YA-					
10+11 TO 10+58	96		11	0	85
TOTAL SUMMARY #1	1789		10494	8792	86
SUMMARY #2					
-L-					
20+00 TO 30+00	10916		8413	0	2503
-YI-					
10+00 TO 13+77	1610		2543	933	0
-Y2-					
10+45 TO 11+66	597		628	32	0
-Y3-					
10+00 TO 12+22	4338		72	0	4266
-Y3A-					
10+00 TO 10+68	400		17	0	383
-Y4-					
10+09 TO 10+57	120		72	0	48
TOTAL SUMMARY #2	17981		11746	964	7200
SUMMARY #3					
-L-					
30+00 TO BRIDGE @ 39+16	320		446308	445988	0
SUMMARY #4					
-L-					
BRIDGE @ 40+12 BRIDGE @ 41+35	0		78946	78946	0
SUMMARY #5					
BRIDGE @ 41+81 TO 50+00	81062		269366	188304	0
-Y6-					
11+57 TO 13+25	266		29	0	237
-Y7-					
11+14 TO 15+24	1133		10994	9862	0
TOTAL SUMMARY #5	82461		280389	198166	237
SUMMARY #6					
-L-					
50+00 TO 60+00	219648		189029	0	30619
-Y9-					
10+10 TO 11+10	7093		55	0	7038
-DET2-					
10+30 TO 10+80	15798		0	0	15798
TOTAL SUMMARY #6	242539		189083	0	53455
SUMMARY #7					
-L-					
60+00 TO 70+00	102414		73430	0	28984
-Y10-					
10+64 TO 12+76	1479		210	0	1269
TOTAL SUMMARY #7	103893		73640	0	30253
SUMMARY #8					
-L-					
70+00 TO 80+00	6328		72439	66111	0
-Y11-					
10+40 TO 12+15	208		655	447	0
-DET3-					
10+06 TO 11+15	143		94	0	49
-Y12-					
10+12 TO 11+89	333		1843	1510	0
TOTAL SUMMARY #8	7012		75030	68068	49

NOTE: THESE QUANTITIES ARE APPROXIMATE ONLY. THE RESIDENT ENGINEER WILL RE-CROSS-SECTION THE WORK ACCURATELY WHEN THE PROJECT IS STAKED OUT. THESE CROSS-SECTION NOTES WILL BE USED IN COMPUTING THE FINAL QUANTITIES FOR WHICH THE CONTRACTOR WILL BE PAID.

