NOTE: COORDINATE PAVEMENT MARKINGS Project Reference Number Shoat No. |

WITH THE CONSTRUCTION PHASING OF U-0620 TCP-11 |
PAVEMENT MARKING (PAINT) l l 'A I Carter=Burgess
- L - STA . 29+64 3 / -~ Consultants in Planning, Engineering, Architecture,

Construction Management and Related Services

END TEMPORARY BEGIN ROADWAY CONSTRUCTION Raligh, North Carotng 27612
PAVEMENT MARKING (PAINT) -L- STA. 42+00 +/-

-L- STA. 33+81 +/- END TEMP CONSTRUCTION \\)

END TEMPORARY PAVEMENT
MARKING (PAINT)
-L- STA. 22+62 +/-

FUTURE
PROJECT U-3311A

3 -L- STA. 44+00 +/-

. Do o BEGIN ROADWAY CONSTRUCTION
BEGIN ROADWAY - “Y3- STA. 15+21 +/- _L- STA. 45+00 +/-

CONSTRUCTION BEGIN TEMPORARY PAVEMENT

BEGIN TEMPORARY 'gggs$§ﬂngou MARKING (PAINT) END ROADWAY CONSTRUCTION
PAVEMENT MARKING 3. STA. 16+10\96 -L- STA. 46+81 +/- -L- STA. 104+00 +/-
(C2TSTA. 13480 +/- | \ {, BEGIN ROADWAY CONSTRUCTION -L- STA. 100+00 +/-
ke ' /- ' “Y6- STA. 10+00 +/- END ROADWAY CONSTRUCTION
BEGIN ROADWAY | BEGIN ROADWAY CONSTRUCTION
END ROADWAY CONSTRUCTION \

CONSTRUCTION
-L- STA. 21+00 +/-

\-Y5- STA. 10+00 +/- BEGIN ROADWAY CONSTRUCTION

-Y8- STA. 15+20 +/-

BEGIN PAVEMENT WIDENING
-L- STA. 29+60 +/-

BEGIN ROADWAY CONSTRUCTION
-Y2- STA. 10+49 +/-

-L- STA. 30+00 +/-
END PAVEMENT WIDENING
BEGIN ROADWAY CONSTRUCTION

BEGIN ROADWAY CONSTRUCTION=—
-Y2- STA. 13+50 +/-

s

“END ROADWAY CONS
“L- STA. 31447 +/-

PAVEMENT REMOVAL

END ROADWAY CONSTRUCTION
-Y2- STA. 15+48 +/-

CULVERT CONSTRUCTION
AT -Y2- STA. 15+82 +/-

END ROADWAY CONSTRUCTION
-Y2- STA. 17+83.88 +/-

END ROADWAY
CONSTRUCTION
-Y6- STA. 12+20.87

END TEMPORARY PAVEMENT
MARKING (PAINT)

END ROADWAY CONSTRUCTION BEGIN TEMPORARY

-L- STA. 66+00 +/- -Y8- STA. 20+24.67 PAVEMENT
8 0 MARKING (PAINT)
END ROADWAY CONSTRUCTION -L- STA. 86+00 +/-

-Y5- STA. 11+73.65

NEW

END TEMPORARY
PAVEMENT
MARKING (PAINT) PAVEMENT

-L- STA. 96+18 +/-

\ PAVEMENT
WIDENING

o ~
BEGIN TEMPORARY PAVEMENT féi?é%;;E;
/" MARKING (PAINT) /7

" -L- STA. 201+80 +/-
END TEMPORARY PAVEMENT

BEGIN ROADWAY CONSTRUCTION
-Y15- STA. 10+00 +/-

BEGIN ROADWAY CONSTRUCTION
-Y14- STA. 10+00 +/-

- MARKING (PAINT) ONGOING
A END ROADWAY CONSTRUCTION
SEGIN FOADWAY CONSTRUCTION | R osay CONSTRUCTION

BEGIN ROADWAY CONSTRUCTION
-L- STA. 186+50 +/-

END ROADWAY CONSTRUCTION
-Y14- STA. 12+50 +/-

END ROADWAY CONSTRUCTION
-L- STA. 186+80 +/-

BEGIN ROADWAY CONSTRUCTION
-L- STA. 201+33 +/-

END ROADWAY CONSTRUCTION
-Y15- STA. 28+51.05

APPROVED:_SHANE D. YORK, PE DATE: 120303

PHASE TWO
OVERVIEW

END ROADWAY CONSTRUCTION
-Y12- STA. 30+00 +/-

REVISIONS
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