



NOTES :

- 1) STORE 60 FEET OF NEW 12 FIBER COMMUNICATIONS CABLE
- 2) REMOVE EXISTING FIBER FROM EXISTING SIGNAL CABINET (05-1093) AND BACK PULL TO THE NEW SIGNAL CABINET AT NC 751(CAMERON BLVD) AND US 15-501 BYPASS NB RAMPS. (05-2251)
- 3) STORE 100 FEET OF THE FIBER THAT IS BACK PULLED FROM EXISTING SIGNAL CABINET (05-1093).

<p>PLANS PREPARED BY : RUMMEL KLEPPER & KAHL, LLP <i>consulting engineers</i> 5800 FARINGDON PLACE SUITE 105 RALEIGH, NORTH CAROLINA 27609-3960</p> <p>FOR DIVISION OF HIGHWAYS</p>	<p>Prepared for the Offices of: 122 N. McDowell St., Raleigh, NC 27603</p>	<p>COMMUNICATIONS CABLE AND CONDUIT ROUTING PLANS</p> <p>DIVISION 05 DURHAM COUNTY DURHAM</p> <p>PLAN DATE: 08-15-04 REVIEWED BY: D.W.MORTON</p> <p>PREPARED BY: C.B. HOLDEN RK&K PROJECT NO. 302-079-SIG6</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>REVISIONS</th> <th>INIT.</th> <th>DATE</th> </tr> </thead> <tbody> <tr> <td> </td> <td> </td> <td> </td> </tr> </tbody> </table>	REVISIONS	INIT.	DATE				<p>SEAL</p> <p>8-24-04 SIGNATURE DATE</p> <p>CADD FILE NAME: CABLE8_20040815.SIG</p>
REVISIONS	INIT.	DATE							