

# STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY GOVERNOR

LYNDO TIPPETT SECRETARY

January 10, 2005

### Addendum No. 1

RE:

Contract ID: C201350

WBS# 37489 Tyrrell County 5 Sections of NC-94.

#### January 18, 2005 Letting

To Whom It May Concern:

Reference is made to the sketch maps and proposal form furnished to you on the abovementioned project.

The following revisions have been made to the proposal form:

On Page No. 1 of the item sheets, the pipe thickness of line items No. 8, 9 and 10 (36", 42" and 60" CAA Pipe) has been revised from 0.109" and 0.168" to 0.105" for all three pipe diameters.

Also on Page No. 1 of the items sheets, line item No. "13-0962000000-E-320 72" x 54" CAA Structural Plate Pipe Arch, 0.164" Thick" has been deleted.

Also on Page No. 1 of the item sheets, line item no. "12-0962000000-E-320 72" X 42" CAA Structural Plate Pipe Arch, 0.164" Thick" has been changed to "12-0987000000-E-310 73" X 55" CAA Pipe Arch, 0.105" Thick". The quantity for this revised pay item has increased from 50 LF to 170 LF.

The Contractor's bid must be based on these revised pay item descriptions. The contract will be prepared accordingly.

The following revisions have been made to the sketch maps:

Sheet Nos. 12, 14 and 15 have been revised to reflect the above mentioned changes. Please void Sheet Nos. 12, 14 and 15 in your sketch maps and staple the revised Sheet Nos. 12, 14 and 15 thereto.

## Page No. (C201350) Tyrrell County

The Expedite file has been updated to reflect these revisions. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE Contract Officer

## RAG/jag/pa Attachments

cc: Mr. W. S. Varnedoe, PE

Mr. S. D. DeWitt, PE

Mr. E. C. Powell, PE

Mr. A. W. Roper, PE

Ms. D. M. Barbour, PE

Mr. Art McMillan, PE

Mr. J. V. Barbour, PE

Mr. Mark Staley (2)

Mr. Aydren Flowers

Mr. R. E. Davenport, Jr., PE

Ms. Marsha Byrd

Ms. Taylor Mishoe

Project File (2)