

PROJECT NO.	SHEET NO.	TOTAL NO.
2CR.10181.2, 12CR. 20181.1, 12CR.301805.1, ETC.	10	10

THERMOPLASTIC AND PAINT QUANTITIES

PROJECT NO	COUNTY	MAP NO	ROUTE	DESCRIPTION	468500000-E		468600000-E		470500000-E	471000000-E	472100000-E				472500000-E			481000000-E		483500000-E	490500000-E								
					4" X 90 M WHITE THERMO	4" X 90 M YELLOW THERMO	4" X 120 M WHITE THERMO	4" X 120 M YELLOW THERMO	16" X 120 M WHITE THERMO	24" X 120 M WHITE THERMO	THERMO MSG SCHOOL 120 M EA	THERMO RXR 120 M EA	THERMO MSG ONLY 120 M EA	THERMO LT ARROW 90 M EA	THERMO STR & RT ARROW 90 M EA	THERMO STR & LT ARROW 90 M EA	THERMO STR ARROW 90 M EA	4" WHITE PAINT LF	4" YELLOW PAINT LF	24" WHITE PAINT LF	SNOW PLOWABLE MARKERS EA								
12CR.10181.2	Catawba	1	US 321 N	FROM NC 127 TO HENRY FORK RIVER BRIDGE	2,165	2,165	1,085															110							
		2	NC 18	FROM LINCOLN COUNTY LINE TO BURKE COUNTY LINE	33,356			24,552														205							
TOTAL FOR PROJ NO. 12CR.10181.2					35,521	2,165	1,085	24,552														315							
					37,686 ✓		25,637 ✓																						
12CR. 20181.3	Catawba	3	SR 2010	FROM BUS US 321 TO SR 2118																		24,318	14,916						
		4	SR 2739	FROM SR 1003 TO CUL-DE-SAC																									
		5	SR 2740	FROM SR 2739 TO END OF PAVEMENT																									
		6	SR 2645	FROM 1852 TO END OF PAVEMENT																									
		7	SR 1735	FROM ECL NEWTON TO NC 10																									
		8	SR 1781	FROM SR 1706 TO END OF PAVEMENT																									
		9	SR 2014	FROM BUS US 321 TO SR 2013																		34,432	21,120						
		10	SR 2725	FROM SR 2724 TO END OF PAVEMENT																									
		11	SR 1815	FROM 1810 TO SR 1003						40	6											37,015	22,704						
		12	SR 1307	FROM NCL LONGVIEW TO WCL HICKORY																		5,596	3,432						
TOTAL FOR PROJ NO. 12CR. 20181.3										40	6											101,361	62,172						
											6						163,533												
12CR.301805.1	Catawba	13	SR 1827	FROM SR 1004 TO END OF PAVEMENT																									
TOTAL FOR PROJ NO. 12CR.301805.1																													
12CR.301808.3	Catawba	14	SR 1604	FROM US 70 TO END OF MAINTENANCE																		7,532	4,620						
TOTAL FOR PROJ NO. 12CR.301808.3																						7,532	4,620						
																						12,152							
12CR.301816.2	Catawba	15	SR 1306	FROM US 321 TO NC 127					80	330		4		6	11	11						8,866	15,418						
		16	SR 1354	FROM SR 1314 TO SR 1306										2	2	2	6					400	56						
		17	SR 1355	FROM 1314 TO SR 1306													8					370							
		18	SR 1307	FROM ECL HICKORY TO SR 1311																		8,178	5,016						
TOTAL FOR PROJ NO. 12CR.301816.2									80	358		4		8	13	13	14					17,814	20,434						
											4		48				38,248 ✓												
12CR.301822.1	Catawba	19	SR 1305	FROM SR 1306 TO SR 1307																		10,114	6,204						
		20	SR 1307	FROM SR 1306 TO NCL LONGVIEW																		7,532	4,620						
TOTAL FOR PROJ NO. 12CR.301822.1																						17,646 ✓	10,824						
																						28,470 ✓							
12CR.301825.2	Catawba	21	SR 2007	FROM US 321 BUS TO NEW PAVEMENT																			3,696	50					
TOTAL FOR PROJ NO. 12CR.301825.2																						2	1	1				3,696	50
																						3,696 ✓							
12CR.301828.1	Catawba	22	SR 1735	FROM 1739 TO ECL NEWTON					100	120		4											20,275	25,555					
TOTAL FOR PROJ NO. 12CR.301828.1																						100	120					20,275	25,555
																						45,830 ✓							
12CR.10551.2	Lincoln	23	NC 18	FROM CLEVELAND COUNTY LINE TO CATAWBA COUNTY LINE	39,382			24,156																250					
TOTAL FOR PROJ NO. 12CR.10551.2					39,382			24,156																250					
					39,382 ✓		24,156																250						
12CR.305521.2	Lincoln	24	SR 1262	FROM CONGRESS STREET TO NC 150/US 321B						60				16	6	3						3,200	13,000						
TOTAL FOR PROJ NO. 12CR.305521.2																						60	16	6	3			3,200	13,000
																						16		12		16,200 ✓			
GRAND TOTAL					74,903	2,165	1,085	48,708	180	578	6	8	16	14	16	14	18	167,828	140,301	106	565								
					77,068 ✓		49,793 ✓																308,129 ✓						