

CROSS SECTIONS  
SHEETS X-I THRU X-105

STATION	UNCLASSIFIED EXCAVATION	EMBANKMENT
10+19.25	0	0
10+50.00	4	3
11+00.00	3	3
11+50.00	3	9
12+00.00	3	13
12+50.00	3	16
13+00.00	3	23
13+50.00	2	28
14+00.00	10	52
14+50.00	19	69
15+00.00	10	49
15+50.00	3	27
16+00.00	5	14
16+50.00	7	12
17+00.00	6	8
17+50.00	5	5
18+00.00	5	5
18+50.00	4	5
19+00.00	3	6
19+50.00	3	5
20+00.00	20	17
20+50.00	30	29
20+82.00	8	9
21+00.00	1	1
21+50.00	5	4
22+00.00	4	4
22+50.00	3	3
23+00.00	3	3
23+50.00	2	4
24+00.00	2	6
24+50.00	2	8
25+00.00	2	8
25+50.00	1	15
25+95.00	2	13
26+00.00	0	1
26+50.00	4	13
27+00.00	4	5
27+50.00	3	4
28+00.00	4	3
28+50.00	5	4
29+00.00	5	4
29+50.00	4	3
30+00.00	4	3
30+50.00	5	4
31+00.00	3	3
31+50.00	5	4
32+00.00	7	6
32+50.00	6	5
33+00.00	5	4
33+50.00	5	4
34+00.00	5	4
34+50.00	3	8
35+00.00	0	8
35+50.00	0	22
36+00.00	0	38
36+50.00	1	24
37+00.00	2	11
37+50.00	2	9
38+00.00	3	9
38+50.00	3	15
39+00.00	2	25
39+50.00	2	31
40+00.00	2	32
40+50.00	2	31
41+00.00	5	19
41+50.00	19	18
42+00.00	19	68
42+50.00	7	84
43+00.00	9	53
43+50.00	11	54
44+00.00	13	54
44+50.00	11	42
45+00.00	7	34
45+50.00	5	22
46+00.00	2	4
46+50.00	2	2
47+00.00	1	3
47+50.00	1	3

STATION	UNCLASSIFIED EXCAVATION	EMBANKMENT
48+00.00	2	2
48+50.00	4	3
49+00.00	5	4
49+50.00	2	2
50+00.00	1	1
50+50.00	1	2
51+00.00	1	2
51+50.00	1	2
52+00.00	1	3
52+50.00	1	3
53+00.00	1	3
53+50.00	1	3
54+00.00	2	2
54+50.00	3	3
55+00.00	3	3
55+50.00	4	3
56+00.00	5	4
56+50.00	5	4
57+00.00	4	3
57+50.00	4	3
58+00.00	4	3
58+50.00	4	3
59+00.00	4	3
59+50.00	3	3
60+00.00	2	2
60+50.00	2	3
61+00.00	3	3
61+50.00	3	3
62+00.00	2	3
62+50.00	3	4
63+00.00	3	10
63+50.00	4	10
64+00.00	3	3
64+50.00	2	3
65+00.00	3	3
65+50.00	4	3
66+00.00	4	3
66+50.00	4	3
67+00.00	4	3
67+50.00	2	3
68+00.00	1	5
68+50.00	2	7
69+00.00	1	3
69+50.00	2	5
70+00.00	2	4
70+50.00	3	3
71+00.00	3	3
71+50.00	2	3
72+00.00	2	3
72+50.00	2	3
73+00.00	2	3
73+50.00	3	3
74+00.00	3	3
74+50.00	3	3
75+00.00	3	3
75+50.00	3	3
76+00.00	3	3
76+50.00	4	3
77+00.00	4	3
77+50.00	4	3
78+00.00	3	3
78+50.00	3	3
79+00.00	4	3
79+50.00	4	3
80+00.00	4	3
80+50.00	4	3
81+00.00	4	3
81+50.00	3	3
82+00.00	2	3
82+50.00	1	3
83+00.00	1	4
83+50.00	1	4
84+00.00	1	3
84+50.00	2	3
85+00.00	4	3
85+50.00	4	3
86+00.00	4	3
86+50.00	3	3

STATION	UNCLASSIFIED EXCAVATION	EMBANKMENT
87+00.00	3	8
87+50.00	3	8
88+00.00	4	3
88+50.00	4	3
89+00.00	3	3
89+50.00	3	3
90+00.00	4	3
90+50.00	4	3
91+00.00	4	3
91+50.00	3	12
92+00.00	2	3
92+50.00	2	5
93+00.00	1	4
93+50.00	1	2
94+00.00	2	3
94+50.00	3	3
95+00.00	4	5
95+50.00	3	4
96+00.00	3	3
96+50.00	3	3
97+00.00	3	3
97+50.00	3	3
98+00.00	4	4
98+50.00	3	4
99+00.00	3	4
99+50.00	3	3
100+00.00	4	3
100+50.00	4	3
101+00.00	3	3
101+50.00	3	4
102+00.00	2	3
102+50.00	1	3
103+00.00	1	3
103+50.00	1	4
104+00.00	1	5
104+50.00	2	6
105+00.00	3	7
105+50.00	3	5
106+00.00	3	4
106+50.00	2	3
107+00.00	3	6
107+50.00	3	6
108+00.00	3	6
108+50.00	3	6
109+00.00	3	6
109+50.00	3	6
110+00.00	3	6
110+50.00	3	6
111+00.00	3	6
111+50.00	3	5
112+00.00	3	5
112+50.00	2	5
113+00.00	2	4
113+50.00	2	4
114+00.00	3	8
114+50.00	3	8
115+00.00	3	3
115+50.00	2	3
116+00.00	2	3
116+50.00	2	3
117+00.00	2	3
117+50.00	2	3
118+00.00	2	4
118+50.00	2	6
119+00.00	3	6
119+50.00	2	4
120+00.00	1	4
120+50.00	2	8
121+00.00	2	13
121+50.00	2	8
122+00.00	2	3
122+50.00	3	4
123+00.00	4	4
123+50.00	3	3
124+00.00	4	3
124+50.00	4	3
125+00.00	3	3
125+50.00	3	21

STATION	UNCLASSIFIED EXCAVATION	EMBANKMENT
125+73.00	1	42
126+00.00	3	56
126+50.00	6	37
127+00.00	3	11
127+50.00	8	13
128+00.00	7	8
128+50.00	2	7
129+00.00	5	11
129+50.00	5	8
130+00.00	4	6
130+50.00	2	9
131+00.00	2	8
131+50.00	4	5
132+00.00	6	6
132+50.00	7	6
133+00.00	6	5
133+50.00	25	51
134+00.00	51	111
134+23.00	18	52
134+50.00	6	30
135+00.00	2	14
135+50.00	3	9
136+00.00	5	8
136+50.00	5	8
137+00.00	4	8
137+50.00	5	9
138+00.00	4	5
138+50.00	3	3
139+00.00	4	3
139+50.00	3	3
140+00.00	4	3
140+50.00	4	3
141+00.00	4	3
141+50.00	4	3
142+00.00	4	3
142+50.00	4	3
143+00.00	7	6
143+50.00	3	3
144+00.00	2	2
144+50.00	3	3
145+00.00	4	3
145+50.00	3	3
146+00.00	3	3
146+50.00	15	13
147+00.00	15	13
147+50.00	3	3
148+00.00	13	11
148+50.00	33	28
149+00.00	28	23
149+50.00	8	7
150+00.00	2	2
150+50.00	12	31
151+00.00	23	60
151+50.00	13	31
152+00.00	2	2
152+50.00	2	2
153+00.00	2	2
153+50.00	3	3
154+00.00	4	4
154+50.00	6	5
155+00.00	5	7
155+50.00	20	33
156+00.00	21	33
156+50.00	3	3
157+00.00	5	4
157+50.00	6	5
158+00.00	3	7
158+50.00	1	8
159+00.00	1	6
159+50.00	18	29
160+00.00	21	38
160+50.00	5	23
161+00.00	4	27
161+50.00	2	32
162+00.00	1	43
162+50.00	0	67
162+58.00	0	15
163+00.00	27	58

STATION	UNCLASSIFIED EXCAVATION	EMBANKMENT
163+50.00	45	38
164+00.00	12	13
164+50.00	1	6
165+00.00	2	5
165+50.00	3	3
166+00.00	3	3
166+50.00	2	3
167+00.00	2	6
167+50.00	6	8
168+00.00	10	11
168+50.00	15	14
169+00.00	20	18
169+50.00	31	26
170+00.00	25	21
170+50.00	6	5
171+00.00	3	3
171+50.00	3	3
172+00.00	3	3
172+50.00	4	3
173+00.00	3	3
173+50.00	3	3
174+00.00	4	3
174+50.00	3	4
175+00.00	2	4
175+50.00	1	3
176+00.00	2	3
176+50.00	3	3
177+00.00	3	3
177+50.00	3	3
178+00.00	3	3
178+50.00	2	2
179+00.00	2	3
179+50.00	3	3
180+00.00	1	2
180+50.00	1	3
181+00.00	3	4
181+50.00	3	3
182+00.00	2	3
182+50.00	2	3
183+00.00	3	3
183+50.00	3	3
184+00.00	4	3
184+50.00	5	4
185+00.00	6	5
185+50.00	5	4
186+00.00	4	3
186+50.00	4	3
187+00.00	3	3
187+50.00	3	3
188+00.00	2	3
188+50.00	5	6
189+00.00	11	10
189+50.00	13	11
190+00.00	14	12
190+50.00	13	11
191+00.00	8	7

Note: Quantities are approximate only. The resident Engineer will re-cross-section the work accurately when the project is staked out. These cross-section notes will be used in computing the final quantities for which the contractor will be paid.