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PROPOSAL FORM FOR THE CONSTRUCTION OF CONTRACT NO. C201422

IN __ BRUNSWICK COUNTY NORTH CAROLINA

Date 20

DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as
Contract No. C201422 ; has carefully examined the plans and specifications,
which are acknowledged to be part of the proposal, the special provisions, the proposal, the
form of contract, and the forms of contract payment bond and contract performance bond;
and thoroughly understands the stipulations, requirements and provisions. The
undersigned bidder agrees to bound upon his execution of the bid and subsequent award to
him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days
after the written notice of award is received by him. The undersigned Bidder further
agrees to provide all necessary machinery, tools, labor, and other means of construction;
and to do all the work and to furnish all materials, except as otherwise noted, necessary to
perform and complete the said contract in accordance with the 2002 Standard
Specifications for Roads and Structures by the dates(s) specified in the Project Special
Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained
herein.

The Bidder shall provide and furnish all the materials, machinery, implements,
appliances and tools, and perform the work and required labor to construct and complete
State Highway Contract No. C201422

In ___ Brunswick County, for the unit or lump sum prices, as the case may be, bid by
the Bidder in his bid and according to the proposal, plans, and specifications prepared by
said Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.
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The published volume entitled "North Carolina Department of Transportation, Raleigh,
Standard Specifications for Roads and Structures, January 2002 with all amendments and
supplements thereto, is by reference incorporated into and made a part of this contract; that,
except as herein modified, all the Construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed
either by the Contract Officer or such other person as may be designated by the Secretary to sign
for the Department of Transportation. The conditions and provisions herein cannot be changed
except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item or portion of the work as may
be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the completion
of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check
payable to the order of the Department of Transportation, for five percent of the total bid price,
which deposit is to be forfeited as liquidated damages in case this bid is accepted and the Bidder
shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written
notice of award is received by him, as provided in the Standard Specifications; otherwise said
deposit will be returned to the Bidder.

il
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v 1
PROJECT SPECIAL PROVISIONS
General 7-1-95
RGO1
CONTRACT TIME AND LIOUIDATED DAMAGES: 07-20-99

The date of availability for this contract is May 31, 2005. Also, that work in jurisdictional waters
and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the
Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in
availability has been considered in determining the contract time for this project.

The completion date for this contract is November 15, 2006.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times stated in the contract.
Should an observation period extend beyond the final completion date, the acceptable
completion of the observation period shall be a part of the work covered by the performance and
payment bonds.

The liquidated damages for this contract are Eight Hundred Dollars ($800.00) per calendar day.
SP1G04

WORK RESTRICTION:

The Contractor shall not perform any work from Station -L- 136+50 to the end of project and
from Y-6 (NC 133) Station 10+00 to Station 15+29.83 between Memorial Day and Labor Day of
any year.

INTERMEDIATE CONTRACT TIME NUMBER 1 09-16-03
AND LIQUIDATED DAMAGES:

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on NC 211 and NC 133 during the
following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY THRU THURSDAY 6:00 A.M. TO 9:00 P.M.
FRIDAY 6:00 A.M. TO SUNDAY 9:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on NC 211 AND NC 133,
detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or
any other time when traffic is unusually heavy, including the following schedules:
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HOLIDAY AND HOLIDAY WEEKEND LANE CL.OSURE RESTRICTIONS:

1. For any event that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 6:00 a.m. December 31st and 9:00 p.m.
January 2nd. If New Year's Day is on Saturday or Sunday, then until 9:00 p.m. the following

Tuesday.
3. For Easter, between the hours of 6:00 a.m. Thursday and 9:00 p.m. Monday.

4. For Memorial Day, between the hours of 6:00 a.m. Friday and 9:00 p.m. Tuesday.

5. For Independence Day, between the hours of 6:00 a.m. the day before Independence Day

and 9:00 p.m. the day after Independence Day.

If Independence Day is on a Saturday or Sunday, then between the hours of 6:00 a.m. the

Thursday before Independence Day and 9:00 p.m. the Tuesday after Independence Day.
6. For Labor Day, between the hours of 6:00 a.m. Friday and 9:00 p.m. Tuesday.

7. For Thanksgiving Day, between the hours of 6:00 a.m. Tuesday and 9:00 p.m. Monday.

8. For Christmas, between the hours of 6:00 a.m. the Friday before the week of Christmas

Day and 9:00 p.m. the following Monday after the week of Christmas Day.

Holidays and holiday weekends shall include New Years, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed above.

The intermediate completion time for this intermediate contract work shall be the time the
Contractor is required to complete the removal of all traffic control devices for lane closures
according to the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($1,000.00) per hour time period.

RGO7

PROSECUTION OF WORK: 7-1-95

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner

from the time he begins the work until completion and final acceptance of the project. The
Contractor will not be permitted to suspend his operations except for reasons beyond his control
or except where the Engineer has authorized a suspension of the Contractor's operations in
writing.
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In the event that the Contractor's operations are suspended in violation of the above provisions,
the sum of $800.00 will be charged the Contractor for each and every calendar day that such
suspension takes place. The said amount is hereby agreed upon as liquidated damages due to
extra engineering and maintenance costs and due to increased public hazard resulting from a
suspension of the work. Liquidated damages chargeable due to suspension of the work will be
additional to any liquidated damages that may become chargeable due to failure to complete the
work on time.

RGO09

NOTES TO CONTRACTOR:

The Contractor's attention is directed to the following:

The Standard Specifications, Section 104-5, "Overruns and Underruns of Contract Quantities”
is amended to exclude the item of "Shoulder Borrow".

The resurfacing of streets forming a part of the Urban System shall be coordinated with the
appropriate Municipal Official so parking may be removed during construction.

The Paved Shoulders shall be resurfaced at the same slope as presently exists.

The Standard Specifications, Section 610-8, "Transportation of Asphalt Mixture" is amended to
include the following: "All covers shall extend down over the sides and back of the vehicle body
for a distance of 12 inches and shall be Securely fastened."

The Standard Specifications, Section 1660 "Holding Mulch" is amended to add: "On any section
of roadway where traffic is to be maintained or allowed during construction, straw is to be first
crimped, then within six feet of the edge of pavement an application of asphalt tack will also be
required. Straw mulch to be of sufficient length and quality to withstand the crimping operation
and provide adequate ground cover. Crimping equipment including power source shall be subject
to the approval of the Engineer providing that maximum spacing of crisper blades shall not
exceed eight inches. "

The Contractor will not be allowed to use compaction equipment in the vibratory mode on
any Type "A" and Type "B" superpave mixes. The Contractor will be required to obtain
densities in accordance with specifications. The Contractor may add additional compaction
equipment at his option in order to achieve the required densities.

The edge of pavement drop-off will not be allowed to exceed 2 inches.

Shoulders must be completed prior to application of thermoplastic pavement marking edgelines.



Contract C201422 N 4 - Brunswick County
N S

MILLING:

Incidental milling will be used at bridge approaches, bridges, drives, and Y-lines with curb and
gutter.

SAFETY INDEX RATING: 6-18-02

Revise the 2002 Standard Specifications as follows:

Page 1-10, Article 102-2

Before the last paragraph on this page, add the following paragraph:

"All subcontractors performing work for the Department shall have received a passing grade on

the Safety Index Rating form, in accordance with Article 102-2, prior to beginning work.
Subcontractors can request the Safety Index Rating form from the State Contractual Services

Engineer."
RGI11

RAILROAD GRADE CROSSING: 7-1-95

The Contractor's attention is directed to the fact that should the use of slow moving or stopped
equipment be required at railroad grade crossings, notify the railroad's local representative of
their anticipated time of work at the grade crossing at least 48 hours prior to performing work in

that grade crossing location.
RGI12
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MAJOR CONTRACT ITEMS: 2-19-02¢

The following listed items are the major contract items for this contract (See Articles 101-54 and
104-5 of the Standard Specifications):

Item # Description
16 Asphalt Concrete Base Course, Type B25.0B
17 Asphalt Concrete Intermediate Course, Type 119.0B
18 Asphalt Concrete Surface Course, Type S9.5B
RGI15
SPECIALTY ITEMS: 7-1-95

Items listed below will be the specialty items for this contract (See Article 108-6 of the Standard
Specifications).

Line # Description
30 thru 35 Guardrail Items
36 thru 40 Thermoplastic Pavement Markings
46 Snowplowable Pavement Markers
48 thru 52 Erosion Control Items
RGI18
POSTED WEIGHT LIMITS: 7-1-95

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and
bridges are posted with weight limits less than the legal limit. Do not exceed the posted weight
limits in transporting materials and/or equipment to the projects, unless otherwise indicated
below. Make a thorough examination of all projects and haul routes and be prepared to discuss

them at the Preconstruction Conference.
RG24

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 07-20-04

The Contractor's attention is directed to the Standard Special Provision entitled "Availability Of
Funds Termination Of Contracts" included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (Dollar Value)
2005 (07/01/04 — 06/30/05) 8% of Total Amount Bid
2006 (07/01/05 — 06/30/06) 77% of Total Amount Bid
2007 (07/01/06 — 06/30/07) 15% of Total Amount Bid
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The Contractor shall also furnish his own progress schedule in accordance with Article 108-2
of the Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the

Engineer.
RG33

ELECTRONIC BIDDING: 03-16-04g

Page 1-2, Article 101-11
Delete this article and replace with the following:

Bid (Or Proposal): The electronic offer of a Bidder via Bid Express™ to the Department to
perform the work and to furnish the labor and materials at the prices quoted.

Page 1-3, Article 101-20, Contract
Add after the second paragraph of this article.

All references to contracts shall include electronic agreements and printed paper agreements.
These may include but not be limited to the electronic bid bond, non-collusion statement,
debarment certification, and award limits.

Page 1-6, Article 101-64 Proposal Form
Delete this article and replace with the following:

Proposal or Proposal Form: The electronic or paper form provided by the Department that the
Bidder uses to develop his electronic offer to perform the work at designated bid prices.

Page 1-14, Article 102-9

Delete Article 102-9 in its entirety and replace with the following:

102-9 ELECTRONIC BIDDING.

The Bidder shall submit bids electronically using the following guidelines:

1. The prequalified Bidder shall have a fully executed Non-Collusion Affidavit and Debarment
Certification on file in the Contract Office prior to submitting his bid. If the Bidder cannot
provide the debarment certification required, he shall provide an explanation as shown in the
certification. The explanation will not necessarily result in denial of participation in a
contract. Non-collusion and debarment certification forms shall be downloaded at
http://www.NCDOT.org/business. Forms shall be executed in accordance with Section 102-
8. The affidavit and certification shall be received in the Contract Office by 5 p.m. the last
business day before the bid letting. The Contract Office address is shown at the end of this

provision.
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If the prequalified Bidder’s status changes, he shall immediately submit a new fully executed
non-collusion affidavit and debarment certification with an explanation of the change.

Failure to have a fully executed non-collusion affidavit and debarment certification on file in
the Contract Office prior to placing bids will cause those bids to be non-responsive.

2. Obtain on-line bidding information from Bid Express™ at www.bidx.com (Note: Obtain
an account and valid Digital Signature from Bid Express ™ in order to bid electronically).

3. An electronic corporate surety bid bond for at least 5% of the total amount bid shall
accompany each electronic bid, or the Contractor may submit a certified check or cashier’s
check in lieu of an electronic bid bond. The certified check or cashier’s check shall be for at
least 5% of the total amount bid and shall be received by 5 p.m. the last business day before
the bid letting and shall be delivered to the address shown at the end of this provision.

Contact either or both of the following bond management companies in order to acquire the
necessary service to submit an electronic bid bond.

a. Surety 2000 (www.surety2000.com)
b. Surepath (www.insurevision.com)

4. Debarment Certification — The Bidder shall provide a debarment certification in the
electronic bid submittal. If a Bidder cannot provide the debarment certification required, he
shall provide an explanation in the Bid Express ™ miscellaneous folder within the .ebs file.
The explanation will not necessarily result in denial of participation in a contract. Failure to
furnish a certification or an explanation will be grounds for rejection of a bid.

5. Zero (0) is considered a valid bid. Do Not enter zero (0) in any unit price field unless zero
(0) is the intended bid for that item.

6. Include all addenda in the submitted electronic bid. Bid Express™ will not accept a bid
which does not contain all addenda. Section 103-2 (Correction of Bid Errors) will not apply
to On-Line Electronic Bidding. All addenda and attachments will be considered part of the
bid.

7. The electronic bid may be changed and resubmitted as many times as desired prior to the
advertised bid opening time specified in the Invitation to Bid. The latest time stamped
electronically submitted bid prior to the advertised bid opening time will constitute the Bid.

8. The provisions of Section 102-8 will apply to the preparation of bids except that the bid shall
be submitted via Bid Express™™ On-Line Bid Submission.

9. All bids shall be submitted with an electronically affixed digital signature. For the purpose
of this provision, affixing a digital ID to the bid shall be the equivalent of signing before a
notary public and placing in force the non-collusion affidavit and debarment certification on
file with the Department.
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10. By submitting an electronic bid, the Bidder certifies that he has read, understands, accepts,
acknowledges and agrees to comply with all statements, conditions and Specifications in the
electronic bid submittal.

11. Bids will be decrypted, opened, printed to paper and read publicly at the time and place
specified in the invitation to bid.

12. The successful Bidder if award be made shall submit a fully executed Execution of Contract,
Non-Collusion Affidavit and Debarment Certification signature sheet, and payment and
performance bonds within 14 calendar days of receipt of award letter.

13. The Department will not be responsible if a Bidder cannot submit his bid to Bid Express™
and claims will not be accepted for this. In the event of technical difficulties, the Department
reserves the right to postpone the reading of bids for up to 4 hours past the advertised bid
opening time.

14. The pre-bid Non-Collusion Affidavit, Debarment Certification signature sheet, Execution of
Contract, Non-Collusion Affidavit, Debarment Certification signature sheet, certified check
or cashier’s check in lieu of electronic bid bond, payment and performance bonds shall be
delivered to the Contract Office at the address shown herein:

Physical Address Mailing Address:

State Contract Officer State Contract Officer

Project Services Unit NC Department of Transportation

Century Center Bldg. B Contracts and Proposals

1020 Birch Ridge Drive 1591 Mail Service Center

Raleigh, NC 27610 Raleigh, NC 27699-1591

RG34

MENTOR-PROTEGE PROGRAM: 09-21-04
DESCRIPTION

This work shall consist of the Contractor and DBE/MBE/WBE participating in the Department’s
Mentor-Protégé Program in accordance with the guidelines available from the State Contractual
Services Engineer.

It is not mandatory to participate in this program in order to bid on this project.

The following definitions shall apply to this provision.

Mentor — A contractor who teaches a DBE/MBE/WBE how to fully perform items of work and
advises them on their professional growth over a period of time by means of the Department’s

Mentor-Protégé Program.

Protégé - A DBE/MBE/WBE who receives help, guidance, training, and support from a
contractor who has expertise in DBE/MBE/WBE’s chosen areas of construction. One who is

8
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trained or whose professional growth is guided by a contractor in the Department’s Mentor-
Protégé Program.

BIDDING

If the Contractor desires to be a mentor, he shall check yes and add a verifiable cost in the
appropriate blank under the Miscellaneous Folder in the Expedite Software. This value will not
be considered as part of the bid for purposes of award. If accepted by the Department, the
Contractor will be compensated for participation in the Program by execution of a supplemental
agreement.

If the Contractor wishes to participate in the mentor-protégé program after this project has been
awarded, he shall contact the Engineer to begin the process. All other conditions in this
provision shall apply.

PREQUALIFICATION OF THE MENTOR AND PROTEGE

All contractors that want to participate in this program shall be prequalified with the Department.
All DBE/MBE/WBEs that want to participate in this program shall be certified with the
Department. To be considered for the program, both the Mentor and the Protégé(s) shall have an
approved Mentor-Protégé application on file with the State Contractual Services Engineer.

PROGRAM IMPLEMENTATION

The Contractor shall submit a Mentor-Protégé Business Plan for review and approval by the
Department after the project is awarded. No work shall commence by the Protégé(s) under this
program until the Department approves the Business Plan. The Business Plan submitted by the
Contractor shall state:

Commitments of the parties involved

Mentor’s role in the Program

Resources and manpower that the Mentor will commit;

Such manpower shall include personnel capable of teaching and directing the Protégé(s) work
and mentoring administrative employees. The Mentor may supplement the Protégé(s) work crew
with their own employees if the Mentor-Protégé team determines that it is the most effective way
to accomplish the necessary training.

Timelines and milestones for the Protégé’s work.

Protégé’s role in the Program

Items of work that the Protégé(s) will perform.

Educational expectations, supervision, resources and manpower that the Protégé(s) shall provide
to the Program.
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The Department will determine whether to execute Mentor-Protégé Program based on the review
and approval of the following items:

The proposed Mentor-Protégé Business Plan
The certified cost information and making a determination that the cost for the work is within
reasonable limits

The Contractor shall execute the Mentor-Protégé Program upon written approval by the
Department, and after Mentor-Protégé Business Plan has been signed by the Department, Mentor
and Protégeé.

After execution of the Mentor-Protégé Business Plan, the Contractor shall send monthly reports
to the Resident Engineer. The Contractor shall submit three copies of the monthly report to the
Resident Engineer. The Resident Engineer will forward one copy to the Director of the Office of
Civil Rights and Business Development and one copy to the State Contractual Services Engineer.

CONTRACT GOALS AND BANKING CREDIT

If the Contractor meets the contract goals, or a portion thereof with a good faith effort finding
from the Department, the Department will bank the portion of the work that the Protégé(s) is
performing on the project that is beyond the original advertised contract goals.

The banking will be based on actual dollars paid to the Protégé(s). Materials purchased by the
Protégé(s) that are directly related to the work that will be performed by the Protégé are eligible
for the banking incentive. However, materials that pass through the Protégé(s) and are not used
by the Protégé(s) in their own work items, will not be eligible for banking credit.

On federally funded projects, the banking credit portion of this specification will not be used.
MEASUREMENT AND PAYMENT
Protégé payments

Payments to the protégé will be measured and paid for the items of work performed by the
protégé at the contract unit price as shown in the contract.

Contractor payments — Supplemental Agreement

A Mentor-Protégé Business Plan shall be completed as part of a fully executed supplemental
agreement before payment will be considered. Mentor-Protégé Program payments will include
verifiable direct and indirect costs including, but not limited to, any office support and
reasonable additives for supervision, training, additional administrative and overhead costs of the
Protégé. The price will include the difference between the Contractor’s cost to perform the work
and the bid prices submitted to the Contractor by the Protégé(s).

10
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The Department will not pay more than 100% of the Mentor-Protégé supplemental agreement
lump sum amount if the Protégé’s identified work items overrun. If the Protégé’s work items
underrun on the project, the balance up to 100% of the supplemental lump sum amount will be
paid at the project’s completion.

Bonus/Incentive Payments

In addition to the Mentor-Protégé Program lump sum payment, a Bonus/Incentive payment may
be made to the Mentor-Protégé Team. Upon the determination by the Engineer of successful
completion of all work items identified for the Protégé(s) in the Mentor-Protégé Business Plan;
and the determination that the Protégé has become proficient enough to perform this work on
another project as a subcontractor, without the mentor-protégé relationship, the bonus/incentive
will be considered.

The Bonus/Incentive payment will be 1 percent of the Protégé(s) pay items, not to exceed
$50,000. Bonus/incentive payment, if determined warranted, will be paid within 45 calendar
days after completion and acceptance of the work. No bonus/incentive payment will be made if
the contract is terminated under the provisions of Article 108.13. No claim for additional time or
compensation will be allowed for Mentor-Protégé disputes between the Department, the Mentor
or the Protégé.

The Mentor and the Protégé(s) will receive equal portions of this Bonus/Incentive payment.
RG40

MINORITY AND WOMEN BUSINESS: 7-17-01g
POLICY

It is the policy of the North Carolina Department of Transportation that minority and women
businesses shall have the maximum opportunity to participate in the performance of contracts
financed by Non-Federal Funds.

The Contractor is also encouraged to give every opportunity to allow MB/WB participation
in Supplemental Agreements.

OBLIGATION

The Contractor and any subsequent Subcontractor shall ensure that minority and women
businesses have the maximum opportunity to participate in the performance of the work included
in this contract. The Contractor and any subsequent Subcontractor shall take all necessary and
reasonable steps to ensure that minority and women businesses have the maximum opportunity
to compete for and perform a portion of the work included in this contract and shall not
discriminate on the basis of race, color, national origin or sex. Failure on the part of the
Contractor to carry out the requirements set forth herein shall constitute a breach of contract and
after proper notification, may result in award disqualification, termination of the contract,
disqualification from bidding, or other appropriate remedy.

11
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GOALS

Pursuant to the requirements of North Carolina General Statute 136-28.4, the following goals for
participation are established for this contract:

Minority Business Enterprises _ 2%
Women Business Enterprises _ 3%

The Contractor shall exercise all necessary and reasonable steps to ensure that Minority
Businesses (MB) and Women Businesses (WB) participate in at least the percents of the contract
as set forth above as goals for this contract.

LISTING OF MB AND WB SUBCONTRACTORS

All bidders, at the time the bid proposal is submitted, must also submit a listing of MB and WB
participation on the appropriate form (or facsimile thereof) contained elsewhere in this proposal
in order for the bid to be considered responsive. Bidders must indicate the total dollar value of
MB and WB participation of the contract. In the event the bidder has no MB and WB
participation, he is still required to indicate this on the forms by entering the word or number
zero. Blank forms will not be deemed to represent zero participation. BIDS SUBMITTED
WHICH DO NOT HAVE MB AND WB PARTICIPATION INDICATED ON THE
APPROPRIATE FORM WILL NOT BE READ PUBLICLY DURING THE OPENING OF
BIDS. These bids will not be considered for award by the Department and they will be returned
to the bidder. Bidders have the option of submitting their MB and WB participation in an
abbreviated format as required in Paragraph A below, or the bidders may submit their MB and
WB participation in the additional detail required by Paragraph B below. In the event the bidder
elects to submit MB and WB participation in accordance with Paragraph A and is determined to
be the apparent lowest responsive bidder, that bidder must deliver to the Department no later
than 12:00 noon of the sixth day following the opening of bids, a detailed MB and WB submittal
as required by Paragraph B below.

Only those MB and WB firms with current certification by the Department will be considered
acceptable for listing in the bidders submittal of MB and WB participation.

A.  The contractor shall indicate on the form for listing of MB and WB Subcontractors the
following required information:

REQUIRED INFORMATION
(1) The names of MB and WB firms committed to participate in the contract;
(2) The Contract Item Numbers of work to be performed by each MB and WB firm; and

(3) The total dollar amount to be paid to each MB and WB based on agreed upon unit
prices.

Failure to indicate the required information on the specified form will cause the bid to be
considered nonresponsive and it may be rejected.

12



Contract C201422 = 13 Brunswick County

B.

In lieu of submitting the information required by (A) above, the bidder may submit the
detailed information required below along with the bid proposal form.

REQUIRED INFORMATION

0
)

©)

The names of MB and WB firms committed to participate in the contract;

The Contract Item Numbers and Contract Item Descriptions and agreed upon unit prices of
work to be performed by each MB and WB firm; and

The total dollar amount to be paid to each MB and WB based on agreed upon unit prices.

Failure to indicate the required information on the specified form will cause the bid to be
considered nonresponsive and it may be rejected.

The Department will not allow any substitutions, deletions, or other alterations to the
listing of firms committed for MB and WB participation and/or the respective listed
contract item numbers after opening of bids. The Department will not allow adjustments
to total dollar amount of MB and/or WB participation after the opening of bids which
would result in the MB and/or WB participation being less than the contract goal. The
only exceptions to the requirements of this paragraph will be: (1) to allow for replacement
of a MB or WB firm that had been decertified after opening of bids, and (2) to allow
alteration of the listed contract item numbers subject to the Bidder submitting sufficient
documentation to verify an obvious error in the initial submittal.

If the bid of the lowest responsive bidder exceeds $500,000 and if the MB and/or WB
participation submitted in response to Paragraph B exceeds the algebraic sum of the MB
and WB goals by $1000 or more, the excess will be placed on deposit by the Department
for future use by the bidder. Separate accounts will be maintained for MB and WB
participation and these may accumulate for a period not to exceed 24 months.

If the MB and WB participation submitted in response to Paragraph A/B does not meet or
exceed the MB and WB contract goals, the apparent lowest responsive bidder must submit
information to satisfy the North Carolina Department of Transportation that sufticient
reasonable efforts have been made to meet the contract goals. One complete set and nine
(9) copies of this information must be received in the office of the State Contractual
Services Engineer no later than 12:00 noon of the sixth day following opening of bids.
Where the information submitted includes repetitious solicitation letters it will be
acceptable to submit a sample representative letter along with a distribution list of the
firms being solicited. Documentation of MB and WB quotations shall be a part of the
good faith effort submittal as necessary to demonstrate compliance with the factors listed
below which the Department considers in judging good faith efforts. This documentation
may include written subcontractor quotations, telephone log notations of verbal quotations,
or other types of quotation documentation.

13
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Where the bidder fails to provide this information by the deadline, the Department may
impose the following sanctions: (1) disqualify the contractor and any affiliated companies
from further bidding for a period of time of no more than 90 days from the date of
disqualification as established in notification by certified mail; and (2) disqualify the
Contractor and any affiliated companies for award of all contracts for which bids have
been received and opened.

The following factors are what the Department will consider in judging whether or not the
bidder has made adequate good faith effort:

(D

)

3

@

)

(6)

(M

®)

©)

Whether the bidder attended any pre-bid meetings that were scheduled by the
Department to inform MBs and WBs of subcontracting opportunities;

Whether the bidder provided written notice to a reasonable number of specific MBs
and WBs that their interest in the contract is being solicited and whether the firms
solicited could have reasonably been expected to quote the work in the contract;

Whether the bidder followed up on initial solicitations of interests by contacting
MBs and WBs to determine with certainty whether they were interested;

Whether the bidder selected portions of the work to be performed by MBs and WBs
in order to increase the likelihood of meeting the contract goals;

Whether the bidder provided interested MBs and WBs with adequate information
about the plans, specifications and requirements of the contract;

Whether the bidder negotiated in good faith with interested MBs and WBs not
rejecting them as unqualified without sound reasons based on a thorough
investigation of their capabilities;

Whether quotations were received from interested MB and WB firms but rejected as
unacceptable without sound reasons why the quotations were considered
unacceptable;

Whether the bidder made efforts to assist interested MBs and WBs in obtaining any
required insurance or bonding that may be required by the bid proposal or by the

bidder;

Whether the bidder specifically negotiated with Subcontractors to assume part of the
responsibility to meet the contract MB and WB goal when the work to be sublet
includes potential for MB and WB participation.

In the event one bidder is the apparent low bidder on two non-federally funded
projects within the same letting located in the same geographic area of the state, as a
part of the good faith effort the Department will consider allowing the bidder to
combine the MB participation on the two projects so long as the overall MB goal
value of both projects is achieved.

14
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In the event one bidder is the apparent low bidder on two non-federally funded
projects within the same letting located in the same geographic area of the state, as a
part of the good faith effort the Department will consider allowing the bidder to
combine the WB participation on the two projects so long as the overall WB goal
value of both projects is achieved.

Where the apparent lowest responsive bidder fails to submit sufficient participation
by MB firms to meet the contract goal, as part of the good faith effort the
Department will consider allowing the bidder to withdraw funds to meet the MB
goal so long as there are adequate funds available from the bidders MB bank
account.

Where the apparent lowest responsive bidder fails to submit sufficient participation
by WB firms to meet the contract goal, as part of the good faith effort the
Department will consider allowing the bidder to withdraw funds to meet the WB
goal so long as there are adequate funds available from the bidders WB bank
account.

Where the apparent lowest responsive bidder fails to submit sufficient participation
by MB and WB firms to meet the contract goal and upon a determination by the
Goal Compliance Committee based upon the information submitted that the
apparent lowest responsive bidder failed to make sufficient reasonable efforts to
meet the contract goal, the Department may reject the bid.

In the event that the Department does not award the contract to the apparent lowest
responsive bidder, the Department reserves the right to award the contract to the
next lowest responsive bidder that can satisfy the Department that the contract goal
can be met or that adequate good faith efforts have been made to meet the goal.

DIRECTORY OF CERTIFIED BUSINESSES

Included with this Proposal Form is a list of Businesses which have been certified by the North
Carolina Department of Transportation. Only those MB firms with current certification may be
used to meet the contract MB goal. Only those firms with current certification may be used to
meet the contract WB goal.

The listing of an individual firm certified by the Department shall not be construed as an
endorsement of the firms capability to perform certain work.

REPLACEMENT OF MBs AND WBs
(A) Performance Related

If any MB or WB Subcontractor indicated on the form for listing of MB and WB Subcontractors,
contained elsewhere in this proposal form, does not perform satisfactorily to the extent indicated
or anticipated, the Contractor shall take all necessary, reasonable steps to replace the MB
Subcontractor with another MB Subcontractor and/or the Contractor shall take all necessary,
reasonable steps to replace the WB Subcontractor with another WB Subcontractor.
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Any substitution of MB or WB firms after award of the contract shall be approved by the
Department. The Contractor shall submit any requests for substitutions through the Resident
Engineer and the request must provide a valid basis or reason for the proposed substitution.

To demonstrate necessary, reasonable efforts, the Contractor shall document the steps he has
taken to replace any MB or WB Subcontractor that is unable to perform successfully with
another MB or WB Subcontractor. Such documentation shall include but not be limited to the
following;

(a) Copies of written notification to MBs/WBs that their interest is solicited in
subcontracting the work defaulted by the previous MB or WB Subcontractor or in
subcontracting other items of work in the contract.

(b) Efforts to negotiate with MBs and WBs for specific subbids including at a
minimum:

(1) The names, addresses, and telephone numbers of MBs and WBs that were
contacted;

(2) A description of the information provided to MBs and WBs regarding the
plans and specifications for portions of the work to be performed; and

(3) A statement of why additional agreements with MBs and WBs were not
reached.

(c) For each MB or WB contacted but rejected as unqualified, the reasons for the
Contractors conclusion.

(d) Efforts made to assist the MBs and WBs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Failure of the Contractor to demonstrate reasonable efforts to replace a MB or WB firm that does
not perform as intended or anticipated, shall be just cause to disqualify the Contractor from
further bidding for a period of up to 6 months after notification by certified mail.

(B) Decertification

1. If the Department has approved a Request for Subcontract for a particular MB or
WB Subcontractor and that MB or WB Subcontractor is subsequently decertified by
the Department; then the Department will not require the Prime Contractor to solicit
replacement MB or WB participation equal to the remaining work to be performed
by the decertified firm.

2. If a Prime Contractor has listed a MB or WB firm in his low bid submittal and the
MB or WB firm is decertified prior to the Department approving a Request for
Subcontract for the named MB or WB firm, the Prime Contractor may be required to
make a good faith effort to:
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(a) Replace the decertified firm with a certified firm, or

(b) To obtain replacement MB or WB participation in other areas of work.

DEFINITIONS
For purposes of this provision, the following definition will apply:

Minority Business or MB means a small business concern, which is owned and controlled
by one or more minorities. Except that such term shall not include any concern or group of
concerns controlled by the same minority or minorities which has average annual gross
receipts over the preceding 3 fiscal years in excess of $14,000,000, as adjusted by the
Department for inflation. For the purposes of this part, owned and controlled means a
business:

(a) Which is at least 51 percent owned by one or more minorities or in the case of a
publicly owned business, at least 51 percent of the stock of which is owned by one
or more minorities; and

(b) Whose management and daily business operations are controlled by one or more
such individuals.

Minority is defined as a citizen or lawful permanent resident of the United States and who
is:

(1) Black (a person having origins in any of the black racial groups of Africa);

(2) Hispanic (a person of Mexican, Puerto Rican, Cuban, Central or South American, or
other Spanish culture or origin, regardless of race);

(3) Asian American (a person having origins in any of the original peoples of the Far
East, Southeast Asia, the Indian subcontinent, or the Pacific Islands);

(49) American Indian

Women Business or WB means a small business concern, which is owned and controlled
by one or more women. Except that such term shall not include any concern or group of
concerns controlled by the same woman or women which has average annual gross
receipts over the preceding 3 fiscal years in excess of $14,000,000, as adjusted by the
Department for inflation. For the purposes of this part, owned and controlled means a
business:

(@) Which is at least 51 percent owned by one or more women or in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one
or more women; and

17



18

Contract C201422 Brunswick County

(b)

Whose management and daily business operations are controlled by one or more of
the women who own it.

COUNTING MB/WB PARTICIPATION TOWARD MEETING THE MB/WB GOAL

(1)

@

)

4)

If a firm is determined to be an eligible MB or WB firm and certified by the Department,
the total dollar value of the participation by the MB or WB will be counted toward the
appropriate MB or WB goal. The total dollar value of participation by a certified MB or
WB will be based upon unit prices agreed upon by the Prime Contractor and MB or WB
Subcontractor.

The Contractor may count toward its MB or WB goal a portion of the total dollar value of
participation with a joint venture, eligible under the standards of this provision, equal to
the percentage of the ownership and controls of the MB or WB partner in the joint venture.

(2)

(b)

The Contractor may count toward its MB or WB goal only expenditures to MBs or
WBs that perform a commercially useful function in the work of a contract. A MB
or WB is considered to perform a commercially useful function when it is
responsible for execution of a distinct element of the work of a contract and carrying
out its responsibilities by actually performing, managing, and supervising the work
involved. To determine whether a MB or WB is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry
practices, and other relevant factors.

Consistent with normal industry practices, a MB or WB may enter into subcontracts.
If a MB or WB Contractor or Subcontractor subcontracts a significantly greater
portion of the work of the contract than would be expected on the basis of normal
industry practices, the MB or WB shall be presumed not to be performing a
commercially useful function. The MB or WB may present evidence to rebut this
presumption to the Department. The Department’s decision on the rebuttal of this
presumption shall be final.

A Contractor may count toward its MB or WB goal 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from MB or WB
regular dealer and 100 percent of such expenditures to a MB or WB manufacturer.

(a)

(b)

For purposes of this provision, a manufacturer is a firm that operates or maintains a
factory or establishment that produces on the premises the materials or supplies
obtained by the Contractor.

For purposes of this provision, a regular dealer is a firm that owns, operates, or
maintains a store, warehouse, or other establishment in which the materials or
supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. To be a regular dealer,
the firm must engage in, as its principal business and in its own name, the purchase
and sale of the products in question. A regular dealer in such bulk items as steel,
cement, gravel, stone, and petroleum products need not keep such products in stock,
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if it owns or operates distribution equipment. Brokers and packagers shall not be
regarded as manufacturers or regular dealers within the meaning or this section.

(5) A contractor may count toward its MB or WB goal the following expenditures to MB or
WB firms that are not manufacturers or regular dealers:

(a)

(b)

(©)

REPORTS

The fees or commissions charged for providing a bona fide service, such as
professional, technical, consultant or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials or supplies
required for performance of the contract, provided that the fee or commission is
determined by the Department to be reasonable and not excessive as compared with
fees customarily allowed for similar services.

The fees charged for delivery of materials and supplies required on a job site (but
not the cost of the materials and supplies themselves) when the hauler, trucker, or
delivery service is not also the manufacturer of or a regular dealer in the materials
and supplies, provided that the fee is determined by the Department to be reasonable -
and not excessive as compared with fees customarily allowed for similar services.

The fees or commissions charged for providing any bonds or insurance specifically
required for the performance of the contract provided that the fee or commission is
determined by the Department to be reasonable and not excessive as compared with
fees customarily allowed for similar services.

Within 30 days after receipt of materials, supplies, or services from MBs or WBs, not otherwise
documented by Request for Subcontracts (RS-1A/RS-1B), the Contractor shall furnish to the
Engineer appropriate documentation (canceled checks, paid invoices, etc.) to verify expenditures
with MB and WB concerns. The documentation should also indicate the percentage (60% or
100%) of expenditures claimed for MB or WB credit.

All requests for subcontracts involving MB or WB Subcontractors shall be accompanied by a
certification executed by both the Prime Contractor and the MB or WB Subcontractor attesting to
the agreed upon unit prices and extensions for the affected contract items. This document shall
be on the Department’s Form RS-1-D, or in lieu of using the Department’s Form, copies of the
actual executed agreement between the Prime Contractor and the MB or WB Subcontractor may
be submitted. In any event, the Department reserves the right to require copies of actual
subcontract agreements involving MB and WB Subcontractors.

The RS-1-D certification forms may be obtained from the Department’s Resident Engineer.

These certifications shall be considered a part of the project records, and consequently will
be subject to any penalties under State Law associated with falsifications of records related
to projects.
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REPORTING MINORITY BUSINESS ENTERPRISE OR WOMEN BUSINESS ENTERPRISE
PARTICIPATION

When payments are made to Minority Business Enterprise firms or Women Business Enterprise
firms, including material suppliers, contractors at all levels (prime, subcontractor, or second tier
subcontractor) shall provide the Engineer with an accounting of said payments. This accounting
shall be furnished the Engineer for any given month by the end of the following month. Failure
to submit this information accordingly may result in (1) withholding of money due in the next
partial pay estimate; or (2) removal of an approved Contractor from the prequalified bidders list
or the removal of other entities from the approved subcontractors list. The accounting shall list
for each payment made to a MB/WB Enterprise firm the following:

DOT Project Number

Payee Contractor Name

Receiving Contractor or Material Supplier

MB/WB Certification Basis, e.g., Woman Owned, Native American, African American, etc.
Amount of Payment

Date of Payment

A responsible fiscal officer of the payee contractor, subcontractor, or second tier subcontractor
who can attest to the date and amounts of the payments shall certify that the accounting is
correct. A copy of an acceptable report may be obtained from the Engineer.

RG42

FUEL PRICE ADJUSTMENT: 2-19-02¢c

Fuel Price Adjustment for items of work listed below will be made in accordance with Section
109-8 of the Standard Specifications.

The base index price for DIESEL #2 FUEL is $1.5238 per gallon.

The selected item(s) of work and the fuel factor used in calculating adjustments to be made are
as follows:

Line # Description Units  Fuel Usage Factor
Diesel
16 Asphalt Concrete Base Course, Type B25.0 B Gal/Ton 2.90
17 Asphalt Concrete Intermediate Course, Gal/Ton 2.90
Type 119.0 B
18 Asphalt Concrete Surface Course, Type S9.5 B Gal/Ton 2.90
RG43
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PROMPT PAYMENT: 6-19-01¢

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material
Suppliers and Release of Retainage

Contractors at all levels; prime, subcontractor, or second tier subcontractor, shall within
seven calendar days of receipt of monies, resulting from work performed on the project or
services rendered, pay subcontractors, second tier subcontractors, or material suppliers as
appropriate. This seven-day period begins upon knowledgeable receipt by the contracting firm
obligated to make subsequent periodic or final payment. These prompt payment requirements
will be met if each firm mails the payment to the next level firm by evidence of postmark within
the seven-day period.

This provision for prompt payment shall be incorporated into each subcontract or second tier
subcontract issued for work performed on the project or for services provided. If any retainage is
held on subcontractors, all retainage shall be released within seven calendar days of release by
the Department.

Failure of any entity to make prompt payment as defined herein may result in (1) withholding
of money due to that entity in the next partial payment until such assurances are made
satisfactory to this provision; or (2) removal of an approved contractor from the prequalified
bidders list or the removal of other entities from the approved subcontractors list.

RG51
PARTIAL PAYMENTS 1-01-02
The 2002 Standard Specifications are revised as follows:
Page 1-69, Subarticle 109-4(A)

In the first line of the third paragraph change the amount of “$200,000.00” to read
“$500,000.00”.
RG54

DOMESTIC STEEL AND IRON PRODUCTS: 7-1-95

All steel and iron products which are permanently incorporated into this project shall be
produced in the United States except minimal amounts of foreign steel and iron products may be
used provided the combined project cost of the bid items involved does not exceed one-tenth of
one percent (0.1 percent) of the total amount bid for the entire project or $2,500.00, whichever is
greater. This minimal amount of foreign produced steel and iron products permitted for use by
this Special Provision is not applicable to fasteners. Domestically produced fasteners are
required for this project.
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All steel and iron products furnished as "domestic products" shall be melted, cast, formed,
shaped, drawn, extruded, forged, fabricated, produced, or otherwise processed and manufactured
in the United States. Raw materials including pig iron and processed pelletized and reduced iron
ore used in manufacturing "domestic" steel products may be imported; however, all
manufacturing processes to produce the products, including coatings, must occur in the United
States.

Before each steel or iron product is incorporated into this project or included for partial payment
on a monthly estimate, the Contractor shall furnish the Resident Engineer a notarized
certification certifying that the product conforms to the above requirements of this Special
Provision. The Resident Engineer will forward a copy of each certification to the Materials and
Tests Unit.

Each purchase order issued by the Contractor or a subcontractor for steel and iron products to be
permanently incorporated into this project shall contain in bold print a statement advising the
supplier that all manufacturing processes to produce the steel or iron shall have occurred in the
United States. The Contractor and all affected subcontractors shall maintain a separate file for
steel products permanently incorporated into this project so that verification of the Contractor's
efforts to purchase "domestic" steel and iron products can readily be verified by an authorized
representative of the Department or the Federal Highway Administration.

RG63

RECYCLED STEEL 05-17-04

Recycled steel shall be incorporated into this project provided it meets the following
requirements:

1. Recycled steel shall meet the Department’s specifications and standards.

2. Recycled steel shall be acquired competitively for a reasonable price, and within a
reasonable time period.

RG65
COMPENSATION AND RECORD KEEPING 03-16-04
Revise the 2002 Standard Specifications as follows:
104-8 Compensation and Record Keeping
Change Article (A), subarticle 1. with the following:
In line 3 and line 6, change $15,000.00 to $25, 000.00.

RG80
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PLANT AND PEST QUARANTINES: 03-18-03
(IMPORTED FIRE ANT, GYPSY MOTH,

WITCHWEED, AND OTHER NOXIOUS WEEDS)

Within quarantined area:

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a quarantined county:
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States

Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact:

Contact the N.C. Department of Agriculture/United States Department of Agriculture at
1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in
a quarantined county.

Regulated Articles Include:

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or
with other articles. This includes movement of articles listed above that may be associated
with cut/waste, ditch pulling, and shoulder cutting.

2. Plants with roots including grass sod.

3. Plant crowns and roots.

4, Bulbs, corms, rhizomes, and tubers of ornamental plants.

5. Hay, straw, fodder, and plant litter of any kind.

6. Clearing and grubbing debris.

7. Used agricultural cultivating and harvesting equipment.

8.  Used earth-moving equipment.

9.  Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

RG84

SAFETY VESTS: 6-19-01g

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and
their personnel shall wear a reflective vest or outer garment conforming to the requirements of

MUTCD at all times while on the project.
RG87
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DIRECTOR OF CONSTRUCTION IN LIEU OF CHIEF ENGINEER 03-16-04

Revise the 2002 Standard Specifications as follows:

Wherever the term Chief Engineer or Chief Engineer of Operations occurs in the Specifications,
the actions and responsibilities referred to will be performed by the Director of Construction,
Division of Highways, North Carolina Department of Transportation, acting directly or through
his duly authorized representative.

Revision to Definitions of Terms
Page 1-4, Article 101-35
101-35 ENGINEER

The Chief Engineer of Operations, and/or Director of Construction, Division of Highways, North
Carolina, Department of Transportation, acting directly or through their duly authorized
representative.

RGI1

CONTRACTOR BORROW SOURCE 3-15-05
Revise the 2002 Standard Specifications as follows:
Page 2-17, Article 230-4(C) Contractor Furnished Sources, add the following;

If the Contractor proposes a borrow source, the environmental assessment shall include wetland
and stream delineation extending 400 feet beyond the proposed borrow source limits.

1. If wetlands or streams are present within 400 feet of the borrow source:

Submit a hydrologic analysis (Skaggs Method) or equivalent to determine if lateral
effects will permanently impact or cause degradation to wetlands or streams. The
analysis shall be performed by an environmental or hydraulics engineer with expertise in
this discipline and shall consist of, but not be limited to:

Hydric soil type

Average profile depth to restrictive soil layer
Effective hydraulic conductivity or permeability
Average drainable porosity or available water capacity
Required buffer width, including safety factor

2. If wetlands or streams are present within 400 feet and the contractor does not propose to
excavate below the seasonal high water table or the water level in the adjacent stream, no
documentation will be required.

3. If wetlands or streams are not present within 400 feet, no additional documentation will
be required
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During Department review of the proposed borrow area, the hydrologic analysis will be
submitted to the U. S. Army Corps of Engineers for evaluation.

Obtain copy of Skaggs Method for Determining Lateral Effects of a Borrow Pit on Adjacent
Wetlands, revised 3/15/05, from Roadside Environmental Unit web site:
http://www.doh.dot.state.nc.us/preconstruct/highway/dsn _srve/contracts/letting.htm

Copies may also be obtained from Room 558, Transportation Building, 1 S. Wilmington Street,
Raleigh, NC 27601.

RG92

OUTSOURCING OUTSIDE THE USA 09-21-04

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The Secretary of Transportation shall approve exceptions to this provision in writing.
RG95

CRANE SAFETY 01-18-05

Comply with the manufacturer’s specifications and limitations applicable to the operation of all
cranes and derricks. Prime contractors, sub-contractors, and fully operated rental companies
shall comply with the current Occupational Safety and Health Administration regulations
(OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in
personnel or equipment shall be reported to the Engineer and all applicable items listed below
shall be updated and submitted prior to continuing with crane operations.

Crane Safety Submittal List

Competent Person Provide the name and qualifications of the “Competent Person” responsible
for crane safety and lifting operations. The named competent person will have the responsibility
and authority to stop any work activity due to safety concerns.

Riggers Provide the qualifications, experience and training of the persons responsible for
rigging operations. Training should include, but not be limited to, weight calculations, center of
gravity determinations, sling selection and capacities, sling and rigging equipment inspection,
safe rigging practices, and determining load weights.

Crane Inspections Inspection records for all cranes shall be current and readily accessible for
review upon request.
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Crane Operators: By January 1, 2006, all crane operators shall be certified by NC CCO
(National Commission for the Certification of Crane Operators), or have satisfactorily completed
the Carolinas AGC’s Professional Crane Operator's Proficiency Program. Other approved
nationally accredited programs will be considered upon request. Submit current certification for
the type of crane operated, such as but not limited to small hydraulic, large hydraulic, small
lattice, and large lattice, and medical evaluations for each operator.

Medical evaluations shall meet the CCO medical evaluation requirements and shall remain
current within a 3-year expiration date. Use either the CCO Physical Examination Form or a
current DOT Medical Examiner’s Certificate.

RG100

BORROW AND WASTE SITE RECLAMATION 02-15-05
PROCEDURES

The Department’s Borrow and Waste Site Reclamation Procedures for Contracted Projects have
been revised and are available on the website at:
http://www.doh.dot.state.nc.us/preconstruct/highway/dsn _srvc/contracts/letting.htm
In accordance with Article 230-4 and Section 802 of the Standard Specifications, the Contractor
shall utilize these revised procedures for all borrow and waste sites on this project.

RG120

DISQUALIFICATION OF BIDDERS , 11-16-04

The 2002 Standard Specifications are revised as follows:
Page 1-17 Article 102-16, replace No.12 with the following:

12.  Failure to submit the documents required by Article 109-10 within 60 days after request
by the Engineer.

Page 1-18 Article 102-16, add the following after Number 15.

16.  False information submitted on any application, statement, certification, report, records
and/or reproduction.

Conviction of any employee of company, of any applicable state or federal law, may be
fully imputed to the business firm with which he is or was associated or by whom he was
employed or with the knowledge or approval of the business firm or thereafter ratified by
it.

17.  Being debarred from performing work with other city, state, and federal agencies.

18.  Failure to perform guaranty work within the terms of the contract.
RG155
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