

County : Mcdowell

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0043000000-N	226	GRADING	Lump Sum	L.S.	
0003	0050000000-E	226	SUPPLEMENTARY CLEARING & GRUB- BING	1 ACR		
0004	0318000000-E	300	FOUNDATION CONDITIONING MATE- RIAL, MINOR STRS	11 TON		
0005	0378000000-E	310	24" RC PIPE CULVERTS, CLASS III	48 LF		
0006	0714000000-E	310	18" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK	20 LF		
0007	0726000000-E	310	30" BIT COAT CS PIPE CULVERTS, TYPE B 0.079" THICK	28 LF		
0008	0807000000-E	310	18" BIT COAT CS PIPE ELBOWS, T YPE B 0.064" THICK	2 EA		
0009	1220000000-E	545	INCIDENTAL STONE BASE	50 TON		
0010	1489000000-E	610	ASPHALT CONC BASE COURSE, TYPE B25.0B	337 TON		
0011	1525000000-E	SP	ASPHALT CONC SURFACE COURSE, TYPE SF9.5A	149 TON		
0012	1560000000-E	620	ASPHALT BINDER FOR PLANT MIX, GRADE PG 64-22	25 TON		
0013	2000000000-N	806	RIGHT OF WAY MARKERS	14 EA		
0014	2286000000-N	840	MASONRY DRAINAGE STRUCTURES	2 EA		
0015	2355000000-N	840	FRAME WITH GRATE, STD 840.29	2 EA		
0016	2556000000-E	846	SHOULDER BERM GUTTER	65 LF		
0017	3030000000-E	862	STEEL BM GUARDRAIL	200 LF		

County : McDowell

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
001E	3045000000-E	862	STEEL BM GUARDRAIL, SHOP CURVED	37.5 LF		
001E	3150000000-N	862	ADDITIONAL GUARDRAIL POSTS	5 EA		
002C	3195000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE AT-1	1 EA		
0021	3270000000-N	SP	GUARDRAIL ANCHOR UNITS, TYPE 350	3 EA		
0022	3649000000-E	876	PLAIN RIP RAP, CLASS B	2 TON		
0023	3656000000-E	876	FILTER FABRIC FOR DRAINAGE	157 SY		
0024	4025000000-E	901	CONTRACTOR FURNISHED, TYPE *** SIGN (E)	16.07 SF		
002E	4072000000-E	903	SUPPORTS, 3-LB STEEL U-CHANNEL	27 LF		
002E	4102000000-N	904	SIGN ERECTION, TYPE E	2 EA		
0027	4155000000-N	907	DISPOSAL OF SIGN SYSTEM, U-CHANNEL	10 EA		
002E	4412000000-E	SP	WORK ZONE SIGNS (STATIONARY)	181 SF		
002E	4412200000-E	SP	WORK ZONE SIGNS (BARRICADE MOUNTED)	316 SF		
003C	4446100000-E	SP	BARRICADES (TYPE III)	264 LF		
0031	4810000000-E	1205	PAINT PAVEMENT MARKING LINES (4")	2,480 LF		
0032	6000000000-E	1605	TEMPORARY SILT FENCE	415 LF		
0033	6006000000-E	1610	STONE FOR EROSION CONTROL, CLASS A	75 TON		
0034	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	145 TON		
003E	6012000000-E	1610	SEDIMENT CONTROL STONE	65 TON		

County : Mcdowell

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0036	6015000000-E	1615	TEMPORARY MULCHING	1.5	ACR	
0037	6018000000-E	1620	SEED FOR TEMPORARY SEEDING	50	LB	
0038	6021000000-E	1620	FERTILIZER FOR TEMPORARY SEEDING	0.25	TON	
0039	6024000000-E	1622	TEMPORARY SLOPE DRAINS	115	LF	
0040	6027000000-N	1622	INLET PROTECTION AT TEMPORARY SLOPE DRAINS	2	EA	
0041	6029000000-E	SP	SAFETY FENCE	200	LF	
0042	6030000000-E	1630	SILT EXCAVATION	275	CY	
0043	6036000000-E	1631	MATTING FOR EROSION CONTROL	455	SY	
0044	6042000000-E	1632	1/4" HARDWARE CLOTH	40	LF	
0045	6069000000-E	1638	STILLING BASINS	30	CY	
0046	6084000000-E	1660	SEEDING & MULCHING	1.5	ACR	
0047	6087000000-E	1660	MOWING	1	ACR	
0048	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	
0049	6093000000-E	1661	FERTILIZER FOR REPAIR SEEDING	0.25	TON	
0050	6096000000-E	1662	SEED FOR SUPPLEMENTAL SEEDING	50	LB	
0051	6108000000-E	1665	FERTILIZER TOPDRESSING	1	TON	
0052	6111000000-E	SP	IMPERVIOUS DIKE	200	LF	
0053	6114000000-N	SP	SPECIALIZED HAND MOWING	1	HR	
0054	6117000000-N	1675	RESPONSE FOR EROSION CONTROL	8	EA	

County : Mcdowell

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
CULVERT ITEMS						
005E	8056000000-N	402	REMOVAL OF EXISTING STRUCTURE AT STATION ***** (12+84.12 -L-)	Lump Sum	L.S.	
005E	8126000000-N	414	CULVERT EXCAVATION, STA ***** (12+84.12 -L-)	Lump Sum	L.S.	
0057	8133000000-E	414	FOUNDATION CONDITIONING MATERIAL, BOX CULVERT	133 TON		
005E	8196000000-E	420	CLASS A CONCRETE (CULVERT)	247.8 CY		
005E	8245000000-E	425	REINFORCING STEEL (CULVERT)	41,648 LB		
1535/Mar09/Q48669.87/D255450400000/E59			Total Amount Of Bid For Entire Project :			

C200916 (B-3873)
COUNTY: MCDOWELL

2/16/99

Contract No: C200916
County: McDowell

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date

Execution of Contract and Bonds
Approved as to Form:

Attorney General