



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

May 12, 2005

Addendum No. 2

RE: Contract ID: C201466
WBS# 34459.3.4, 34459.3.5
Combined Proposal No. 3
Johnston-Wake Counties (R-2552AA, R-2552AB, R2552C, R-2552B)
US-70 Bypass (Clayton Bypass) From I-40 To US-70 West of SR-1560.

May 17, 2005 Letting

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on the above-mentioned project.

The following revisions have been made to the proposal form:

On Page No. 14 of the item sheets, a line item was inadvertently changed by Addendum No. 1. By copy of this addendum, the following pay item is hereby corrected to read: "226-4082200000-N-SP-Overhead Sign Assembly at Sta. (Assy D @ Sta. 150 + 80)" (Quantity=Lump Sum). On Page No. 35 of the item sheets, the quantity of Structural Steel is decreasing. By copy of this addendum the quantity for line item "543-8280000000-M-440 Approx ____KG Structural Steel" is hereby reduced from 2,815,464 to 2,745,969 KG. The Contractor's bid price must be based on these revised pay items. The Contract will be prepared accordingly.

The Expedite file has been updated to reflect these revisions. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE.
Contract Officer

Addendum No. 2
Page No. 2 (C201466)
Johnston-Wake Counties

RAG/jag/pa
Attachments

cc: Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. J. H. Trogdon, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. G. R. Perfetti, PE

Mr. Paul Garrett, PE
Mr. Ron King, PE
Mr. Mark Staley (2)
Mr. Aydren Flowers
Mr. R. E. Davenport, Jr., PE
Ms. Marsha Byrd
Ms. Taylor Mishoe
Project File (2)