STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT

GOVERNOR SECRETARY

April 28, 2005

Addendum No. 1
RE: Contract ID: C201199
WBS# 32751.3.2
F. A. # BRZ-1179 (3)
Ashe County (B-2905)
Bridge over South Fork New River
And Approaches on SR-1179.

May 17, 2005 Letting
To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on the above-mentioned
project.

The following revisions have been made to the proposal form:

New Page No. 60-A has been added to include the project special provision entitled
“Construction Surveying.” Please staple the New Page No. 60-A after Page No. 60 in
your proposal.

On Page No. 4 of the item sheets, a new pay item is being added. By copy of this
addendum, the following pay item is hereby added: “94-0000400000-N-801
Construction Surveying.” The Contractor’s bid price must include this new pay item.
The Contract will be prepared accordingly.

The Expedite file has been updated to reflect this revision. Please download the Expedite

addendum file and follow the instructions for applying the addendum. Bid Express will
not accept your bid unless the addendum has been applied.

R. A. Garris, PE.

Contract Officer
MAILING ADDRESS: TELEPHONE: 919-250-4124 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4127 CENTURY CENTER COMPLEX
CONTRACTS & PROPOSALS BUILDING B - ENTRANCE B15
1591 MAIL SERVICE CENTER WEBSITE: WWW.DOH.DOT.STATE.NC.US 1020 BIRCH RIDGE DRIVE

RALEIGH NC 27699-1595 RALEIGH NC



Page No. 2 (C201199)
Ashe County

RAG/jag/pa
Attachments

CC:

Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. M. A. Pettyjohn, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. Mark Staley (2)

Mr. Aydren Flowers

Mr. R. E. Davenport, Jr., PE
Ms. Marsha Byrd

Ms. Taylor Mishoe
Project File (2)



Kevised 4-28-05

Contract C201199 (B-2905) 60 - A Ashe County
CONSTRUCTION SURVEYING: 01-20-04

Add the following after the first sentence of Section 801-1 of the January 2002 Standard
Specifications:

Provide a stakeout of areas where an environmental permit is required prior to performing any
construction in or adjacent to these areas. Stake out limits of the permitted work areas according
to the approved permit drawings. Provide clear delineation by use of pink or other highly visible
flagging. Insure construction limits do not exceed approved permitted work areas. Immediately
notify the Resident Engineer of any variations of the stakeout limits when compared to the
approved permit drawings.

Replace the fifth paragraph of Section 801-4 of the January 2002 Standard Specifications with
the following:

Partial payments for the item of “Construction Surveying” will be made on each particular
payment estimate based upon the percentage complete of the item of “Construction Surveying”
as determined by the Engineer. The Contractor is required to submit a certified statement each
month indicating the percentage of “Construction Surveying” work completed. The Resident
Engineer will determine if the amount indicated is reasonably correct and the Resident Engineer
will pay accordingly on the next partial pay estimate.
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