



MATCHLINE -Y6- 11+40
SEE SHEET 21

MATCHLINE -Y9- 10+90
SEE SHEET 21

NAD83
-Y5 DETOUR-
POT Sta. 11+23.824 =
-Y5- POC Sta. 12+69.331

-Y5 DETOUR- POT Sta. 10+00.000 =
-Y9- POT Sta. 11+00.000

-Y4- POT Sta. 12+37.749
-Y9- POT Sta. 10+00.000

-Y4A- PT Sta. 22+21.441

-Y4A- PC Sta. 22+59.432

END CONSTRUCTION
-Y4A- PT Sta. 23+30.873 =
-Y4- POT Sta. 13+30.000 (9.6 LT.)

MATCHLINE -Y4- 10+25
SEE SHEET 19

MATCHLINE -Y4- 13+95
SEE SHEET 13

-Y4- POT Sta. 10+60.360
-Y6- POT Sta. 10+00.000

BEGIN CONSTRUCTION
-Y4A- POC Sta. 21+50.000 =
-Y4- POT Sta. 11+50.000 (6.0 RT.)

BEGIN CONSTRUCTION
-Y4 DETOUR- POT Sta. 23+80.000 =
-Y4- POT Sta. 13+80.000 (9.6 LT.)

COASTAL PLAIN