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PROJECT SPECIAL PROVISIONS
STRUCTURE

PROJECT B-3866 LENOIR/GREENE COUNTIES

EVAZOTE JOINT SEALS (8-13-04)

1.0 SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils,
gasoline, salt and other materials that are spilled on or applied to the surface. Use a low-
density closed cell, cross-linked ethylene vinyl acetate polyethylene copolymer nitrogen
blown material for the seal.

Use seals manufactured with grooves 1/8" (3 mm) + wide by 1/8" (3 mm) + deep and
spaced between 1/4 (6 mm) and 1/2 inch (13 mm) apart along the bond surface running the
length of the joint. Use seals sized so that the depth of the seal meets the manufacturer’s
recommendation, but is not less than 70% of the uncompressed width. Provide a seal
designed so that, when compressed, the center portion of the top does not extend upward
above the original height of the seal by more than 1/4 inch (6 mm). Splice the seal using
the heat welding method by placing the joint material ends against a teflon heating iron of
350°F (177°C) for 7 - 10 seconds, then pressing the ends together tightly. Do not test the
welding until the material has completely cooled. Use material that resists weathering and
ultraviolet rays. Provide a seal that has a working range of 30% tension and 60%
compression and is watertight along its entire length including the ends.

Provide seals that meet the requirements given below.

TEST v TEST METHOD REQUIREMENT
Elongation at break ASTM D3575 210+ 15%
Tensile strength, psi (kPa) ASTM D3575 110 + 15 (755 + 100)
Compression Recovery AASHTO T42
(% of original width) 50% compr. for 22 hr. 87 + 3
@ 73°F (23°C) 1/2 hr.
recovery
Weather/Deterioration AASHTO T42 No deterioration
Accelerated Weathering for 10 years min.
Compression/Deflection @ 50"%). deﬂegtion of 10 psi (69 kPa) min.
original width
@ 50% deflection of .
original width 60 psi (414 kPa) max.
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TEST TEST METHOD REQUIREMENT
Tear Strength, psi (kPa) ASTM D624 16 +3 (110+20)
Density ASTM D545 2.8t03.4
Water Absorption ASTM D3575 Total 3
(% vol/vol) immersion for 3 months

Have the top of the evazote seal clearly shop marked. Inspect the evazote seals upon
receipt to ensure that the marks are clearly visible upon installation.

ADHESIVES

Use a two component, 100% solid, modified epoxy adhesive with the seal that meets the
requirements of ASTM C881, Type 1, Grade 3, Class B & C and has the following physical
properties:

Tensile Strength ......cccocveeeeviineneeneeeeneeeereseereee e 3500 psi (24.1 MPa) min.
Compressive Strength ........cceceveeveeeveeveneeiienieenieeenrieienees 7000 psi (48.3 MPa) min.
Shore D Hardness........cocevveeeenieneecenenenteseeseeeseeseeseeseeesneens 75 psi (0.5 MPa) min.
Water ADSOIPLION «....veeeeeeireereereerestereesres e seeeeeeeeesaesseeesaeesaeeesaesseas 0.25% by weight

Use an adhesive that is workable to 40°F (4°C). When installing in temperatures below
40°F (4°C) or for application on moist, difficult to dry concrete surfaces, use an adhesive
specified by the manufacturer of the joint material.

SAWING THE JOINTS

When the plans call for sawing the joints, the joints shall be initially formed to a width as
shown on the plans including the blockout for the elastomeric concrete. Complete
placement of the elastomeric concrete after the reinforced concrete deck slab has cured for
seven full days and reached a minimum strength of 3000 psi (20.7 Mpa).

Cure the elastomeric concrete for a minimum of 2 days prior to sawing the elastomeric
concrete to the final width and depth as specified in the plans.

When sawing the joint to receive the evazote seal, always use a rigid guide to control the
saw in the desired direction. To control the saw and to produce a straight line as indicated
on the plans, anchor and positively connect a template or a track to the bridge deck. Do not
saw the joint by visual means such as a chalk line. Fill the holes used for holding the
template or track to the deck with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and
spacing two metal blades on the saw shaft to the desired width for compression seals.
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The desired depth is the depth of the seal plus 1/4 inch (6 mm) above the top of the seal
plus approximately 1 inch (25 mm) below the bottom of the seal. An irregular bottom of
sawed joint is permitted as indicated on the plans. Grind exposed corners on saw cut edges
to a 1/4" (6 mm) chamfer.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

Use extreme care to saw the joint straight to the desired width and to prevent any chipping
or damage to sawed edges of the joint.

PREPARATIONS FOR SAWED JOINTS

When the plans call for sawing the joint, the Engineer thoroughly inspects the sawed joint
opening for spalls, popouts, cracks, etc. Make all necessary repairs prior to blast cleaning
and installing the seal.

Immediately before sealing, clean the joints by sandblasting with clean dry sand. Sandblast
to provide a firm, clean joint surface free of curing compound, loose material and any
foreign matter. Sandblast without causing pitting or uneven surfaces. The aggregate in the
elastomeric concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber,
blow the surface with compressed air, or vacuum the surface until all traces of blast
products and abrasives are removed from the surface, pockets, and corners.

If nozzle blasting, use compressed air that does not contain detrimental amounts of water or
oil.

Examine the blast cleaned surface and remove any traces of oil, grease or smudge
deposited in the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.
PREPARATIONS FOR ARMORED JOINTS

When the plans call for armored joints, form the joint and blockout openings in accordance
with the plans. If preferred, wrap the temporary form with polyethylene sheets to allow for
easier removal. Do not use form release agents.

A. Submittals

Submitting detailed working drawings is not required; however, submitting catalog cuts
of the proposed material is required. In addition, direct the joint supplier to provide an
angle segment placing plan.



B-3866

B.

76

Surface Preparation

Prepare the surface within the 48 hours prior to placing the elastomeric concrete. Do
not place the elastomeric concrete until the surface preparation is completed and
approved.

1. Angle Assembly

Clean and free metallized steel of all foreign contaminants and blast the
non-metallized steel surfaces to SSPC SP-10. Blast-cleaning anchor studs is not
required.

2. Concrete

Prior to placing the elastomeric concrete, thoroughly clean and dry all concrete
surfaces. Sandblast the concrete surface in the blockout and clear the surface of all
loose debris.

Elastomeric Concrete Placement

Make sure that a manufacturer’s representative is present when placing elastomeric
concrete. Do not place elastomeric concrete if the ambient air temperature is below
45°F (7°C).

Prepare and apply a primer, as per manufacturer’s recommendations, to all vertical
concrete faces, all steel components to be in contact with elastomeric concrete, and to
areas specified by the manufacturer. Align the angles with the joint opening.

Prepare, batch, and place the elastomeric concrete in accordance with the
manufacturer’s instructions. Place the elastomeric concrete in the areas specified on the
plans while the primer is still tacky and within 2 hours after applying the primer. Pay
careful attention to properly consolidate the concrete around the steel and anchors.
Trowel the elastomeric concrete to a smooth finish.

Joint Preparation

Prior to installing the seal, the Engineer thoroughly inspects the armored joint opening
for proper alignment and full consolidation of elastomeric concrete under the angle
assemblies. Make all necessary repairs prior to cleaning the joint opening and
installing the seal.

Clean the armored joint opening with a pressure washer rated at 3000 psi (20.7 MPa)
minimum at least 24 hours after placing the elastomeric concrete. Dry the cleaned
surface prior to installing the seal.
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Examine the cleaned surface and remove traces of oil, grease or smudge deposited
during the cleaning operations.

Bond the seal to the cleaned surface on the same day the surface is cleaned.
SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and
as recommended below. Do not install the joint seal if the ambient air temperature is below
45°F (7°C). Have a manufacturer’s representative present during the installation of the first
seal of the project.

Begin installation at the low end of the joint after applying the mixed epoxy to the sides of
both the joint material and both sides of the joint, making certain to completely fill the
grooves with epoxy. With gloved hands, compress the material and with the help of a blunt
probe, push it down into the joint until it is recessed approximately 1/4 inch (6 mm) below
the surface. Do not push the seal at an angle that would stretch the material. Once work on
a joint begins, do not stop until it is completed. Clean the excess epoxy off the surface of
the joint material quickly and thoroughly. Do not use solvents to remove excess €poxy.
Remove excess epoxy in accordance with the joint manufacturer’s recommendations.

Install the seal so that it is watertight. Testing of the joint seal is not required, but it is
observed until final inspection.

BASIS OF PAYMENT

Payment for all evazote joint seals will be at the lump sum contract price bid for “Evazote
Joint Seals” which prices and payment will be full compensation for furnishing all material,
including elastomeric concrete when required, labor, tools and equipment necessary for
installing these units in place and accepted.

EPOXY PROTECTIVE COATING (10-12-01)

1.0

2.0

DESCRIPTION

This work consists of preparing the concrete surface and furnishing and applying an epoxy
protective coating to the surfaces described in this Special Provision. When epoxy
protective coating is required, cure the top surfaces of the bent or end bent caps in
accordance with the Standard Specifications, but do not use the Membrane Curing
Compound method.

MATERIALS

Use an epoxy coating that meets the most recently published NCDOT Specification on the
date of advertisement. Use the epoxy coating that meets NCDOT-Type 4A Flexible, epoxy
coating, moisture insensitive.
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Provide a certification for the proposed epoxy showing that it meets NCDOT-Type 4A.
The following companies have epoxies that meet Type 4A Specifications:

e E-Bond Epoxy, Inc.
Fort Lauderdale, Florida 33307

e Permagile Industries
Plainview, NY 11803

e Poly-Carb
Cleveland, OH 44139

e Tamms, Inc.
Mentor, OH 44060

e Adhesive Engineering
Cleveland, OH 44122-5554

o Kaufman Products
Baltimore, MD 21226-1131

e Prime Resins
Lithonia, GA 30058

e Sika Corporation
Lyndhurst, N. J. 07071

A copy of the specifications for Epoxy Resin Systems is available from the Materials and
Tests Unit.

SURFACES

With the exception of cored slab bridges, apply the epoxy protective coating to the top
surface area, including chamfer area, of bent caps under expansion joints and of end bent
caps, excluding areas under elastomeric bearings. For cored slab bridges, do not apply the
epoxy protective coating to the bent or end bent caps. Also, apply epoxy protective coating
to the ends of prestressed concrete members as noted on the plans.

Use extreme care to keep the area under the elastomeric bearings free of the epoxy
protective coating. Do not apply the epoxy protective coating in the notch at the ends of
the prestressed concrete girders.

Thoroughly clean all dust, dirt, grease, oil, laitance, and other objectionable material from
the concrete surfaces to be coated. Air-blast all surfaces immediately prior to applying the
protective coating.

Only use cleaning agents pre-approved by the Engineer.
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4.0 APPLICATION
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Apply epoxy protective coating only when the air temperature is at least 40°F (4°C) and
rising, but less than 95°F (35°C) and the surface temperature of the area to be coated is at
least 40°F (4°C). Remove any excess or free standing water from the surfaces before
applying the coating. Apply one coat of epoxy protective coating at a rate such that it
covers between 100 and 200 ft*/gal (2.5 and 5 m*/liter).

Note: Under certain combinations of circumstances, the cured epoxy protective coating
may develop “oily” condition on the surface due to amine blush. This condition is
not detrimental to the applied system.

Apply the coating so that the entire designated surface of the concrete is covered and all
pores filled. To provide a uniform appearance, use the exact same material on all visible
surfaces.

BASIS OF PAYMENT

No separate measurement or payment will be made for preparing, furnishing and applying
the epoxy protective coating to the concrete surfaces.

Payment at the contract unit prices for the various pay items will be full compensation for
the above work including all materials, equipment, tools, labor, and incidentals necessary
to complete the work.

ELASTOMERIC CONCRETE (10-12-01)

1.0

2.0

DESCRIPTION

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or
epoxy, and kiln-dried aggregate. Have the manufacturer supply it as a unit. Use the
concrete in the blocked out areas on both sides of the bridge deck joints as indicated on the
plans.

MATERIALS

Provide materials that comply with the following minimum requirements at 14 days.

CONCRETE PROPERTIES TEST METHOD RE%?HI{%}\JAI\E/INT
Bond Strength to Concrete, psi (MPa) ASTM D638 (D638M) 450 (3.1)
Brittleness by Impact, ft-1b (kg-m) Ball Drop 7 (0.97)
Compressive Strength, psi (MPa) ASTM D695 (D695M) 2800 (19.3)




B-3866 80

Tensile Strength, psi (MPa) ASTM D638 (D638M) 800 (5.5)
Ultimate Elongation ASTM D638 (D638M) 150%
Tear Resistance, 1b/in (kN/m) ASTM D624 90 (15.7)

In addition to the requirements above, use elastomeric concrete that also resists water,
chemical, UV, and ozone exposure and withstands extreme temperature (freeze-thaw)
changes.

Furnish a manufacturer’s certification verifying that the materials satisfy the above
requirements. Provide samples of elastomeric concrete to the Engineer, if requested, to
independently verify conformance with the above requirements.

Require a manufacturer's representative to be present on site during the installation of the
elastomeric concrete.

3.0 BASIS OF PAYMENT
No separate payment will be made for elastomeric concrete. The lump sum contract price
bid for “Evazote Joint Seals” will be full compensation for furnishing and placing the
Elastomeric Concrete.

FALSEWORK AND FORMWORK (10-12-01)

1.0 DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.
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3.0

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph
(177 km/hr). In addition, Table 2.2A is included to provide the maximum wind
speeds by county in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, 1b/ft* (kPa) for Indicated Wind Velocity,
mph (km/hr)
feet (m) above ground 70 80 90 100 110
(112.7) | (128.7) | (144.8) | (160.9) | (177.0)
0to 30 (0 t0 9.1) 15 20 25 30 35
(0.72) (0.96) (1.20) (1.44) (1.68)
30t0 50 (9.1 to 15.2) 20 25 30 35 40
(0.96) (1.20) (1.44) (1.68) (1.92)
50 to 100 (15.2 to 30.5) 25 30 35 40 45
(1.20) (1.44) (1.68) (1.92) (2.15)
over 100 (30.5) 30 35 40 45 50
(1.44) (1.68) (1.92) (2.15) (2.39)

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-17 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.

10
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina
25YR 25YR 25 YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)

(km/hr) (km/hr) "(km/hr)
Alamance 70 (112.7) | Franklin 70 (112.7) | Pamlico 100 (160.9)
Alexander 70 (112.7) | Gaston 70(112.7) | Pasquotank | 100 (160.9)
Alleghany 70 (112.7) Gates 90 (144.8) | Pender 100 (160.9)
Anson 70 (112.7) | Graham 80(128.7) | Perquimans | 100 (160.9)
Ashe 70 (112.7) | Granville 70(112.7) | Person 70 (112.7)
Avery 70 (112.7) | Greene 80(128.7) | Pitt 90 (144.8)
Beaufort 100 (160.9) | Guilford 70(112.7) | Polk 80 (128.7)
Bertie 90 (144.8) | Halifax 80 (128.7) | Randolph 70 (112.7)
Bladen 90 (144.8) | Harnett 70(112.7) | Richmond 70 (112.7)
Brunswick 100 (160.9) | Haywood 80 (128.7) Robeson 80 (128.7)
Buncombe 80(128.7) | Henderson 80(128.7) | Rockingham | 70 (112.7)
Burke 70 (112.7) | Hertford 90 (144.8) | Rowan 70 (112.7)
Cabarrus 70 (112.7) | Hoke 70 (112.7) | Rutherford 70 (112.7)
Caldwell 70(112.7) | Hyde 110 (177.0) | Sampson 90 (144.8)
Camden 100 (160.9) | TIredell 70 (112.7) | Scotland 70 (112.7)
Carteret 110 (177.0) | Jackson 80 (128.7) | Stanley 70 (112.7)
Caswell 70 (112.7) | Johnston 80 (128.7) | Stokes 70 (112.7)
Catawba 70 (112.7) | Jones 100 (160.9) | Surry 70 (112.7)
Cherokee 80(128.7) | Lee 70 (112.7) | Swain 80 (128.7)
Chatham 70(112.7) | Lenoir 90 (144.8) | Transylvania | 80 (128.7)
Chowan 90 (144.8) | Lincoln 70 (112.7) | Tyrell 100 (160.9)
Clay 80 (128.7) | Macon 80(128.7) | Union 70 (112.7)
Cleveland 70 (112.7) | Madison 80 (128.7) | Vance 70 (112.7)
Columbus 90 (144.8) | Martin 90 (144.8) | Wake 70 (112.7)
Craven 100 (160.9) | McDowell 70 (112.7) | Warren 70 (112.7)
Cumberland | 80(128.7) | Mecklenburg | 70(112.7) | Washington | 100 (160.9)
Currituck 100 (160.9) | Mitchell 70 (112.7) | Watauga 70 (112.7)
Dare 110 (177.0) | Montgomery 70(112.7) Wayne 80 (128.7)
Davidson 70 (112.7) | Moore 70 (112.7) | Wilkes 70 (112.7)
Davie 70 (112.7) | Nash 80 (128.7) | Wilson 80 (128.7)
Duplin 90 (144.8) | New Hanover | 100(160.9) | Yadkin 70 (112.7)
Durham 70 (112.7) | Northampton | 80(128.7) | Yancey 70 (112.7)
Edgecombe 80 (128.7) Onslow 100 (160.9)
Forsyth 70 (112.7) | Orange 70 (112.7)

11
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Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the
necessary corrosion protection required for a Corrosive Site, epoxy coat, galvanize,
metallize or otherwise protect these devices as directed by the Engineer. Any
coating required by the Engineer will be considered incidental to the various pay
items requiring temporary works.

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Design the falsework and forms supporting deck
slabs and overhangs on girder bridges so that there will be no differential settlement
between the girders and the deck forms during placement of deck concrete.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch (25 mm). For
cast-in-place concrete structures, make sure that the calculated deflection of falsework

12
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flexural members does not exceed 1/240 of their span regardless of whether or not the
deflection is compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

13
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METHOD OF MEASUREMENT

Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (8-13-04)

1.0

2.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and the requirements of this Special Provision. The list of submittals contained herein does
not represent a list of required submittals for this project. Submittals are only necessary for
those items as required by the Standard Specifications, other Special Provisions, or contract
plans. Make submittals that are not specifically noted in this Special Provision directly to
the Resident Engineer.

If submittals contain variations from plan details or specifications, significantly affect
project cost, or significantly affect field construction or operations, discuss them with, and
submit them through, the Resident Engineer. State the reason for the proposed variation in
the submittals. To minimize overall review time, make sure all working drawing submittals
are complete when first submitted. Provide a contact name and phone number with each
submittal. Direct any questions regarding working drawing submittal requirements to the
Resident Engineer, Structure Design Unit contacts or the Geotechnical Engineering Unit
contacts noted below.

WORKING DRAWINGS SUBMITTAL CONTACTS

All submittals noted herein are reviewed by the Structure Design Unit and/or the
Geotechnical Engineering Unit.

For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Bridge Design Engineer State Bridge Design Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structure Design Unit Structure Design Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

14
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For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D, P. E. Mr. K. J. Kim, Ph. D, P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529
For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail: Via other delivery service:
Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

Direct any questions concerning submittal review status, review comments, or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert
(919) 250 — 4041
(919) 250 — 4082 facsimile
plambert@dot.state.nc.us

Secondary Structures Contacts: James Gaither  (919) 250 — 4042
Man-Pan Hui  (919) 250 — 4044

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim
(919) 662 —4710
(919) 662 — 3095 facsimile
kkim@dot.state.nc.us
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Western Regional Geotechnical Contact (Divisions 8-14):
John Pilipchuk
(704) 455 — 8902
(704) 455 — 8912 facsimile
jpilipchuk@dot.state.nc.us

3.0 SUBMITTAL COPIES
The quantities provided in this Special Provision act as a guide in the submittal process.

Unless otherwise required by the contract, submit two sets of supporting calculations to the
Structure Design Unit.
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Furnish one complete copy of the submittal, including all attachments, to the Resident
Engineer. If requested, provide additional copies of any submittal. At the same time,
submit the following number of copies directly to the Structure Design Unit and/or the

Geotechnical Engineering Unit:

Copies

Copies Required by
Required by Geotechnical

Working Drawing Structure Engineering Contract Reference
Submittal Design Unit Unit Requiring Submittal '

Arch Culvert Falsework 5 0 Plan Note & SN Sheet
Box Culvert Falsework 2 5 0 Plan Note & SN Sheet
Cofferdams * 6 1 Articles 410-5 and 420-8
Expansion Joint Seals

(hold down plate type with 9 0 “Expansion Joint Seals”

base angle)
Expansion Joint Seals 2. then 9 0 Modular Expa,x,lsmn Joint

(modular) Seals
Expansion Joint Seals e v

(strip seals) 9 0 Strip Seals
Falsework & Forms .

(superstructure) 8 0 Article 420-3

2

Falsework & Forms 3 0 Article 420-3

(substructure)
Mechanically Stabilized ; : «“MSE Retainine Walls”
Earth Retaining Walls 4 claming Watis
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 Article 420-3
Metalwork for Elast i

CIRIWOLS g1 - s omerie 7 0 Article 1072-10
Bearings
Miscellaneous Metalwork >0 7 0 Article 1072-10
Overhead Sign Assemblies 13 0 Article 903-3(C)

. . Article 450-8(D) &
Pile Points 7 1 “Steel Pile Points”
Placement of Equipment on 7 0 Article 420-20

Structures (cranes, etc.)
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Precast Concrete Box Culverts

Precast Retaining Wall Panels
Pot bearings >

Prestressed Concrete Deck
Panels

Proprietary retaining walls 4

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Prestressed Concrete Cored Slab

(detensioning sequences) 3

Revised Bridge Deck Plans
(adaptation to metal
stay-in-place forms)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Soil Nail Retaining Walls 4

Sound Barrier Wall Steel
Fabrication Plans 6

Sound Barrier Wall Casting
Plans

Structural Steel >

TFE Expansion Bearings >

Temporary Detour Structures 4

Temporary Shoring 4

30

2, then
1 reproducible

10
8

6 and
1 reproducible

9

2, then
1 reproducible

2, then
1 reproducible

4

10

2, then 7
8

10

18

“(Optional) Precast
Reinforced Concrete Box
Culvert at Station »

Article 1077-2

“Pot Bearings”

Article 420-3

Applicable Project Special
Provision

Articles 1078-8 and 1078-
11

Article 1078-11

Article 420-3

“Modular Expansion Joint
Seals”

Applicable Project Special
Provision

Article 1072-10 &
“Sound Barrier Wall”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-10

Article 1072-10

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station ”

Article 410-4 &
“Temporary Shoring for
Maintenance of Traffic”
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Temporary Fabric or Wire 0 2 Applicable Project Special
8 Provision
Walls
Permanent Anchored Tieback Applicable Project Special
. 4 4 1 L
Retaining Walls Provision
Evazote Joint Seals ! 9 0 App hcablie PI:OJ ect Special
rovision
Optional Disc Bearings > 8 0 “Optional Disc Bearings™
Remova.l of Existing Structure 5 0 Railroad Special Provisions
over Railroad
Drilled Pier Construction ) )
8 0 2 “Drilled Piers”
Sequence Plans
Pile Hammers 8 0 2 Article 450-6
FOOTNOTES
1. References are provided to help locate the part of the contract where the working drawing

submittals are required. References in quotes refer to the Project Special Provision by that
name. Articles refer to the Standard Specifications.

Submittals for these items are necessary only when plan notes require them.

3. Submittals for these items may not be required. A list of pre-approved sequences is available

from the producer or the Materials and Tests Unit.

These submittals are reviewed by the Structure Design Unit and the Geotechnical
Engineering Unit. If NCDOT Shoring Standards are used, working drawings need not be
submitted, but the Shoring Selection Form should be forwarded to the Geotechnical
Engineering Unit.

5. The fabricator may submit these items directly to the Structure Design Unit.

The two sets of preliminary submittals required by Article 1072-10 of the Standard
Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submission of Catalogue Cuts of
Proposed Material is required. See Section 5.A of the Project Special Provision.

Submittals for these items are reviewed by the Geotechnical Engineering Unit only and
correspondence regarding these items should be directed to and will come from the
Geotechnical Engineering Unit.
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ELASTOMERIC BEARINGS (10-03-02)

Use elastomeric bearings in accordance with Article 1079-2 of the Standard Specifications
except as follows:

TABLE 1079-2
NATURAL RUBBER ELASTOMER REQUIREMENTS

Grade (durometer) 50 60
PHYSICAL PROPERTIES
Hardness ASTM D2240 50 +5 60 +5
-5 -5
UNCLASSIFIED STRUCTURE EXCAVATION AT (12-12-02)

STATION 19+21.50 -L-

The 2002 Standard Specifications shall be revised as follows:

Unclassified structure excavation shall be in accordance with Section 412 of the Standard
Specifications with the following exception:

Payment will be made under:

Unclassified Structure Excavation at Station ____............ Lump Sum
PRESTRESSED CONCRETE MEMBERS (2-14-04)

In Section 1078-12 of the Standard Specifications after the first sentence of “5,” place the
following:

“Conduit may be rigid one-piece or rigid two-piece (split sheathed). Do not use flexible
conduit.”

In Section 1078-13 of the Standard Specifications, after the fourth paragraph add the following
paragraph:

“When handling the prestressed concrete members, a temporary stress of 5,/ f,; is

permitted, where f,, is the strength of concrete at release, in psi.”
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In Section 1078-5 of the Standard Specifications, place the following two sentences after the first
paragraph:

“When casting holes through the top flange of Bulb Tee Girders for overhang or interior
bay falsework hanger rods use rigid PVC conduits with a wall thickness of approximately 1/8
inch. Do not use thin wall material. Secure conduits in the forms so that they do not migrate out
of the proper location. Other methods of forming holes may be proposed but are subject to the
Engineer’s approval.”

“When casting dowel rod holes in cored slab members use material that creates round,
vertical holes of the specified diameter and in the correct location. Do not use material that
deforms, collapses or shifts position during casting of the member.”

PRESTRESSED CONCRETE PILES (8-13-04)

In Section 45011, “Basis of Payment” of the Standard Specifications. When the plans indicate
the Engineer is determining the length of piles revise “(B) Cutting off Piles” as follows:

Change the sentence in the second paragraph to read:

“...payment for cutting off each pile will be made at an amount equal to the contract unit
price per linear foot (per 0.3 meter) for furnishing and driving the pile which has been cut off.”

CRANE SAFETY (11-09-04)

Submit all items listed below to the Engineer prior to beginning crane operations. . Changes in
personnel or equipment must be reported to the Engineer and all applicable items listed below
must be updated and submitted prior to continuing with crane operations.

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications, experience and training of the persons responsible
for rigging operations. Training should include, but not be limited to, weight
calculations, center of gravity determinations, sling selection and capacities, sling and
rigging equipment inspection, safe rigging practices, and determining load weights.
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C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Crane Operators: By January 1, 2006, all crane operators shall be certified by NC
CCO (National Commission for the Certification of Crane Operators), or satisfactorily
complete the Carolinas AGC’s Professional Crane Operator's Proficiency Program.
Other approved nationally accredited programs will be considered upon request. Submit
current certification for the type of crane operated (small hydraulic, large hydraulic,
small lattice, large lattice) and medical evaluations, for each operator.

Medical evaluations shall meet or exceed the CCO medical evaluation requirements and must
remain current within a 3-year expiration date. Ultilize either the CCO Physical Examination
Form or a current DOT Medical Examiner’s Certificate.

CONCRETE WEARING SURFACE (SPECIAL)

1.0

2.0

GENERAL

This Special Provision governs materials, forming, and all other related work in the
construction of a concrete wearing surface in accordance with applicable parts of the
Standard Specifications, the details shown on the plan, and as outlined in these Special
Provisions.

MATERIALS

Unless otherwise noted on the plans, use class AA concrete containing a synthetic fiber or
synthetic fiber blend and a coarse aggregate gradation of 78M. The fibers may consist of
nylon, polypropylene or a polypropylene/polyethylene blend, and must range in length
from 1%" to 2" with an aspect ratio ranging between 75 and 100. Fibers selected must
meet the requirements outlined in ASTM C 1116 for Type III Synthetic Fiber-Reinforced
Concrete or Shotcrete. Glass fibers may not be used.

Submit the mix design, product and performance data for selected fibers, and a fiber
sample to the Engineer for approval. As a minimum include product information,
manufacturer’s recommended dosage rate, flexural toughness, fatigue resistance, aspect
ratio, mixing instructions and data on slump loss. Performance data must include
independent test data for the proposed mix design substantiating compliance with
performance levels.

The Class AA concrete shall contain fly ash or ground granulated blast furnace slag at the
substitution rate specified in Article 1024-1 and in accordance with Articles 1024-5 and
1024-6 of the Standard Specifications.
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3.0

4.0

5.0

6.0

7.0

95

MIXING AND DISPENSING

Add fibers to the class AA concrete mix at the plant using a minimum dosage rate of 3
pounds per cubic yard (1.8 kg/m®). The mixing time required to ensure adequate dispersion
shall be a minimum of 5 minutes or 70 revolutions at mixing speed. All fibers must be
measured by weight (mass). Fibers may be measured in bags, boxes or like containers with
approval from the Engineer. The containers shall be sealed by the fiber manufacturer, and
shall have the weight (mass) contained therein clearly marked by the manufacturer. No
fraction of container delivered unsealed or left over from previous work may be used
unless weighed.

PREPARATION OF SURFACE

Completely clean all surfaces within the 48 hours prior to placing the overlay unless
otherwise approved.

Thoroughly soak the cleaned surface for at least 12 hours prior to placing the concrete
wearing surface. While soaking the surface, cover it with a layer of white opaque
polyethylene film that is at least 4 mils (0.100 mm) thick. Immediately prior to placing the
concrete wearing surface, remove standing water from the surface.

EQUIPMENT

Prior to beginning any work, obtain approval for all equipment to be used for deck
preparation, placing, finishing, and curing the concrete wearing surface.

For surface preparation, use sandblasting or pressure washing equipment capable of
removing all foreign matter. If using high pressure water blast, a minimum nozzle pressure
of 3000 psi is required.

PLACING AND FINISHING

Follow the placing, finishing, and curing requirements of Article 420-15 (A) and (B).
Construction Joints other than those shown on the plans are not permitted.

LIMITATIONS OF OPERATIONS

Vehicles and construction equipment are not permitted on the finished concrete wearing
surface until the seven day curing time is completed and the concrete reaches the minimum
specified compressive strength.

Use insulation that meets the requirements of Article 420-9(c), and if required, place it on
the concrete wearing surface as soon as the initial set permits.
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8.0 METHOD OF MEASUREMENT

The quantity of concrete wearing surface to be paid for is the actual number of square feet
(square meters) of concrete wearing surface as provided on the plans.

9.0 BASIS OF PAYMENT

The quantity for which payment is made will be that quantity shown in square feet (square
meters) on the plans. Where the plans have been revised, the quantity to be paid for will be
the quantity shown on the revised plans.

The unit bid per square foot (square meter) will be full compensation for all work covered
by this Special Provision and applicable parts of the Standard Specifications, but not
limited to furnishing and placing concrete, joint filler and sealer, deck drains, bridge
scuppers, and any other material; erecting and removing all forms, curing concrete,
protecting concrete in wind, rain, low humidity, high temperatures or other unfavorable
weather.

Payment will be made under:
Concrete Wearing Surface .........cccceveeveeeeevrevecerennennennee Square Foot (Square Meter)

PRESTRESSED CONCRETE BOX BEAM 11-09-04

The prestressed box beam members shall meet the requirements for prestressed concrete
members as specified in the Standard Specifications with the following exceptions and additions.

1.0 FABRICATION

Place concrete for box beams in 2 or more horizontal layers. Place and compact each layer
before the preceding layer takes initial set so that there is no surface or separation between
layers. Should shrinkage or settlement cracks occur, the Engineer reserves the right to require
additional layers and/or vibration.

The requirements of the above paragraph may be waived if self-consolidating concrete is used.

When box beams are cast, a positive hold-down system shall be employed to prevent voids from
moving. Design the system to be left in place until the concrete has reached the release strength.
At least six weeks prior to casting box beams, the Contractor shall submit to the Engineer for
review and comment, detailed drawings of the proposed void material and hold-down system. In
addition to structural details, location and spacing of the hold-downs shall be indicated. The
Contractor shall also submit his proposed method of concrete placement and of consolidating the
concrete under the void. Cutting or drilling holes in the void material for the purposes of
providing access for consolidating equipment will not be permitted.
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Rake the top surface of the box beam section to a depth of 3/8" (10 mm). No surface finish is
required for sides and bottom of the box beam sections except the exposed side of the exterior
beam section as noted below. Provide a resulting surface finish essentially the same color and
surface finish as the surrounding concrete. Fill all voids in the outside face of exterior box
beams with a sand-cement or other approved grout. Repair voids greater than 4" (6 mm) in
diameter or depth in other faces of the box beams in a like manner. Where an excessive number
of smaller voids exist in any member, the Engineer requires a similar repair.

Provide a %" (19 mm) chamfer along the bottom edges on ends and sides of all beam sections,
top outside edges of exterior beam sections and acute corners of beam sections. Round the top
edges on ends of all sections with a %" (6 mm) finishing tool. Provide square corners along top
edges on all slab sections along shear keys. Do not chamfer vertical edges at ends of beam
sections.

2.0 ALIGNMENT AND DIRECTIONAL TOLERANCES

In order to ensure a good, neat field fit, assemble box beam spans in the yard and have pieces
match-marked. Ensure that pieces fit together neatly and in a workman-like manner.

Manufacture the box beams within the tolerances listed in the “Box Beam Tolerances” table and
sketches.

3.0 ERECTION

The post tensioning system shall use 0.6" (15mm) diameter strands or 1%" (32mm) diameter
steel bars. Steel bars shall have a minimum yield strength of 150,000 psi (1034.2 MPa), meeting
the requirements of ASTM A722. Strands shall be tensioned to 43,950 pounds (195.5 kN) and
bars shall be tensioned to 150,000 pounds (667 kN). Strands shall be placed in a non-corrosive
0.6" (15mm) diameter, 1/16" (1.6mm) minimum wall thickness black polyethylene pipe meeting
the requirements of ASTM D2239. Similarly, bars shall be placed in a black polyethylene pipe.

When erecting prestressed box beams, place the transverse post tensioning system in the
diaphragms, place grout in the grout pockets located at the areas of the post tensioning strands, if
provided, and tension to the required force. Grease the bars or strands and place in the
polyethylene pipe. Do not apply grease or extend the pipe in the area of the recesses at the ends
of the tensioning strands where grout is applied. Tension the bars or strands in the diaphragm
nearest mid-span first. Proceed to tension bars or strands in the adjacent diaphragms. Continue
the tensioning operation in a symmetric manner along the length of the span. At each diaphragm
location, maintain a symmetric tension force between each pair of bars or strands in the
diaphragm. After all tensioning in a span is completed and before placing any equipment,
material or barrier rail on the span, fill the shear key, dowel holes, and recesses at the ends of the
diaphragm with an approved non-metallic, non-shrink grout. Cure for 3 days minimum and until
the grout reaches a compressive strength of 3000 psi (20.7 MPa).
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After tensioning and curing, obtain approval prior to placing material and equipment on the box
beam spans. Support cranes or other equipment exceeding the legal load limit on mats. Submit
for review a detailed drawing for the mats that are intended for use on the box beams. Provide a
complete description of the equipment that is intended for placement on the mats. Supply and
construct mats at no additional cost to the Department.

4.0 PAYMENT

The quantity of prestressed concrete box beams shown on the plans will be paid for at the
contract unit price per linear foot for « X Prestressed Concrete Box Beams.” This
price and payment shall be full compensation for furnishing and placing the prestressed concrete
box beams and includes all materials, tools, equipment, labor and incidentals necessary to
complete this work.
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BOX BEAM TOLERANCES:
a = Length: +1in.
b = Width (overall): + % in.
¢ = Depth (overall): + Y in.

d = Variation from specified plan end squareness or skew:
+ g in. per 12 in. width, + % in. max.
e = Variation from specified elevation end squareness or skew:
+ l/8 in. per 12 in., + % in. max.
f = Sweep, for member length:
up to 40 ft. + % in.
40 to 60 ft. +3/g in.
greater than 60 ft. +%in.
g = Differential camber between adjacent members:

Y% in. per 10 ft., % in. max.

h = Local smoothness of any surface: Yain. in 10 ft.
k = Position of strands: + % in.

n = Longitudinal Position of blockout: | +1lin.

0, = Position of dowel holes: + %

0, = Position of sleeves cast in beams, in both horizontal and vertical plane:
p = Position of void:  + 3/g”
Bearing area — deviation from plane surface: + 16

Width of any one span = Plan width + '/3” per joint

+ %in.
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Box Beam Tolerances:
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