

R:\xsc\newear\PHI_L_RT_EW.log

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-1

Approximate quantities only. Unclassified excavation, borrow excavation, fine grading, clearing and grubbing, breaking of existing pavement and removal of existing pavement will be paid for at the lump sum price for "Grading".

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)		
12+00.00	0	0	0	47+20.00	0	0	0	74+00.00	30	97	92	97+26.00	0	0	0		
12+50.00	30	0	0	47+50.00	1	5	0	74+50.00	29	101	95	97+50.00	2	20	18		
13+00.00	77	0	0	48+00.00	4	21	0	75+00.00	33	98	94	98+00.00	7	83	71		
13+50.00	91	0	0	48+50.00	4	21	0	75+50.00	34	96	93	98+50.00	6	79	67		
14+00.00	84	0	0	49+00.00	5	10	0	76+00.00	37	98	95	98+91.00	2	31	27		
14+50.00	69	0	0	49+50.00	16	1	0	76+50.00	45	104	103						
15+00.00	53	0	0	49+68.00	5	0	0	77+00.00	44	101	96	Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)		
15+50.00	42	0	0					77+50.00	29	91	83						
16+20.70	27	0	0	Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	78+00.00	24	85	79						
								78+50.00	13	47	0	116+46.00	0	0	0		
Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	51+50.00	0	0	0	79+00.00	37	6	0	116+50.00	1	2	2		
				52+00.00	7	8	0	79+50.00	43	0	0	117+00.00	22	60	60		
27+04.00	0	0	0	52+50.00	6	11	0	80+00.00	27	8	0	117+50.00	6	34	0		
27+50.00	8	2	0	53+00.00	7	15	0	80+50.00	17	15	0	118+00.00	16	0	0		
28+00.00	15	5	0	53+50.00	8	21	0	81+00.00	14	11	0	118+50.00	18	0	0		
28+50.00	14	6	0	54+00.00	8	15	0	81+19.00	3	1	0	119+00.00	17	0	0		
29+00.00	15	8	0	54+50.00	5	15	0					119+50.00	17	0	0		
29+50.00	16	8	0	55+00.00	6	27	3	Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	120+00.00	21	0	0		
30+00.00	17	7	0	56+00.00	6	16	6					120+50.00	31	0	0		
30+50.00	17	3	0	56+50.00	10	37	13	82+66.00	0	0	0	121+00.00	32	0	0		
30+90.00	7	0	0	57+00.00	7	43	15	82+66.00	0	0	0	121+50.00	29	0	0		
				57+50.00	7	43	18	83+00.00	5	1	0	122+00.00	27	0	0		
Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	58+00.00	9	43	24	83+50.00	12	3	0	122+50.00	18	3	0		
				58+50.00	12	43	30	84+00.00	5	34	0	123+00.00	6	56	0		
31+68.00	0	0	0	59+00.00	15	40	31	84+50.00	23	62	61	123+50.00	11	109	97		
32+00.00	2	1	0	59+50.00	20	41	34	85+00.00	17	62	59	124+00.00	13	114	104		
32+50.00	5	7	0	60+00.00	39	51	48	85+50.00	18	65	60	124+50.00	26	116	112		
33+00.00	4	14	0	60+50.00	37	64	64	86+00.00	16	75	65	125+00.00	35	113	111		
33+50.00	6	12	0	61+00.00	18	75	69	86+50.00	7	44	0	125+50.00	16	57	0		
33+95.00	3	4	0	61+50.00	24	88	78	87+00.00	14	2	0	126+00.00	15	2	0		
				62+00.00	31	100	92	87+50.00	23	0	0	126+50.00	22	0	0		
				62+50.00	32	52	19	88+00.00	28	0	0	127+00.00	56	0	0		
Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	63+00.00	46	0	0	88+44.00	10	0	0	127+50.00	68	0	0		
				64+50.00	27	0	0					128+00.00	68	0	0		
38+00.00	0	0	0	65+00.00	54	0	0	Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	128+50.00	59	0	0		
38+50.00	7	12	0	65+50.00	41	5	0					129+00.00	39	0	0		
38+90.00	3	6	0	66+00.00	39	5	0	89+97.00	0	0	0	129+50.00	17	4	0		
				67+00.00	47	3	0	90+00.00	1	0	0	130+00.00	6	12	0		
Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	67+50.00	50	2	0	90+50.00	21	0	0	130+50.00	3	22	0		
				68+00.00	45	2	0	91+00.00	21	0	0	131+00.00	1	14	0		
39+33.00	0	0	0	68+50.00	40	1	0	91+50.00	21	0	0	131+50.00	1	8	0		
39+50.00	1	3	0	69+00.00	33	0	0	92+00.00	13	11	0	132+00.00	2	19	0		
39+66.00	1	2	0	69+50.00	35	0	0	92+50.00	3	22	0	132+50.00	1	54	0		
				70+00.00	39	0	0	93+00.00	1	41	0	133+00.00	16	88	78		
				70+50.00	38	0	0	93+50.00	21	62	62	133+50.00	22	88	87		
Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	71+00.00	36	1	0	94+00.00	13	65	53	134+00.00	23	72	71		
				71+50.00	32	2	0	94+29.00	1	19	12	134+50.00	21	78	77		
46+00.00	0	0	0	72+00.00	44	2	0					135+00.00	6	174	49		
46+50.00	5	21	0	72+50.00	41	49	30					135+50.00	1	166	29		
46+58.00	1	2	0	73+00.00	32	96	93					136+00.00	4	79	56		
				73+50.00	32	93	88					136+50.00	5	72	48		
												137+00.00	4	63	39		
												137+50.00	0	28	0		

R:\xsc\newear\PHI_L_RT_EW.log

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-1A

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)		
138+00.00	1	5	0	28+50.00	46	75	0	52+00.00	6	53	0	78+50.00	40	54	0		
138+37.00	1	4	0	29+00.00	36	105	0	52+50.00	2	73	0	79+00.00	40	1	0		
				29+50.00	22	132	0	53+00.00	4	70	0	79+50.00	22	14	0		
Station PHASE I L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	30+00.00	22	129	0	53+50.00	9	58	0	80+00.00	19	21	0		
				30+50.00	26	116	0	54+00.00	6	109	0	80+50.00	22	19	0		
				31+00.00	17	63	0	54+50.00	0	136	0	81+00.00	23	20	0		
140+90.00	0	0	0	31+50.00	3	23	0	55+00.00	0	150	20	81+85.97	24	3	0		
141+00.00	2	0	0	32+00.00	12	119	0	55+50.00	0	195	102						
141+50.00	23	0	0	32+50.00	26	210	0	56+00.00	1	184	104	Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)		
142+00.00	24	0	0	33+00.00	14	276	0	56+50.00	2	175	102						
142+50.00	24	0	0	33+50.00	109	402	0	57+00.00	1	162	102						
143+00.00	17	1	0	34+00.00	199	352	0	57+50.00	5	142	104	81+85.97	0	0	0		
143+25.00	3	1	0	34+50.00	146	247	0	58+00.00	5	136	87	82+50.00	34	1	0		
				35+00.00	111	192	0	58+50.00	0	146	74	83+00.00	32	9	0		
Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	35+50.00	117	102	0	59+00.00	0	152	84	83+50.00	18	13	0		
				36+00.00	153	53	0	59+50.00	0	147	95	84+00.00	12	71	0		
				36+50.00	199	128	59	60+00.00	1	144	102	84+50.00	32	137	131		
12+00.00	0	0	0	37+00.00	240	220	197	60+50.00	2	141	106	85+00.00	39	145	138		
12+50.00	6	11	0	37+50.00	288	217	196	61+00.00	5	137	110	85+50.00	51	149	141		
13+00.00	9	23	0	38+00.00	317	214	198	61+50.00	8	135	113	86+00.00	53	152	144		
13+50.00	4	22	0	38+50.00	284	218	194	62+00.00	21	129	114	86+50.00	15	85	0		
14+50.00	2	46	0	39+00.00	243	225	193	62+50.00	9	75	23	87+00.00	23	24	0		
15+00.00	2	28	0	39+50.00	120	206	182	63+00.00	10	28	0	87+50.00	30	19	0		
15+50.00	11	30	0	40+00.00	91	223	150	63+50.00	15	20	0	88+00.00	40	9	0		
16+00.00	23	16	0	40+50.00	189	249	160	64+00.00	16	12	0	88+50.00	42	9	0		
16+20.70	6	1	0	41+00.00	183	241	179	64+50.00	19	15	0	89+00.00	35	10	0		
				41+50.00	162	247	163	65+00.00	14	46	0	89+50.00	17	20	0		
Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	42+00.00	148	250	149	65+50.00	17	45	0	90+00.00	5	44	0		
				42+50.00	129	251	152	66+00.00	19	19	0	90+50.00	2	48	0		
				43+00.00	113	184	0	66+50.00	11	25	0	91+00.00	2	38	0		
17+25.00	0	0	0	43+50.00	102	114	0	67+00.00	9	32	0	91+50.00	2	42	0		
17+50.00	19	66	66	44+00.00	97	102	0	67+50.00	7	47	0	92+00.00	17	27	0		
18+00.00	66	279	274	44+50.00	104	87	0	68+00.00	6	65	0	92+50.00	56	23	0		
18+50.00	42	300	286	45+00.00	109	74	0	68+50.00	4	92	0	93+00.00	101	95	0		
19+00.00	14	328	235	45+50.00	106	152	55	69+00.00	3	123	0	93+50.00	152	149	120		
19+50.00	1	356	204	46+00.00	96	238	184	69+50.00	3	131	0	94+00.00	198	143	110		
20+00.00	1	384	172	46+50.00	93	234	189	70+00.00	2	143	0	94+50.00	266	140	115		
20+50.00	0	423	92	47+00.00	102	226	199	70+50.00	0	155	0	95+00.00	309	140	125		
21+00.00	0	442	62	47+50.00	116	221	205	71+00.00	1	167	0	95+50.00	327	139	129		
21+50.00	0	444	55	48+00.00	127	217	206	71+50.00	2	177	0	96+00.00	359	139	132		
22+00.00	0	396	0	48+50.00	114	219	200	72+00.00	1	173	0	96+50.00	433	139	132		
22+50.00	0	324	0	49+00.00	51	253	167	72+50.00	0	197	15	97+00.00	514	139	128		
23+00.00	0	249	0	49+50.00	7	156	70	73+00.00	0	213	71	97+50.00	551	139	132		
23+50.00	0	184	0	49+82.00	5	10	0	73+50.00	0	189	82	98+00.00	525	152	152		
24+00.00	0	169	0					74+00.00	0	168	76	98+50.00	479	178	175		
24+50.00	0	144	0	Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	74+50.00	0	154	82	99+00.00	285	189	183		
25+00.00	0	115	0					75+00.00	2	139	94	99+50.00	98	186	179		
25+50.00	0	114	0					75+50.00	9	126	107	100+00.00	180	196	189		
26+00.00	0	115	0	49+92.00	0	0	0	76+00.00	17	119	111	100+50.00	228	109	0		
26+50.00	0	109	0	50+00.00	11	1	0	76+50.00	33	119	113	101+00.00	266	11	0		
27+00.00	0	107	0	50+50.00	52	15	0	77+00.00	40	117	110	101+50.00	266	26	0		
27+50.00	0	104	0	51+00.00	10	35	0	77+50.00	41	113	98	102+00.00	218	46	0		
28+00.00	22	88	0	51+50.00	9	36	0	78+00.00	41	110	92	102+50.00	176	63	0		

R:\xsc\newear\PHI_L_RT_EW.log

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.
U-3613B

SHEET NO.
X-1B

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE III L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)		
103+00.00	138	91	0	127+00.00	20	17	0	151+00.00	29	0	0	34+00.00	1	110	0		
103+50.00	105	82	0	127+50.00	54	8	0	151+50.00	18	0	0	34+50.00	0	79	0		
104+00.00	117	57	0	128+00.00	70	1	0	151+70.00	2	1	0	35+00.00	1	85	0		
104+50.00	134	59	0	128+50.00	46	3	0					35+50.00	2	60	0		
105+00.00	141	64	0	129+00.00	107	14	0	Station PHASE III L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	36+00.00	3	50	0		
105+50.00	78	182	0	129+50.00	169	56	0					36+50.00	4	52	0		
106+00.00	13	190	0	130+00.00	146	73	0					37+00.00	4	49	0		
106+50.00	11	104	0	130+50.00	77	29	0	12+00.00	0	0	0	37+50.00	5	45	0		
107+00.00	5	115	0	131+00.00	10	0	0	12+50.00	58	16	0	38+00.00	5	37	0		
107+50.00	29	88	0	131+50.00	66	67	0	13+00.00	45	36	0	38+50.00	6	29	0		
108+00.00	60	74	0	132+00.00	115	77	0	13+50.00	24	43	0	39+00.00	7	21	0		
108+50.00	37	63	0	132+50.00	89	91	0	14+00.00	14	41	0	39+50.00	4	23	0		
109+00.00	12	39	0	133+00.00	67	134	108	14+50.00	13	37	0	40+00.00	4	25	0		
109+50.00	12	32	0	133+50.00	57	140	106	15+00.00	11	34	0	40+50.00	3	45	0		
110+00.00	16	20	0	134+00.00	51	194	80	15+50.00	12	30	0	41+00.00	0	76	0		
110+50.00	41	12	0	134+50.00	34	197	47	16+20.70	9	19	0	41+50.00	1	78	0		
111+00.00	74	13	0	135+00.00	31	196	31					42+00.00	2	50	0		
Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	135+50.00	10	343	12	Station PHASE III L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	42+50.00	2	45	0		
				136+00.00	4	346	20					43+00.00	1	64	0		
				136+50.00	4	199	52					43+50.00	1	61	0		
				137+00.00	4	174	76	17+25.00	0	0	0	44+00.00	2	57	0		
111+00.00	0	0	0	137+50.00	16	152	104	18+00.00	6	8	0	44+50.00	3	59	0		
111+50.00	102	6	0	138+00.00	13	154	108	18+50.00	5	14	0	45+00.00	3	58	0		
112+00.00	108	3	0	138+50.00	0	116	0	19+00.00	1	34	0	45+50.00	4	56	0		
112+50.00	100	0	0	139+00.00	3	49	0	19+50.00	0	79	0	46+00.00	31	51	0		
113+00.00	96	0	0	139+50.00	14	28	0	20+00.00	0	138	0	46+50.00	63	41	0		
113+50.00	94	2	0	140+00.00	27	12	0	20+50.00	0	184	0	47+00.00	75	28	0		
114+00.00	94	2	0	140+50.00	30	8	0	21+00.00	0	208	0	47+50.00	84	26	0		
114+50.00	97	1	0	141+00.00	28	9	0	21+50.00	0	212	0	48+00.00	93	42	0		
115+00.00	48	88	0					22+00.00	0	189	0	48+50.00	104	39	0		
115+50.00	157	189	188	Station PHASE II L LT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	22+50.00	0	178	0	49+00.00	111	25	0		
116+00.00	106	177	177					23+00.00	0	168	0	49+50.00	117	17	0		
116+50.00	37	142	142					23+50.00	0	148	0	49+82.00	45	5	0		
117+00.00	41	130	130					24+00.00	0	130	0						
117+50.00	45	64	0	141+00.00	0	0	0	24+50.00	0	94	0	Station PHASE III L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)		
118+00.00	91	0	0	142+00.00	11	15	0	25+00.00	0	56	0						
118+50.00	88	0	0	142+50.00	7	20	0	25+50.00	0	42	0						
119+00.00	77	0	0	143+00.00	6	23	0	26+00.00	0	46	0	49+92.00	0	0	0		
119+50.00	65	0	0	143+50.00	4	32	0	26+50.00	0	45	0	50+00.00	16	1	0		
120+00.00	61	0	0	144+00.00	6	32	0	27+00.00	1	41	0	50+50.00	102	24	0		
120+50.00	63	1	0	144+50.00	6	31	0	27+50.00	1	40	0	51+00.00	68	51	0		
121+00.00	65	3	0	145+00.00	12	25	0	28+00.00	3	40	0	51+50.00	42	63	0		
121+50.00	68	2	0	145+50.00	15	9	0	28+50.00	5	36	0	52+00.00	17	68	0		
122+00.00	78	0	0	146+00.00	6	2	0	29+00.00	6	33	0	52+50.00	3	88	0		
122+50.00	79	0	0	146+50.00	2	17	0	29+50.00	6	33	0	53+00.00	0	124	0		
123+00.00	37	57	0	147+00.00	2	38	0	30+00.00	6	35	0	53+50.00	0	163	0		
123+50.00	55	112	112	147+50.00	2	42	0	30+50.00	4	50	0	54+00.00	0	201	0		
124+00.00	44	109	109	148+00.00	2	45	0	31+00.00	2	52	0	54+50.00	0	224	0		
124+50.00	32	109	108	148+50.00	3	44	0	31+50.00	1	37	0	55+00.00	0	226	0		
125+00.00	24	110	108	149+00.00	3	37	0	32+00.00	1	54	0	55+50.00	0	153	0		
125+50.00	6	57	0	149+50.00	6	17	0	32+50.00	1	70	0	56+00.00	0	143	0		
126+00.00	9	7	0	150+00.00	21	0	0	33+00.00	1	65	0	56+50.00	0	203	0		
126+50.00	3	16	0	150+50.00	32	0	0	33+50.00	2	112	0	57+00.00	0	190	0		

R:\xsc\newear\PHI_L_RT_EW.log

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.
U-3613B

SHEET NO.
X-1C

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station PHASE III L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE III L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE III L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	Station PHASE III L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)		
57+50.00	0	185	0	81+85.97	0	0	0	108+50.00	7	89	0	132+50.00	4	101	0		
58+00.00	0	183	0	82+50.00	1	15	0	109+00.00	10	55	0	133+00.00	4	65	0		
58+50.00	8	164	0	83+00.00	1	38	0	109+50.00	14	47	0	133+50.00	3	41	0		
59+00.00	8	147	0	83+50.00	0	55	0	110+00.00	16	26	0	134+00.00	2	65	0		
59+50.00	0	133	0	84+00.00	0	53	0	110+50.00	30	5	0	134+50.00	5	71	0		
60+00.00	0	110	0	84+50.00	0	54	0	111+00.00	70	5	0	135+00.00	9	249	0		
60+50.00	0	87	0	85+00.00	0	63	0					135+50.00	8	270	0		
61+00.00	0	67	0	85+50.00	0	68	0	Station PHASE III L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)	136+00.00	6	85	0		
61+50.00	3	42	0	86+00.00	1	66	0					136+50.00	5	82	0		
62+00.00	9	25	0	86+50.00	6	58	0					137+00.00	4	104	0		
62+50.00	13	19	0	87+00.00	11	66	0					137+50.00	2	70	0		
63+00.00	19	11	0	87+50.00	13	80	0	111+00.00	0	0	0	138+00.00	0	42	0		
63+50.00	24	3	0	88+00.00	12	87	0	111+50.00	99	2	0	138+50.00	0	59	0		
64+00.00	26	0	0	88+50.00	15	78	0	112+00.00	89	0	0	139+00.00	0	45	0		
64+50.00	22	5	0	89+00.00	19	60	0	112+50.00	59	0	0	139+50.00	0	35	0		
65+00.00	17	11	0	89+50.00	13	32	0	113+00.00	33	6	0	139+50.00	0	35	0		
65+50.00	14	20	0	90+00.00	13	32	0	113+50.00	15	18	0	140+00.00	2	27	0		
66+00.00	10	25	0	90+50.00	5	5	0	114+00.00	3	39	0	140+50.00	2	29	0		
66+50.00	10	25	0	90+50.00	5	38	0	114+50.00	0	61	0	141+00.00	0	58	0		
66+50.00	10	22	0	91+00.00	4	76	0	115+00.00	0	100	0						
67+00.00	12	23	0	91+50.00	1	77	0	115+50.00	0	130	57	Station PHASE III L RT.	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	UnderCut (cu. yd.)		
67+50.00	11	23	0	92+00.00	0	75	0	116+00.00	0	93	60						
68+00.00	12	18	0	92+50.00	1	71	0	116+50.00	0	110	54						
68+50.00	13	15	0	93+00.00	1	64	0	117+00.00	1	134	30	141+00.00	0	0	0		
69+00.00	9	18	0	93+50.00	1	56	0	117+50.00	4	103	0	141+50.00	0	96	0		
69+50.00	4	26	0	94+00.00	1	51	0	118+00.00	5	87	0	142+00.00	0	124	0		
70+00.00	2	32	0	94+50.00	3	76	30	118+50.00	3	88	0	142+50.00	0	159	0		
70+50.00	1	34	0	95+00.00	6	96	62	119+00.00	3	92	0	143+00.00	0	178	0		
71+00.00	1	36	0	95+50.00	8	93	68	119+50.00	7	72	0	143+50.00	0	181	0		
71+50.00	1	35	0	96+00.00	23	90	78	120+00.00	11	49	0	144+00.00	0	181	0		
72+00.00	1	30	0	96+50.00	21	91	81	120+50.00	19	29	0	144+50.00	0	174	0		
72+50.00	6	19	0	97+00.00	7	91	77	121+00.00	21	23	0	145+00.00	0	116	0		
73+00.00	9	20	0	97+50.00	16	47	38	121+50.00	15	32	0	145+50.00	0	34	0		
73+50.00	7	25	0	98+00.00	20	6	0	122+00.00	9	39	0	146+00.00	0	11	0		
74+00.00	9	24	0	98+50.00	14	47	39	122+50.00	10	35	0	146+50.00	0	84	0		
74+50.00	11	24	0	99+00.00	9	76	71	123+00.00	14	25	0	147+00.00	0	143	0		
75+00.00	9	22	0	99+50.00	8	64	64	123+50.00	18	18	0	147+50.00	2	120	0		
75+50.00	8	23	0	100+00.00	5	86	56	124+00.00	24	10	0	148+00.00	4	105	0		
76+00.00	9	21	0	100+50.00	1	89	0	124+50.00	26	8	0	148+50.00	3	96	0		
76+50.00	14	14	0	101+00.00	2	68	0	125+00.00	27	8	0	149+00.00	1	80	0		
77+00.00	12	15	0	101+50.00	4	60	0	125+50.00	26	7	0	150+50.00	11	115	0		
77+50.00	5	29	0	102+00.00	5	51	0	126+00.00	23	4	0	151+00.00	7	4	0		
78+00.00	3	36	0	102+50.00	6	56	0	126+50.00	19	6	0	151+50.00	9	2	0		
78+50.00	3	27	0	103+00.00	5	68	0	127+00.00	19	10	0	151+70.00	2	1	0		
79+00.00	7	17	0	103+50.00	5	99	0	127+50.00	29	9	0						
79+50.00	11	16	0	104+00.00	10	123	0	128+00.00	29	9	0	Station Y	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)			
80+00.00	21	15	0	104+50.00	15	122	0	128+50.00	18	10	0						
80+50.00	36	9	0	105+00.00	16	172	0	129+00.00	12	18	0						
81+00.00	47	7	0	105+50.00	40	164	0	129+50.00	8	38	0	10+18.01	0	0			
81+85.97	45	7	0	106+00.00	52	100	0	130+00.00	5	59	0	10+50.00	2	20			
				106+50.00	36	98	0	130+50.00	2	95	0	11+00.00	1	16			
				107+00.00	35	99	0	131+00.00	0	70	0						
				107+50.00	23	68	0	131+50.00	0	100	0						
				108+00.00	9	78	0	132+00.00	2	149	0						


R:\xsc\newear\PHI_L_RT_EW.log


NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc.	Embt		Station	Uncl. Exc.	Embt		Station	Uncl. Exc.	Embt							
Y1	(cu. yd.)	(cu. yd.)		Y6	(cu. yd.)	(cu. yd.)		Y11	(cu. yd.)	(cu. yd.)							
17+00.00	0	0		9+40.00	0	0		10+00.00	0	0							
17+50.00	9	6		9+50.00	0	1		10+50.00	62	0							
18+00.00	9	6		10+00.00	17	12		11+00.00	92	0							
18+50.00	0	0		10+50.00	40	25		11+50.00	109	4							
19+00.00	15	10		11+00.00	40	22		11+65.05	35	2							
19+50.00	45	31		11+50.00	31	10											
20+00.00	51	35		12+00.00	60	13		Station	Uncl. Exc.	Embt							
20+50.00	40	22		12+50.00	99	19		Y12	(cu. yd.)	(cu. yd.)							
21+00.00	34	15		13+00.00	78	22		10+00.00	0	0							
21+50.00	26	17		13+40.92	40	20		10+50.00	36	1							
22+00.00	19	17						11+00.00	40	4							
22+50.00	13	9		Station	Uncl. Exc.	Embt		11+50.00	16	29							
23+00.00	8	7		Y6	(cu. yd.)	(cu. yd.)		11+62.56	0	13							
23+50.00	6	10															
24+00.00	5	9		14+08.98	0	0		Station	Uncl. Exc.	Embt							
24+50.00	5	8		14+50.00	0	58		Y13	(cu. yd.)	(cu. yd.)							
25+00.00	6	11		15+00.00	27	73		10+85.00	0	0							
25+50.00	6	10		15+50.00	52	71		11+00.00	6	1							
26+00.00	4	8		16+00.00	55	66		11+50.00	11	12							
26+25.00	1	2		16+50.00	42	49		11+99.11	1	22							
				17+00.00	41	43											
Station	Uncl. Exc.	Embt		17+50.00	52	41		Station	Uncl. Exc.	Embt							
Y1A	(cu. yd.)	(cu. yd.)		17+66.61	9	5		Y14	(cu. yd.)	(cu. yd.)							
10+34.0000	0	0						6+30.00	0	0							
10+50.0000	5	11		Station	Uncl. Exc.	Embt		6+50.00	10	3							
11+00.0000	7	17		Y7	(cu. yd.)	(cu. yd.)		7+00.00	99	10							
				10+75.00	0	0		7+50.00	124	20							
Station	Uncl. Exc.	Embt		11+00.00	8	0		8+00.00	98	45							
Y2	(cu. yd.)	(cu. yd.)		11+50.00	16	36		8+50.00	112	54							
10+34.03	0	0		11+66.89	0	24		9+00.00	118	55							
10+50.00	0	27						9+50.00	85	63							
11+00.00	21	53		Station	Uncl. Exc.	Embt		10+00.00	82	42							
11+50.00	44	15		Y8	(cu. yd.)	(cu. yd.)		10+50.00	95	41							
11+67.37	8	1		10+00.00	0	0		11+00.00	92	56							
				10+50.00	0	0		11+50.00	94	56							
Station	Uncl. Exc.	Embt		11+00.00	39	0		12+00.00	90	68							
Y4	(cu. yd.)	(cu. yd.)		11+50.00	98	0		12+50.00	81	81							
11+00.00	0	0		11+69.12	45	0		13+00.00	38	214							
11+50.00	0	20						13+50.00	0	330							
12+00.00	0	144		Station	Uncl. Exc.	Embt		13+70.09	0	128							
12+24.90	0	123		Y10	(cu. yd.)	(cu. yd.)											
				9+32.00	0	0		Station	Uncl. Exc.	Embt							
Station	Uncl. Exc.	Embt		9+50.00	2	1		Y16	(cu. yd.)	(cu. yd.)							
Y5	(cu. yd.)	(cu. yd.)		10+00.00	19	2		11+80.00	0	0							
11+00.00	0	0		10+50.00	33	1		12+00.00	10	1							
11+50.00	0	42						12+50.00	10	1							
11+66.53	0	28		11+00.00	34	6		12+68.53	0	0							
				11+50.00	14	79											
				11+71.73	0	65											

8/23/99






8/23/99



PROJ. REFERENCE NO.
U-3613B


SHEET NO.
X-5




UNDERCUT
EXCAVATION

26-JAN-2006 06:37
F:\35\3513B\rdy211.plt.dgn
3513B\RDY211.plt

8/23/99





PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-6




26-JAN-2006 06:37
R:\gcs\03613b-rdy\l-pl.dgn
SS:UCRWAHESS

8/23/99






8/23/99




8/23/99



8/23/99




PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-11




31-JAN-2006 07:17
R:\SC\3613B\3613B-09-11-01.dgn
3613B-09-11-01.dgn

8/23/99




26-JAN-2006 06:37
R:\99\3613B\rdy\l-rpl.dgn
SSSUSERRAMESS\$

8/23/99





UNDERCUT
EXCAVATION

8/23/99




UNDERCUT
EXCAVATION






8/23/99



PROJ. REFERENCE NO.
U-3613B


SHEET NO.
X-17




8/23/99



PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-18




26-JAN-2006 06:38
C:\p00000001\26-10000000\26-10000000.plt



8/23/99



PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-20




26-1011-2006 06:38
RAVSC\3613B\rdw\11-plot.dgn
3388USCEN\AR\8585

8/23/99




PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-21



26-JAN-2006 06:38
R:\JAN-2006\0638\0638.dwg
3:30 PM 1/11/2006


8/23/99

26-JAN-2006 06:38
c:\p06\06138\06138.dgn
c:\p06\06138\06138.dgn



PROJ. REFERENCE NO.
U-3613B


SHEET NO.
X-22



UNDERCUT EXCAVATION


8/23/99


26-JUL-2006 06:38
R:\SEC\3613B-FOY\ILL-PLDGN
SSU\SERIAL\SSS




UNDERCUT
EXCAVATION

8/23/99






8/23/99



8/23/99




PROJ. REFERENCE NO.
U-3613B

SHEET NO.
X-27

26-JAN-2006 06:38
R:\SC\0501\0501.dwg
SSS\SC\0501\0501.dwg

8/23/99


PROJ. REFERENCE NO.			SHEET NO.	
U-3613B			X-28	



26-JAN-2006 06:39
R:\sc\3613B\rd\11-1.plt.dgn
\$\$\$\$\$USERNAME\$\$\$\$\$

8/23/99

PROJ. REFERENCE NO.			SHEET NO.	
U-3613B			X-29	




26-JAN-2006 06:39
R:\90\3613B\RDY\11.plt
338 USER NAME

8/23/99




PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-30



UNDERCUT EXCAVATION

26-JAN-2006 06:39
R:\wgc\061306\cd\0611.rpl.dgn
8553052611AMESS

8/23/99




UNDERCUT EXCAVATION


26-JAN-2016 06:39
R:\sc\3613B\Drawings\plan.dgn
SSS\UTCHME.SSS

8/23/99

PROJ. REFERENCE NO.			SHEET NO.	
U-3613B			X-32	




8/23/99



8/23/99



PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-34




26-JAN-2006 06:39
R:\SC\3613B-rdy\12-pl.dgn
SSS\BUTTERFIELD

8/23/99





PROJ. REFERENCE NO.
U-3613B

SHEET NO.
X-35




26-JAN-2006 06:39
R:\sc\3613b\rdg_12_xpl.dgn
3:55 USER:RMTS85





PROJ. REFERENCE NO.
U-3613B


SHEET NO.
X-37





PROJ. REFERENCE NO.
U-3613B

SHEET NO.
X-38




UNDERCUT
EXCAVATION


8/23/99




PROJ. REFERENCE NO.
U-3613B

SHEET NO.
X-39






8/23/99




26-JAN-2006 06:39
R:\VSC\3613B\rdm12_xpl.dgn
SSS\BUSENAR\TSS

8/23/99


26-JAN-2006 06:40
318355601A1E695



8/23/99




8/23/99



PROJ. REFERENCE NO.
U-3613B

SHEET NO.
X-44




26-JAN-2006 06:10
C:\Users\j\Documents\26-JAN-2006 06:10.dgn

8/23/99

0 2.5 5

PROJ. REFERENCE NO.
U-3613B

SHEET NO.
X-45




26-JAN-2006 06:40
R:\xsc\w3613b-rdy-14-rpl.dgn
SSS\ESTIMATION\SSS

8/23/99



PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-46




26-1011-2006 06-10
26-1011-2006 06-10
26-1011-2006 06-10
26-1011-2006 06-10

8/23/99



PROJ. REFERENCE NO.
U-3613B


SHEET NO.
X-47




26-JAN-2006 06:40
C:\V\SC\U3613B\RDW\4-XPL.dgn
\$\$\$\$\$CERNANF\$\$\$\$\$

8/23/99

26-JAN-2006 06:40
R:\sc00001\30-10-03\14-.pl.dgn
30-10-03\14-03.dwg



8/23/99




END UNDERCUT @ 117+00.00

UNDERCUT EXCAVATION


30-JAN-2006 09:31
S:\3613\3613B\X-49.dgn




PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-50



8/23/99





PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-51




26-JAN-2006 06:40
60-JAN-2006 06:40
36-JAN-2006 06:40
33-JAN-2006 06:40


8/23/99






8/23/99






8/23/99




8/23/99




26-JAN-2006 16:40
C:\Users\joe\Documents\26-JAN-2006 16:40.dgn

8/23/99

31-JAN-2006 16:08
R:\sc\36136\36136.dgn
\$\$\$\$\$USP\$FORM\$E\$E\$E




8/23/99




8/23/99





PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-60



31-JAN-2006 07:17
R:\SS\03613B-ROAD\6--p1.dgn
SSS\USER\AME\$S\$S






8/23/99




PROJ. REFERENCE NO.
U-3613B

SHEET NO.
X-63




26-JAN-2016 06:41
R:\sc\w\613b\road\16.rpl.dgn
\$\$\$\$\$




8/23/99

0 2.5 5			PROJ. REFERENCE NO.		SHEET NO.	
			U-3613B		X-65	



25-JAN-2006 16:41
R:\sc\3613b\rdy\p1.dgn
SSS\USRT\AMESS




8/23/99



PROJ. REFERENCE NO.
U-3613B


SHEET NO.
X-67




02-FEB-2006 16:03
R:\sc\3613B\rdy-rl.dgn
\$\$\$\$USERNAME\$\$\$

8/23/99


0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
■■■■■	U-3613B	X-68



02-FEB-2006 16:10
RA\ISO\3613B\3613B.dwg
\$\$\$\$\$CENAVE\$\$\$\$\$




8/23/99




8/23/99


75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75



8/23/99

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	U-3613B	X-72








8/23/99



PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-74







8/23/99

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

75 75

70 70

75 75

70 70

75 75

70 70

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75


72.37
19+00.00

72.18
18+50.00

72.02

18+00.00


-Y6-



8/23/99





PROJ. REFERENCE NO.	SHEET NO.
U-3613B	X-79




26-JAN-2006 06:42
C:\pco\3613B\pco\rdg8_xpl.dgn
8:15:11 PM


-Y8-








8/23/99






8/23/99




PROJ. REFERENCE NO.
U-3613B

SHEET NO.
X-85



26-JAN-2006 06:42
R:\GIS\060513\050513.dwg
8/23/99

-Y14-




-Y14-

8/23/99



PROJ. REFERENCE NO.
U-3613B

SHEET NO.
X-87



-Y14-

