



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

March 30, 2007

**Addendum No. 1**

RE: Contract ID: C201275 (Proposal No. 2)  
WBS# 34345.3.15  
F. A. # STP-NHF-119-1(15)  
Guilford County (R-609IA)  
US 311 (High Point East Belt) From US 29 and 70 to  
I 85 North of Archdale

**April 17, 2007 Letting**

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on this project.

The following revisions has been made to the proposal form:

On Page No. 374, the first paragraph of the Project Special Provision entitled "Permits" has been revised. Please void Page No. 374 in your proposal and staple the revised Page No. 374 thereto.

New Page No's 375 thru 620 have been added to include the permits for the project. Please staple new Page No's 375 thru 620 after revised Page No. 374 in your proposal.

The second page of the Table of Contents has been revised to reflect the above noted change. Please void the second page of the Table of Contents and staple the revised page thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE  
Contract Officer

**Page 2**

**Addendum No. 1**

RE: Contract ID: C201275 (Proposal No. 2)

WBS# 34345.3.15

F. A. # STP-NHF-119-1(15)

Guilford County (R-609IA)

RAG/jag/blr

Attachment

cc: Mr. W. S. Varnedoe, PE  
Mr. E. C. Powell, PE  
Mr. J. M. Mills, PE w/attachment  
Ms. D. M. Barbour, PE  
Mr. Clarence Coleman, PE (Attn: Mr. Felix Davilla, PE) w/attachment  
Mr. Art McMillan, PE  
Mr. Victor Barbour, PE  
Mr. Mark Staley (2)  
Mr. Robert Memory  
Mr. R. E. Davenport, Jr., PE  
Ms. Norma Smith  
Ms. Marsha Byrd  
Mr. Ronnie Higgins  
Ms. Taylor Mishoe  
Project File (2)

Signing.....	114-136
Lighting.....	137-146
Utility Construction.....	147-156
Utility Conflicts.....	157-159
Erosion Control.....	160-186
Signals and Intelligent Transportation Systems.....	187-292
Project Special Provisions Structure / Culverts.....	293-370
Polyurea Pavement Marking Material Highly Retroreflective Elements.....	371-373
<b><u>PERMITS</u></b> (WHITE SHEETS).....	374-620

**STANDARD SPECIAL PROVISIONS** (YELLOW SHEETS)

Availability of Funds – Termination of Contracts.....	1
General Seed Specification for Seed Quality.....	2-4
Errata.....	5-6
Award of Contract.....	7
Minority and Female Employment Requirements.....	8-10
Required Contract Provisions Federal-Aid Construction Contracts.....	11-21
Training Special Provisions.....	22-24
Wage Rates.....	25-28

**PROPOSAL ITEM SHEET AND SIGNATURE SHEET**

Item Sheets

Signature Sheet (Bid Acceptance by Department)