

County : Iredell

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM ROADWAY CONSTRUCTION	Lump Sum	L.S.	
STRUCTURE ITEMS						
0003	8017000000-N	SP	CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP ACCESS AT STA ***** (14 + 40.00 -L-)	Lump Sum	L.S.	
0004	8035000000-N	402	REMOVAL OF EXISTING STRUCTURE AT STATION ***** (14 + 40.00 -L-)	Lump Sum	L.S.	
0005	8105540000-E	SP	3'-6" DIA DRILLED PIERS IN SOIL	24.8 LF		
0006	8105640000-E	SP	3'-6" DIA DRILLED PIERS NOT IN SOIL	13 LF		
0007	8111400000-E	SP	PERMANENT STEEL CASING FOR 3'-6" DIA DRILLED PIER	20.7 LF		
0008	8113000000-N	SP	SID INSPECTION	2 EA		
0009	8114000000-N	SP	SPT TESTING	2 EA		
0010	8115000000-N	SP	CROSSHOLE SONIC LOGGING	1 EA		
0011	8121000000-N	412	UNCLASSIFIED STRUCTURE EXCAVA- TION AT STATION ***** (14 + 40.00 -L-)	Lump Sum	L.S.	
0012	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (14 + 40.00 -L-)	Lump Sum	L.S.	
0013	8364000000-E	450	HP12X53 STEEL PILES	250 LF		
0014	8608000000-E	876	RIP RAP CLASS II (2'-0" THICK)	343 TON		
0015	8765000000-N	SP	CONSTRUCTION OF SUBSTRUCTURE	Lump Sum	L.S.	

County : Iredell

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0016	8766000000-N	SP	CONSTRUCTION OF SUPERSTRUCTURE	Lump Sum	L.S.	

1147/Mar29/Q664.5/D115551580000/E16

Total Amount Of Bid For Entire Project :

Contract No: C 201548

County: Iredell

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date

Execution of Contract and Bonds
Approved as to Form:

Attorney General